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στο NATO 
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Αρμόδιος: Ασμχος (ΜΕ) Δημήτριος  Κανταρτζόγλου Βρυξέλλες, 23 Φεβρουαρίου 2021 

Τηλ.: +32 2 707 6734 Α.Π.: 874 
Ηλεκ. 
Δνση: 

d.kantartzoglou@grdel-nato.be  
  

 
ΠΡΟΣ: ΥΠΕΘΑ/ΓΔΑΕΕ/ΔΑΕΤΕ (μ. ΓΕΕΘΑ) 
   
ΚΟΙΝ.: ΥΠΕΞ/Δ’ Γεν. Δ/ντη  
 ΥΠΕΞ/Δ2 Δ/νση  
 ΓΕΕΘΑ/Γ2 (μ. ΓΕΕΘΑ) 
 Υπουργείο Ανάπτυξης  

/Γενική Γραμματεία Εμπορίου   
Πλ.Κάνιγγος   

(μ.η.) 

 Υπουργείο Ανάπτυξης  
/Γενική Γραμματεία Βιομηχανίας  
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ΘΕΜΑ: 1η Τροποποίηση Πρόσκλησης Υποβολής Προσφορών IFB-CO-14314-IEG-C Διαγωνιστικής 

Διαδικασίας : «Provision of Information Exchange Gateway (IEG-C) Between NATO SECRET 
and MISSION SECRET Domains» 

  
1.  Διαβιβάζεται, συνημμένως, 1η Τροποποίηση Πρόσκλησης Υποβολής Προσφορών (Invitation 

for Bids/IFB) και σχετικά αυτής, για εν θέματι διαγωνιστική διαδικασία, εκ μέρους NCIA, ως φιλοξενούντος 
έθνους.  

2. Καταληκτική ημερομηνία υποβολής προσφορών ορίζεται πλέον η Δευτέρα, 29η Μαρτίου 
2021, 13:00 τ.ώ.  

3. Ενδιαφερόμενες εταιρίες αναζητήσουν πληροφορίες μέσω καθοριζομένου σημείου επαφής 
(Point of Contact/POC) (βλ. παρ. 8 τροποποιήσεως). 

4.  Παρακαλούμε για τις ενέργειές σας. 

 

 
 

ΛΑΜΠΡΙΔΗΣ 
Συν. Σελ:  705  
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Acquisition Directorate 
Boulevard Léopold III  
B-1110 Brussels, Belgium 

NATO UNCLASSIFIED 

NCIA/ACQ/2021/ 06601 
18 February 2021 

To : All Nominated Prospective Bidders 

Subject : AMENDMENT 1 TO INVITATION FOR BID – IFB-CO-14314-IEG-C 

The Provision of Information Exchange Gateway (IEG-C) Between 
NATO SECRET and MISSION SECRET Domains 

Reference(s) : A. AC/4-D/2261 (1996 Edition)
B. AC/4-D/2261-ADD2 (1996 Edition)
C. AC/4-D(2008)0002-REV2 dated 5 July 2015, Best Value Evaluation Methodology
D. AC/4(PP)D/27045-ADD1
E. AC/4(PP)D/27045-ADD2
F. AC/4-DS(2015)0018
G. AC/4-DS(2018)0021
H. NCIA/ACQ/2018/1858 NOI IFB-CO-14314-IEG-C dated 17 December 2018
I. NCIA/ACQ/2020/6225 NOI IFB-CO-14314-IEG-C, Amendment 1 dated 27

February 2020
J. NCIA/ACQ/2020/6803 NOI IFB-CO-14314-IEG-C, Amendment 2 dated 18 June 2020
K. NCIA/ACQ/2020/12813 NOI IFB-CO-14314-IEG-C, Amendment 3 dated 3

November  2020
L. NCIA/ACQ/2020/12990 IFB Release dated 23 December 2020
M. AC/4(PP)D/27045-ADD3, dated 14 January 2021.
N. AC/4-DS(2021)0001, dated 9 February 2021

Dear Madam/Sir, 

1. The purpose of this Amendment 1 is to publish the following documents that have been
amended and are re-issued in its entirety. Prospective Bidders are strongly advised to
carefully review the revised documents. The changes within the bidding documents are
denoted in red for ease of traceability.

a. Book I: Bidding Instructions
b. Book I: Annex A Bidding Sheets
c. Book I: Annex D BCRM
d. Book II: Contract Special Provisions
e. Book II: Statement of Work
f. Book II: Statement of Work Annex A – SRS

2. The closing time for submission of bids in response to this invitation for bid remains 13:00
hours (Brussels Time) on Monday, 29 March 2021.

3. With the exception of the revisions mentioned above, all other IFB documents remain
unchanged from their original version as issued on 23 December 2020.
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4. The overall security classification of this IFB is «NATO UNCLASSIFIED».

5. This Invitation for Bid and any Amendment thereto remains the property of the NCI
Agency and shall be protected in accordance with the applicable national security
regulations.

6. This Invitation for Bid does not constitute either a financial or contractual commitment at
this stage.

7. Prospective Bidders are advised that the NCI Agency reserves the right to cancel,
withdraw, or suspend this IFB at any time in its entirety and bears no liability for bid
preparation costs incurred by firms or any other collateral costs if bid cancellation,
withdrawal, or suspension occurs.

8. The NCI Agency point of contact for all information concerning this IFB is:

Eva Benson, Contracting Officer 

E-mail: eva.benson@ncia.nato.int

For the Director of Acquisition 

Eva Benson 
Contracting Officer 

Enclosure: 
Attachment 1: Book I: Bidding Instructions, Amendment 1 
Attachment 2: Book II: Contract Special Provisions, Amendment 1 
Attachment 3: Book II: Statement of Work, Amendment 1 
Attachment 4: Book II: Statement of Work, Amendment 1 
Attachment 5: Book II: Statement of Work, Annex A, SRS, Amendment 1 

mailto:eva.benson@ncia.nato.int
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Distribution List: 

All Nominated Prospective Bidders  1 

NATO Delegations (Attn: Infrastructure Adviser):                    1 

Embassies in Brussels (Attn: Commercial Attaché): 

Albania        1 

Bulgaria 1 

Canada 1 

Croatia 1 

Czech Republic 1 

Denmark 1 

Estonia 1 

France 1 

Germany 1 

Greece 1 

Hungary 1 

Iceland 1 

Italy 1 

Latvia 1 

Lithuania 1 

Luxembourg 1 

The Netherlands 1 

Norway 1 

Poland 1 

Portugal 1 

Romania 1 
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Slovakia 1 

Slovenia 1 

Spain 1 

Turkey 1 

United Kingdom 1 

United States (electronic copy to brussels.office.box@mail.doc.gov) 1 

Belgian Ministry of Economic Affairs 1 

mailto:brussels.office.box@mail.doc.gov
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 INTRODUCTION 
 PURPOSE 

 The purpose of this Invitation For Bid (IFB) is to award a Contract for the 
provision of an Information Exchange Gateway (IEG) solutions between 
NATO Secret and NATO-LED Mission Secret Domains. 

 PROJECT SCOPE 

 This project will provide the system for securing information exchange 
services between the NATO Secret Bi-SC AIS and the NATO-led Mission 
Secret networks by the implementation of secure gateways, replacing the 
prototype gateways in current use, and conform to recently approved NATO 
Metadata STANAGs (4774, 4778). The project will provide a standardized 
architecture for IEG-C, resolving deficiencies and improving management 
capabilities by including a centralized management capability. The current 
gateways will be upgraded, redesigned or renewed to comply with this 
architecture. 

 The aforementioned information exchange services shall include in particular: 
(a) Text Chat 
(b) Electronic mail 
(c) Directory Services 
(d) Web Services 
(e) Common Operational Picture Data 
(f) Tactical Data Links data 
(g) Remote desktop Srvices 
(h) Video Streams 

 IEG-C will utilise certificates provided by the NATO Public Key Infrastructure 
(NPKI) service. 

 The IEG-C project scope includes: 
(a) Project management 
(b) Requirements Analysis, Site Surveys, System Engineering/Design, 
Testing 
(c) Security accreditation 
(d) Site implementation 
(e) Initial support 
(f) Removal of legacy equipment 
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 OVERVIEW OF THE PROSPECTIVE CONTRACT    

 The Prospective Contract (Book II) requires the selected Contractor to 
deliver the scope of the project described above. This will be achieved within 
the framework of the Contract resulting from this IFB by means of 
performance of Contract requirements and Work Packages that are further 
defined in the Statement of Work (SOW), Part IV to the Prospective Contract. 
Final System Acceptance (FSA) for the main implementation contract is 
scheduled for 28 months after Effective Date of Contract (EDC). 

 GOVERNING RULES, ELIGIBILITY, AND EXCLUSION PROVISIONS 

 This solicitation is an International Invitation For Bid and is issued in 
accordance with the procedures for International Competitive Bidding set forth 
in the NATO document AC/4-D/2261 (1996 Edition) including Annex X. 
Pursuant to these procedures, Bidding is restricted to companies from 
participating NATO member nations for which a Declaration of Eligibility (DoE) 
has been issued by their respective government authorities.  

 The evaluation method to be used in the selection of the successful Bidder 
under this solicitation will follow the Best Value Procedures set forth in AC/4-
D/2261-ADD2 dated 24 July 2009, AC/4-D(2008)0002-REV1-AS1 dated 23 
July 2009 and AC/4(2008)0002-REV2 dated 15 July 2015. 

 The Bid evaluation criteria and the detailed evaluation procedures are 
described in SECTION 4 BID EVALUATION . 

 This IFB will not be the subject of a public Bid opening. 

 A site survey visit shall take place at the main site locations EDC+ 4 weeks.  
The bidder shall note that the main site locations are SHAPE, Belgium and 
Naples, Italy. The remaining five locations may be visited at a later stage to 
be determined. The site surveys intent is to gather all information of interest in 
view of the preparation, installation, configuration, on-site testing and support 
of the requirement. 

 The Bidder shall refer to the Purchaser all queries for resolution of any conflicts 
found in information contained in this document in accordance with the 
procedures set forth in paragraph 2.6 "Request for IFB Clarifications”. 

 SECURITY 

 This Invitation For Bid has been classified as NATO UNCLASSIFIED. There 
is a limited number of references classified at NATO RESTRICTED level. 

 Contractor will be required to handle and store classified material to the level 
of “NATO RESTRICTED ” and the Contractor shall have the appropriate 
facility and personnel clearances of “NATO SECRET”. Should a Contractor be 
unable to perform the Contract due to the fact that the facility clearance has 
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not been provided by their respective national security agency, this lack of 
clearance cannot be the basis for a claim of adjustment or an extension of 
schedule, nor the lack of clearance be considered a mitigating circumstance 
in the case of an assessment of Liquidated Damages or a determination of 
Termination For Default by the Purchaser.  

 Contractor personnel working at NATO sites are required to possess a 
security clearance of “NATO SECRET”.  Contractor personnel without such a 
clearance, confirmed by the appropriate national security authority and 
transmitted to the cognisant NATO security officer at least fourteen (14) days 
prior to the site visit, will be denied access to the site. Denial of such access 
by the Purchaser may not be used by the Contractor as the basis for a claim 
of adjustment or an extension of schedule nor can the denial of access be 
considered a mitigating circumstance in the case of an assessment of 
Liquidated Damages or a determination of Termination for Default by the 
Purchaser. Contractor personnel who need System Administrator or Operator 
privileges when working on NATO SECRET systems shall be required to hold 
NATO CTS clearances.  

 Bidders are advised that Contract signature will not be delayed in order to 
allow the processing of security clearances for personnel or facilities and, 
should the otherwise successful Bidder not be in a position to accept the 
offered Contract within a reasonable period of time, due to the fact that its 
personnel or facilities do not possess the appropriate security clearance(s), 
the Purchaser may determine the Bidder’s Offer to be non-compliant and offer 
the Contract to the next ranking Bidder. In such a case, the Bidder who would 
not sign the Contract shall be liable for forfeiture of the Bid Guarantee. 

  All documentation, including the IFB itself, all applicable documents and any 
reference documents provided by the Purchaser are solely to be used for the 
purpose of preparing a response to this IFB. They are to be safeguarded at 
the appropriate level according to their classification and reference documents 
are provided “as is, without any warranty” as to quality or accuracy. 
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 GENERAL BIDDING INFORMATION 
 DEFINITIONS 

 In addition to the definitions and acronyms set in the Clause 2 entitled 
“Definitions of Terms and Acronyms” of the NCI Agency Contract General 
Contract Provisions Book II, (Part III), the following terms and acronyms, as 
used in this IFB, shall have the meanings specified below: 

 "Bidder": a firm, consortium, or joint venture which submits an offer in 
response to this solicitation. Bidders are at liberty to constitute themselves 
into any form of Contractual arrangements or legal entity they desire, bearing 
in mind that in consortium-type arrangements a single judicial personality 
shall be established to represent that legal entity. A legal entity, such as an 
individual, Partnership or Corporation, herein referred to as the “Principal 
Contractor”, shall represent all members of the consortium with the NCI 
Agency and/or NATO. The “Principal Contractor” shall be vested with full 
power and authority to act on behalf of all members of the consortium, within 
the prescribed powers stated in an irrevocable Power of Attorney or 
equivalent issued to the “Principal Contractor” by all members associated 
with the consortium. Evidence of authority to act on behalf of the consortium 
by the “Principal Contractor” shall be enclosed and sent with the Bid. Failure 
to furnish proof of authority shall be a reason for the Bid being declared non-
compliant. 

 "Compliance": strict conformity to the requirements and standards specified 
in this IFB and its attachments. 

 "Contractor": the awardee of this solicitation of offers, which shall be 
responsible for the fulfilment of the requirements established in the 
prospective Contract. 

 “Firm of a Participating Country”: a firm legally constituted or chartered under 
the laws of, and geographically located in, or falling under the jurisdiction of 
a Participating Country. 

 “IFB”: Invitation for Bid. 

 “Participating Country”: any of the NATO nations contributing to the project, 
namely, (in alphabetical order):  

 ALBANIA, BELGIUM, BULGARIA, CANADA, CROATIA, CZECH 
REPUBLIC, DENMARK, ESTONIA, FRANCE, GERMANY, GREECE, 
HUNGARY, ICELAND, ITALY, LATVIA, LITHUANIA, LUXEMBOURG, THE 
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NETHERLANDS, NORWAY, POLAND, PORTUGAL, ROMANIA, 
SLOVAKIA, SLOVENIA, SPAIN, TURKEY, THE UNITED KINGDOM and 
THE UNITED STATES. 

‘’Purchaser’’: The Purchaser is defined as the current NCI Agency or its legal 
successor.  

 “Quotation” or “Bid”: a binding offer to perform the work specified in the 
attached prospective Contract (Book II). 

ELIGIBILITY AND ORIGIN OF EQUIPMENT AND SERVICES 

As stated in paragraph 2.1.1.6 above only firms from a Participating Country 
are eligible to engage in this competitive Bidding process. In addition, all 
Contractors, sub-Contractors and manufacturers, at any tier, must be from 
Participating Countries.   

In addition, all Contractors, sub-Contractors and manufacturers, at any tier, 
must be from and within Participating Countries. 

None of the work, including project design, labour and services shall be 
performed other than by firms from and within Participating Countries. 

No materials or items of equipment down to and including identifiable Sub-
assemblies shall be manufactured or assembled by a firm other than from and 
within a Participating Country. 

Unless otherwise authorised by the terms of the prospective Contract, the 
Intellectual Property Rights (IPR) to all design documentation and related 
system operating software shall reside in NATO member countries, and no 
license fees or royalty charges shall be paid by the Contractor to firms, 
individuals or governments other than within the NATO member community. 

BID DELIVERY AND BID CLOSING 

All Bids shall be in the possession of the Purchaser at the e-mail address given 
below in paragraph 2.3.2 on/or before 13:00 hours (Brussels Time) on 29 
MARCH, 2021, at which time and date Bidding shall be closed. 

 Bids shall be delivered in electronic format only to the following email address:                 
IFBCO14314IEGC@ncia.nato.int 

mailto:IFBCO14314IEGC@ncia.nato.int
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 The Bid shall consist of three (3) separate subject emails: 

 For the first e-mail the subject line shall read: “IFB-CO-14314-IEG – Official 
Bid for [company name] – Part I - Administrative Envelope”. The e-mail 
content shall be as described in Paragraph 3.2.2, Part I: Bid Administration 
Package below, with no password protection to the file and shall be not larger 
than 20MB total. 

 For the second e-mail the subject line shall read: “IFB-CO-14314-IEG – 
Official Bid for [company name] – Part II – Technical Proposal”. The e-mail 
content shall be as described in Paragraph 3.2.2, Part II: Technical Proposal 
below, with no password protection to the file, and shall be not larger than 
20MB total per e-mail. For large Technical Proposals, multiple e-mails may 
be required to submit the entire package. In such case, Bidders shall clearly 
indicate the correct order in the e-mail subject line. 

 For the second e-mail the subject line shall read: “IFB-CO-14314-IEG              
Official Bid for [company name] – Part III - Price Quotation”. The e-mail 
content shall be as described in Paragraph 3.2.2, Part III: Price Proposal 
below, with no password protection to the file, and shall be not larger than 
20MB total. 

 Late Bids 

 Quotations which are delivered to the Purchaser after the specified time and 
date set forth above for Bid Closing are “Late Bids” and shall not be 
considered for award. 

 It is the responsibility of the Offeror to ensure that the quotation submission 
is duly completed by the specified quotation closing time and date. If a 
quotation received at the NCI Agency’s facility by electronic data interchange 
is unreadable to the degree that conformance to the essential requirements 
of the solicitation cannot be ascertained, the Purchaser will immediately 
notify the Offeror that the quotation will be rejected unless the Offeror 
provides clear and convincing evidence:  

(a) Of the content of the Bid as originally submitted; and, 

(b)That the unreadable condition of the bid was caused by Purchaser 
software or hardware error, malfunction, or other Purchaser mishandling. 

 Bids which are delivered to the Purchaser after the specified time and date 
set forth above for Bid Closing are "Late Bids" and shall not be considered 
for award. Consideration of Late Bid – The Purchaser considers that it is the 
responsibility of the Bidder to ensure that the Bid submission arrives by the 
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specified Bid Closing Date and Time. A late Bid shall only be considered for 
award under the following circumstances: 

 A Contract has not already been awarded pursuant to the Invitation for 
Bid, and;  

 The Bid was sent to the e-mail address specified in the IFB and the delay 
was solely the fault of the Purchaser.   

 REQUESTS FOR EXTENSION OF BID CLOSING DATE 

 Bidders are informed that requests for extension to the closing date for the IFB 
shall be submitted by the Bidder only through its respective country’s NATO 
Delegation or Embassy to the Purchaser POC indicated in paragraph 2.5.1 
below. In accordance with AC/4-D/2261 Final (July 1996 Edition) any request 
for extension shall be submitted by the respective NATO Delegation or 
Embassy no later than fourteen (14) days prior to the established Bid closing 
date. The Purchaser is under no obligation to answer requests submitted after 
this time. Bidders are advised to submit their request in sufficient time as to 
allow their respective NATO Delegation or Embassy to deliver the formal 
request to the Purchaser within the above time limit. 

 PURCHASER’S POINT OF CONTACT 

 The Purchaser point of contact for all information concerning this solicitation 
is:  

NATO Communications and Information Agency 
Acquisition Directorate 
Buidling 302A, Room 110 
7010 SHAPE, Belgium 
Attention: Eva Benson, Contracting Officer 
 
Email: eva.benson@ncia.nato.int 

 

 REQUEST FOR IFB CLARIFICATIONS 

 Bidders, at the earliest stage possible during the solicitation period, are 
encouraged to query and seek clarification of any matters of a Contractual, 
administrative and technical nature pertaining to this IFB. 

 All questions and requests for clarification shall be forwarded to the Purchaser 
via email using the Clarification Request Form provided at BOOK I – ANNEX 
E of this Book I. Such questions shall be forwarded to the point of contact 
specified in paragraph 2.5.1 above and shall arrive not later than twenty eight 
(28) calendar days prior to the stated "Bid Closing Date". The Purchaser is 
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under no obligation to answer requests for clarification submitted after this 
time. Requests for clarification must address the totality of the concerns of the 
Bidder, as the Bidder will generally not be permitted to revisit areas of the IFB 
for additional clarification except as noted in paragraph 2.6.3, below.  

 Additional requests for clarification are limited only to the information provided 
as answers by the Purchaser to Bidder requests for clarification. Such 
additional requests shall arrive not later than fourteen (14) calendar days 
before the established Bid Closing Date. 

 It is the responsibility of the Bidders to ensure that all Clarification Requests 
submitted bear no mark, logo or any other form or sign that may lead to reveal 
the Bidders’ identity in the language constituting the clarification itself. This 
prescription is not applicable to the means used for the transmission of the 
clarification (i.e. email or form by which the clarification is forwarded). 

 The Purchaser declines all responsibilities associated to any and all 
circumstances regardless of the nature or subject matter arising from the 
Bidders’ failure or inability to abide to the prescription in paragraph 2.6.4. 

 The Purchaser may provide for the removal of any form of identification in the 
body of the clarification request in those instances in which such practice is 
feasible as well as providing for a re-wording of the clarification request in 
those cases in which the original language submitted is deemed ambiguous, 
unclear, subject to different interpretation or revelatory of the Bidder’s identity. 

 Bidders are advised that subsequent questions and/or requests for 
clarification included in a Bid shall neither be answered nor considered for 
evaluation and may be considered by the Purchaser as grounds for a 
determination of non-compliance. 

 Except as provided above, all questions will be answered by the Purchaser 
and the questions and answers (but not the identity of the questioner) will be 
issued in writing to all prospective Bidders. The Bidders shall immediately 
inform the Purchaser in the event that submitted question are not reflected in 
the answers published. 

 The published answers issued by the Purchaser shall be regarded as the 
authoritative interpretation of the IFB. Amendment to the language of the IFB 
included in the answers shall be incorporated by the Bidder in his offer. 

 Where the extent of the changes implied by the response to a clarification 
request is of such a magnitude that the Purchaser deems necessary to issue 
revised documentation, the Purchaser will do so by the mean of the issuance 
of a formal IFB Amendment in accordance with paragraph 2.8 below. 

 The Purchaser reserves the right to reject clarification requests clearly devised 
or submitted for the purpose of artificially obtaining an extension of the Bidding 
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time (i.e. clarifications re-submitted using different wording where such 
wording does not change the essence of the clarification being requested). 

 REQUESTS FOR WAIVERS AND DEVIATIONS 

 Bidders are informed that requests for alteration to, waivers, or deviations from 
the terms and conditions of this IFB and attached Prospective Contract (Book 
II) will not be considered after the request for clarification process. Requests 
for alterations to the other requirements, terms or conditions of the IFB or the 
Prospective Contract may only be considered as part of the clarification 
process set forth in paragraph 2.6 above. Requests for alterations to the 
specifications, terms and conditions of the Contract which are included in a 
Bid as submitted may be regarded by the Purchaser as a qualification or 
condition of the Bid and may be grounds for a determination of non-
compliance. 

 AMENDMENT OF THE IFB 

 The Purchaser may revise, amend or correct the terms, conditions and/or 
specifications and provisions of the IFB at any time prior to the date set for the 
Bid Closing.  Any and all modifications will be transmitted to all Bidders by an 
official Amendment designated as such and signed by the Contracting 
Authority.  Such Amendment may be accompanied by an acknowledgement 
of receipt which the Bidder shall complete and forward to the Purchaser. This 
process may be part of the clarification procedures set forth in paragraph 2.6 
above or may be an independent action on the part of the Purchaser. 

 The Purchaser will consider the potential impact of Amendments on the ability 
of prospective Bidders to prepare a proper Bid within the allotted time. The 
Purchaser may extend the "Bid Closing Date" at its discretion and such 
extension will be set forth in the Amendment document. 

 All Amendments issued by the Purchaser shall also be acknowledged by the 
Bidder in its Bid by completing the “ANNEX B-2 

  

 ACKNOWLEDGEMENT OF RECEIPT OF IFB AMENDMENTS and 
Responses to Clarification Requests” Failure to acknowledge receipt of all 
Amendments may be grounds to determine the Bid to be non-compliant.  

 MODIFICATION AND WITHDRAWAL OF BIDS 

 Bids, once submitted, may be modified by Bidders, but only to the extent that 
the modifications are in writing, conform to the requirements of the IFB, and 
are received by the Purchaser prior to the exact time and date established for 
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Bid Closing. Such modifications shall be considered as an integral part of the 
submitted Bid. 

 Modifications to Bids which arrive after the Bid Closing Date will be considered 
as "Late Modifications" and will be processed in accordance with the 
procedure set forth above concerning "Late Bids", except that unlike a "Late 
Bid", the Purchaser will retain the modification until a selection is made. A 
modification to a Bid which is determined to be late will not be considered in 
the evaluation and selection process. If the Bidder submitting the modification 
is determined to be the successful Bidder on the basis of the unmodified Bid, 
the modification may then be opened. If the modification makes the terms of 
the Bid more favourable to the Purchaser, the modified Bid may be used as 
the basis of Contract award. The Purchaser, however, reserves the right to 
award a Contract to the successful Bidder on the basis of the Bid submitted 
and disregard the late modification. 

 A Bidder may withdraw its Bid at any time prior to Bid Opening without penalty. 
In order to do so, an authorised agent or employee of the Bidder must provide 
an original statement of the firm's decision to withdraw the Bid. 

  Except as provided in paragraph 0 below, a Bidder may withdraw its Bid after 
Bid Opening only by forfeiture of the Bid Guarantee. 

 BID VALIDITY 

 Bidders shall be bound by the term of their Bids for a period of twelve (12)   
months starting from the Bid Closing Date specified in paragraph 2.3.1 above. 

 In order to comply with this requirement, the Bidder shall complete the 
Certificate of Bid Validity set forth in Annex B-4. Bids offering less than the 
period of time referred to above for acceptance by the Purchaser may be 
determined to be non-compliant. 

 The Purchaser will endeavour to complete the evaluation and make an award 
within the period referred to in paragraph 2.10.1. However, should that period 
of time prove insufficient to render an award, the Purchaser reserves the right 
to request an extension of the period of validity of all Bids which remain under 
consideration for award. 

 Upon notification by the Purchaser of such a request for a time extension, the 
Bidders shall have the right to: 

a) accept this extension of time in which case Bidders shall be bound by 
the terms of their offer for the extended period of time and the Bid 
Guarantee and Certificate of Bid Validity extended accordingly; or 
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b) refuse this extension of time and withdraw the Bid, in which case the 
Purchaser will return to the Bidder its Bid Guarantee in the full amount 
without penalty. 

 Bidders shall not have the right to modify their Bids due to a Purchaser request 
for extension of the Bid validity unless expressly stated in such request. 

 BID GUARANTEE 

 The Bid Guarantee shall be submitted by email to the Purchaser either directly 
by a banking institution or from the Bidder emailing the Bid Guarantee to 
Treasury at: 

                 NCIAFinanceTreasuryBankGuarantee@ncia.nato.int 

  In either case, the Bidder shall provide an additional copy of the Bid 
Guarantee in the Bid Administration Volume. Bidders are reminded that the 
Bid Guarantee shall reflect any extensions to the Bid Validity Date due to 
extensions in the Bid Closing Date.  

 The Bidder shall furnish with its Bid a guarantee in an amount equal to Three 
Hundred Thousand Euros (€300,000) with a validity equal to that of the bid as 
expressed in paragraph 2.10.1. The Bid Guarantee shall be in the form of an 
an irrevocable, unqualified and unconditional Standby Letter of Credit (SLC) 
(Annex C ) issued by a Belgian banking institution fully governed by Belgian 
legislation or issued by a non-Belgian financial institution and confirmed by a 
Belgian banking institution fully governed by Belgian legislation. In the latter 
case signed original letters from both the issuing institution and the confirming 
institution must be provided. The confirming Belgian bank shall clearly state 
that it will guarantee the funds, the drawing against can be made by the NCI 
Agency at its premises in Belgium. Bid Guarantees shall be made payable to 
the Treasurer, NCI Agency.   

 Alternatively, a Bidder may elect to post the required Guarantee by certified 
cheque. If the latter method is selected, Bidders are informed that the 
Purchaser will cash the cheque on the Bid Closing Date or as soon as possible 
thereafter. 

 If the Bid Closing Date is extended after a Bidder's financial institution has 
issued a Bid Guarantee, it is the obligation of the Bidder to have such Bid 

mailto:NCIAFinanceTreasuryBankGuarantee@ncia.nato.int
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Guarantee (and confirmation, as applicable) extended to reflect the revised 
Bid Validity date occasioned by such extension. 

 Failure to furnish the required Bid Guarantee in the proper amount, and in the 
proper form and for the appropriate duration by the Bid Closing Date may be 
cause for the Bid to be determined non-compliant. 

 In the event that a Bid Guarantee is submitted directly by a banking institution, 
the Bidder shall furnish a copy of said document in the Bid Administration 
Package. 

 The Purchaser will make withdrawals against the amount stipulated in the Bid 
Guarantee under the following conditions: 

 The Bidder has submitted a Bid and, after Bid Closing Date (including 
extensions thereto) and prior to the selection the compliant Bid determined 
to represent the best value, withdraws its Bid, or states that he does not 
consider its Bid valid or agree to be bound by his Bid; or  

 The Bidder has submitted a compliant Bid determined by the Agency to 
represent the best value, but the Bidder declines to sign the Contract 
offered by the Agency, such Contract being consistent with the terms of the 
IFB; 

 The Purchaser has offered the Bidder the Contract for execution but the       
Bidder has been unable to demonstrate compliance with the security 
requirements of the Contract within a reasonable time; or 

 The Purchaser has entered into the Contract with the Bidder but the Bidder 
has been unable or unwilling to provide the Performance Guarantee 
required under the terms of the Contract within the time frame required. 

 Bid Guarantees will be returned to Bidders as follows: 

 to non-compliant Bidders forty-five (45) days after notification by the  
Purchaser of a non-compliant Bid (except where such determination is 
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challenged by the Bidder; in which case the Bid Guarantee will be returned 
forty-five (45) days after a final determination of non-compliance); 

 to all other unsuccessful Bidders within thirty (30) days following the award 
of the Contract to the successful Bidder; 

 to the successful Bidder upon submission of the Performance Guarantee 
required by the Contract or, if there is no requirement for such a 
Performance Guarantee, upon Contract execution by both parties;  

 pursuant to paragraph 0(b) above. 

 “Standby Letter of Credit" or “SLC” as used herein, means a written 
commitment by a Belgian financial institution either on its own behalf or as a 
confirmation of the Standby Letter of Credit issued by a non-Belgian bank to 
pay all or part of a stated amount of money, until the expiration date of the 
letter, upon presentation by the Purchaser of a written demand therefore. 
Neither the financial institution nor the Contractor can revoke or condition the 
Standby Letter of Credit. The term “Belgian financial institution” includes non-
Belgian financial institutions licensed to operate in Belgium. 

 CANCELLATION OF IFB 

 The Purchaser may cancel, suspend or withdraw for re-issue at a later date 
this IFB at any time prior to Contract award. No legal liability on the part of the 
Purchaser for payment of any sort shall arise and in no event will any Bidder 
have cause for action against the Purchaser for the recovery of costs incurred 
in connection with preparation and submission of a Bid in response to this IFB. 

 ELECTRONIC TRANSMISSION OF INFORMATION AND DATA 

 The Purchaser will endeavour to communicate answers to requests for 
clarification and Amendments to this IFB to the prospective Bidders as soon 
as practicable. 

 Bidders are cautioned that the Purchaser will rely exclusively on electronic 
mail communication to manage all correspondence related to this IFB, 
including IFB Amendments and clarifications. 

 Bidders are cautioned that electronic transmission of documentation which 
contains classified information is not permissible 

 SUPPLEMENTAL AGREEMENTS 

 Bidders are required, in accordance with the certificate Annex B-7 of these 
Instructions to Bidders, to disclose any prospective Supplemental Agreements 
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that are required by national governments to be executed by NATO/NCI 
Agency or successor organisations as a condition of Contract performance. 

 Supplemental Agreements are typically associated with, but not necessarily 
limited to, national export control regulations, technology transfer restrictions 
and end user agreements or undertakings. 

 Bidders are cautioned that failure to provide full disclosure of the anticipated 
requirements and the terms thereof, to the best of the Bidder’s knowledge and 
experience, may result in the Purchaser withholding award of the Contract or 
cancelling an executed Contract if it is discovered that the terms of such 
Supplemental Agreements contradict salient conditions of the Prospective 
Contract to the extent that either key objectives cannot be accomplished or 
basic Contract principles and Purchaser rights have been abridged. 

 NOTICE OF LIMITATIONS ON USE OF INTELLECTUAL PROPERTY 
DELIVERED TO THE PURCHASER 

 Bidders are instructed to review Claues 30 and 31 of the Contract Special 
Provisions and Clause 30 of the Contract General Provisions set forth Part III 
of Book II herein. This Clause sets forth the definitions, terms and conditions 
regarding the rights of the Parties concerning Intellectual Property developed 
and/or delivered under this Contract or used as a basis of development under 
this Contract. 

 Bidders are required to disclose, in accordance with Annex B-10 and Annex 
B-11, the Intellectual Property proposed to be used by the Bidder that will be 
delivered with either Background Intellectual Property Rights or Third Party 
Intellectual Property Rights. Bidders are required to identify such Intellectual 
Property and the basis on which the claim of Background or Third Party 
Intellectual Property is made. 

 Bidders are further required to identify any restrictions on Purchaser use of 
the Intellectual Property that is not in accordance with the definitions and rights 
set forth in the Contract concerning use or dissemination of such Intellectual 
Property. 

 Bidders are reminded that restrictions on use or dissemination of Intellectual 
Property conflicting with the objectives and purposes of the Purchaser as 
stated in the Prospective Contract may result in a determination of non-
compliant Bid.   

 MANDATORY QUALITY ASSURANCE AND QUALITY CONTROL 
STANDARDS 

 Bidders are requested to note that, in accordance with the Certificate at Annex 
B-8 hereto, Bidders shall provide documentary evidence that the Bidder 
possesses a current certification that is compliant with the requirements of 
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Allied Quality Assurance Publication (AQAP) 2110, ISO 9001:2015, or an 
equivalent QA/QC regime. 

 Bidders shall further demonstrate that such regime is applied within the 
Bidder’s internal organisation, as well as extended to its relationships with 
Subcontractors. 

 If the Bidder is offering a QA/QC regime that is claimed to be equivalent to 
AQAP 2110 or ISO 9001:2015, the burden of proof of such equivalency shall 
be on the Bidder and such evidence of equivalency shall be submitted with 
the Certificate at Annex B-8 in the Bid Administration Package. 

 Failure to execute this Certificate, or failure to provide documentary evidence 
of compliance with this requirement may result in a determination of non-
compliance for the submitted Bid. 
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 BID PREPARATION INSTRUCTIONS 
 GENERAL 

 Bidders shall prepare and submit their Bid in accordance with the 
requirements and format set forth in this IFB. Compliance with all Bid 
submission requirements is mandatory. Failure to submit a Bid in 
conformance with the stated requirements may result in a determination of 
non-compliance by the Purchaser and the elimination of the Bid from further 
consideration. 

 Bidders shall prepare their bid in three (3) parts: 
(a) Administrative Package (Part I): Electronic Submission.  
 
(b) Technical Proposal (Part II): Electronic Submission. 
 
(c) Price Proposal (Part III): Electronic Submission. 

 The specific format for each volume is stated in paragraph 3.2.2. 

 Bidders shall not simply restate the IFB requirements. A Bid shall demonstrate 
that the Bidder understands the terms, conditions and requirements of the IFB 
and shall demonstrate the Bidder’s ability to provide all the services and 
deliverables listed in the Schedules of the prospective Contract. 

 Bidders are informed that the quality, thoroughness and clarity of the Bid will 
affect the overall scoring of the Bid. Although the Purchaser may request 
clarification of the Bid, it is not required to do so and may make its assessment 
on the content of the Bid as written. Therefore, Bidders shall assume that 
inconsistencies, omissions, errors, lack of detail and other qualitative 
deficiencies in the submitted Bid will have a negative impact on the final Best 
Value score. 

 Partial Bids and/or bids containing conditional statements will be declared 
non-compliant. 

 Bidders are advised that the Purchaser reserves the right to incorporate the 
successful Bidder’s Offer in whole or in part by reference in the resulting 
Contract. 

 If no specific format has been established for electronic versions, Bidders shall 
deliver documentation in an electronic format which is best suited for review 
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and maintenance by the Purchaser (e.g., Project Master Schedule in MS 
Project format, Project Highlight Reports in MS Word). 

 Bids and all related documentation shall be submitted in the English language. 

 All documentation submitted as part of the Bid shall be classified no higher 
than “NATO UNCLASSIFIED”. 

 PACKAGING AND MARKING OF BIDS 

 The complete Bid shall consist of three distinct and separated parts each of 
which will be send as an individual electronic submission as described in the 
following subparagraphs. Detailed requirements for the structure and content 
of each of these packages are contained in these Bidding Instructions 

 All e-mails submitted shall be less than 20MB and shall not be password-
protected. 

 
Part Format and Quantity Details 
I: Bid 
Administration 
Package 

1 .zip File Submitted by Email not larger than 20MB total , which 
includes: 
 
• 1 Scanned PDF copies of the certificates with physical (non-digital) 

signatures of the prescribed certifications 
• Copy of the Bid Guarantee: 1 PDF File 
 
 All of the required contents are outlined in Section 3.3 

 
II: Technical 
Proposal 

1 .zip File Submitted by Email, which includes: 
• Volume 1, Engineering, text document: 1 PDF file  
• Volume 2, Supportability, text document: 1 PDF file 
• Volume 3, Management, text document: 1 PDF file 
• Annex: Bid Requirements Cross Reference Matrix (BRCM): 1 

Excel file 
 
 This Part shall not be password-protected. 
 If necessary, the technical volume may be separated into more 

than one email. Maximum email size per each email is 20MB. 
 All of the required contents are outlined in Section 3.4 

 
III: Price 
Proposal 

1 .zip File Submitted by Email, which includes: 
• 1 Excel file, using the Bidding Sheets template provided with the 

IFB 
• 1 PDF file of the Bidding Sheets “Offer Summary” tab 
 All of the required contents are outlined in Section 3.5 
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 The proposal shall be sent via separate e-mails to the Bid Delivery e-mail 
address as specified in Paragraph 2.3.2 and in accordance with Paragraph 
3.2.2 above.  

 PART I – BID ADMINISTRATION PACKAGE 

 The Bid Administration Package must include the copy of the Bid Guarantee 
required by paragraph 2.11 of the Bidding Instructions to the email address 
specified in Paragraph 2.3.2. If the Bid Guarantee is sent to the Purchaser 
directly from the Bidder's bank, a letter, in lieu of the actual Guarantee, shall 
be included specifying the details of the transmittal and a copy of the 
Guarantee. Bidders are reminded that the Bid Guarantee shall reflect any 
extensions to the Bid Validity Date due to extensions in the Bid Closing Date. 

 No information disclosing or contributing to disclose the bid price shall be 
made part of the Bid Administration volume.  Failure to abide to this 
prescription shall result in the bid being declared non-compliant.  

 The Package shall include the Certificates set forth in Annex B to these 
Bidding Instructions, signed in the original by an authorised representative of 
the Bidder. The text of the certificates must not be altered in any way. Within 
the Package the bidder shall also include the signed electronic copies of the 
certifications – with physical, not electronic signatures - set forth in Annex B 
hereto, specifically: 

a) ANNEX B-1 CERTIFICATE OF LEGAL NAME OF BIDDER 
b) ANNEX B-2 ACKNOWLEDGEMENT OF RECEIPT OF IFB 

AMENDMENTS AND RESPONSES TO CLARIFICATION 
REQUESTS 

c) ANNEX B-3 CERTIFICATE OF INDEPENDENT 
DETERMINATION 

d) ANNEX B-4 CERTIFICATE OF BID VALIDITY 
e) ANNEX B-5 CERTIFICATE OF EXCLUSION OF TAXES, 

DUTIES AND CHARGES 
f) ANNEX B-6 COMPREHENSION AND ACCEPTANCE OF 

CONTRACT SPECIAL AND GENERAL  PROVISIONS 
g) ANNEX B-7 DISCLOSURE OF REQUIREMENTS FOR NCI 

AGENCY EXECUTION OF SUPPLEMENTAL AGREEMENTS 
h) ANNEX B-8 CERTIFICATE OF COMPLIANCE AQAP 2110 

OR ISO 9001:2015 OR EQUIVALENT 
i) ANNEX B-9 LIST OF PROSPECTIVE 

SUBCONTRACTORS/Consortium Members 
j) ANNEX B-10 BIDDER BACKGROUND IPR 
k) ANNEX B-11 LIST OF SUBCONTRACTORS IPR 
l) ANNEX B-12 CERTIFICATE OF ORIGIN OF EQUIPMENT, 

SERVICES, AND INTELLECTUAL PROPERTY 
m) ANNEX B-13 LIST OF PROPOSED KEY PERSONNEL and 

Security Clearance  
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n) ANNEX B-14 CERTIFICATE OF PRICE CEILING 
o) ANNEX B-15 DISCLOSURE OF INVOLVEMENT OF 

FORMER NCI AGENCY EMPLOYMENT 
p) ANNEX B-16 – Comprehension And Intention To Comply With 

PMIC Exclusion Clause And Conflict Of Interest 

 Concerning Certificate B-9, the Bidder shall identify by name, project role, and 
country of origin, all sub-contractors whose sub-contract value is expected to 
equal or exceed EUR 125,000, if any. A list of consortium  members shall also 
be completed and included. If there are   no sub- contractors/consortium 
members involved, the Bidder shall state this separately. The subcontractors 
listed in this certificate shall be traceable in the Bidding Sheets. 

 Concerning Certificate B-7, Disclosure of Requirements for NCI Agency 
Execution of Supplemental Agreements, Bidders shall note especially the 
following: 

 If supplemental agreements, such as End-User Certificates  or Technical 
Assistance Agreements, are required by national regulations, these must 
be submitted with the Bidders Bid. Supplemental agreements submitted 
after the Bid Closing Date shall not be considered. 

 The terms of supplemental agreements, if necessary, are the Bidders/ 
Contractors responsibility and shall be totally consistent with the terms of the 
(Prospective) Contract, and shall not duplicate, negate, or further interpret any 
provisions of this Contract. The terms of the (Prospective) Contract shall take 
precedence over the Supplemental Agreement. 

 A problem with the supplemental agreement in any of the areas mentioned 
previously in this provision may result in a determination that the Bid is not 
compliant with the terms of the IFB, and in rejection of the Bid, or termination 
for default of the Contract if the supplemental agreement is submitted after 
Contract award. 

 Documentation Disclosure of Conflict of Interest 

 A Conflict of Interest means that because of other activities or relationships 
with other persons or entities, a Bidder is unable or potentially unable to 
render impartial assistance or advice to the Purchaser or the Bidder’s 
objectivity in performing the prospective contract work is, or might be 
otherwise impaired, or the Bidder has an unfair competitive advantage. 

 In compliance with paragraph 4.4.1.5, Bidders and proposed subcontractors 
detailed at Annex B-9 shall identify all business relationships or personal 
relationships of staff with the PMIC contractor, including but not limited to 
those resulting from current or previous (over the last five (5) years) 
ownership, personal relationships of staff, share of assets, strategic business 
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agreements regardless of their nature or financial magnitude of which the 
Bidders or subcontractors are knowledgeable at the time of bid submission. 
If any of such relationships could constitute a real or apparent conflict of 
interest, or could otherwise, in any manner or form, influence or appear to 
influence the capacity of the Bidder to render unbiased service, Bidders shall, 
as part of the bid, submit a statement that clearly defines the nature of the 
apparent or real conflict of interests including a complete description of the 
relationship, and the individuals subject to the real or apparent conflict, and 
a plan for the mitigation of the conflict detailing the measures the Bidder has 
or proposes to put in place for the purpose of preventing unfair advantage in 
relation to the performance associated with the prospective contract. 

 PART II – TECHNICAL PROPOSAL 

 It is of the utmost importance that Bidders respond to all of the technical 
requirements of the Purchaser Statement of Work, not only with an affirmation 
of compliance but also with an explanation of how each requirement will be 
met. To facilitate bidding and the subsequent evaluation of the Bidder’s 
response to the various sections of the Statement of Work (including all 
Annexes), bids shall be organised and submitted in three (3) volumes as 
follows: 

 Volume 1 – Technical – covering requirements from Sections 1, 5, 7, 8, 10, 
11 and Annex A, C and H of the SOW; and 

 Volume 2 – Supportability – covering requirements from Sections 6, 7, 11, 
12, 13, 14, 15 and Annex A, C and F of the SOW. 

 Volume 3 – Management – covering requirements from Sections 1, 2, 3, 4, 
5, 6, 7, 9, 10, 14, 15 and Annex A and B of the SOW, and an Executive 
Summary of the entire Technical Proposal; 

 The mapping of SOW sections to volumes has been done to facilitate a 
consistent organisation of the Technical Proposal and its subsequent 
evaluation. Bidders shall adhere to the mapping, even if individual 
requirements within sections of the SOW may seem to more logically belong 
in a different volume. Requirements that are answered in Volumes other 
than as indicated in paragraph 3.4.1 will not be evaluated, thus affecting the 
Best Value score or in extreme cases resulting in a determination of non-
compliance.  

 The proposed Technical Solution shall not be “conditional” in nature. Any 
comments supplied in the Technical Proposal Package which are conditional 
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in nature, relative to the proposed Technical Solution, may result in a 
determination that the bid is non-compliant. 

 Bidder’s responses shall be clearly readable and use a font no smaller than 
10 point or 12 point with a Times New Roman or Arial font. 

 Bidding instructions related to each of the three (3) volumes are provided in 
Sections 3.4.6 through 3.4.8 

 Volume 1 – Technical 

 This volume covers the Technical component of the proposal and will 
include Architectural aspects, the Integration approach, the design of the 
Management solution and the Functional coverage of the final IEG-C 
system.  

 In order to assess properly the aforementioned areas, Bidders should pay 
attention to engineering activity in the IEG-C project from analysis and 
design through to delivery, testing, verification & validation, implementation, 
transition and acceptance. A substantial response is expected to the 
system engineering requirements (SOW Section 5 and 15), site survey and 
system implementation requirements (SOW Sections 9 and 7), testing, 
verification & validation process requirements (SOW Section 8), security 
accreditation process requirements (SOW Section 10), Quality Assurance 
requirements (SOW Section 11), System Requirements Specification 
(SRS) (SOW, Annex A), and implementation scope (SOW Annex C).  

 System Design Specification (SDS) 

 The Bidder shall provide an initial System Design Specification (SDS) 
which describes its proposed technical solution and demonstrates its 
understanding of the requirements and security requirements as stated 
in in the SRS (Annex A, SoW). 

 The Bidder shall provide the initial SDS that follows the outline of SOW 
Section 15. 

 The initial SDS shall include an initial Product Breakdown Structure 
(PBS). 

 The initial SDS shall demonstrate a comprehensive understanding of all 
of the requirements of  the SRS (SOW, Annex A) and describe how every 
requirement is addressed in the Bidder’s proposed solution.  

 In particular, the bidder shall provide an initial SDS that describes at a 
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minimum the following information as described in Section 15 of the 
SoW: 
(a) System Architecture 
(b) The following Operational and Systems Views, as defined in the 

NATO Architecture Framework (NAF, [NAC AC/322-D(2007)0048, 
2007]): 

(c) NOV-1, High-Level Operational Concept Diagram; 
(d) NSV-1 Systems Interface Description (Composition); 
(e) NSV-1 System Interface Description (Intra System); 
(f) NSV-1 System Interface Description (Inter System); 
(g) NSV-2, Systems Communications Description; 
(h) NSV-2a: System Port Specification; 
(i) NSV-4 System Functionality;  

 The initial SDS shall address Interface Dependencies and Constraints. 
In particular all separate interfaces described in the SRS (SOW, Annex 
A) must be described in the Bidder’s design. 

 The initial SDS shall contain rationale which convinces that performance 
requirements defined in the SRS (SOW, Annex A) will be met. 

 The initial SDS shall show clear traceability between the Contractor’s 
design and the requirements in the SRS (SOW, Annex A). 

 Overall System Engineering 

 For bidding purposes only, in volume 2, the Bidder shall commit to meet 
all requirements described in SOW Section 7. 

 Site survey and System Implementation 

 The Bidder shall provide an initial System Implementation Plan (SIP), 
which describes its proposed approach to meeting of the requirements 
of SOW Section 7. 

 The initial SIP shall follow the outline from SOW Section 15. 

 The initial SIP shall cover the entire implementation scope (SOW, Annex 
C), in terms of sites and quantities of end-entities. 
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 The initial SIP shall demonstrate a clear understanding of the services to 
be implemented and describe the Bidder’s approach to migration of 
users, devices, and applications.  

 The initial Migration Plan included in the initial SIP shall fully describe the 
Bidder’s methodology and approach to the migration, including the 
stages proposed to be followed, the testing to be done, capabilities 
proposed and the way in which risks will be managed during the 
migration process.  

 For bidding purposes only, the Bidder shall assume that all elements of 
its design must be provided in full at the implementation stage and that 
no hardware, software or business processes exist on site in a reusable 
form.  

 The initial SIP shall describe the Bidder’s approach to site surveys, 
identify the issues to be checked on site and relate the site survey to the 
overall implementation effort in terms of timing and purpose, in 
accordance with SOW sections 7, 9 and 15. 

 The initial SIP shall identify all information to be collected during site 
surveys, including locations and facilities which need to be inspected.  

 The initial SIP shall describe the size of team and level of effort involved 
for site surveys. 

 The initial SIP shall describe its proposed arrangements to ensure timely 
and complete preparation, installation, configuration, on-site testing and 
support. 

 The initial SIP shall describe its proposal for the implementation of the 
IEG-C following the requirements as stated in Section 15.8 of the SoW. 

 In all descriptions provided, the Bidder shall be clear regarding how its 
approach minimises disruption to all services. 

 Test, Verification, Validation 

 The Bidder shall provide an initial Master Test Plan (MTP), which 
describes its proposed approach to meeting the requirements of SOW 
Section 8. 

 The initial MTP shall describe a coherent high level approach to testing, 
verification & validation, providing initial scope and schedule on the TVV 
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phases as required in SOW Section 8, Table 14. 

 The MTP shall be consistent with other bid documents such as the PMS 
and the SIP: MTP activities shall be included in the PMS and products 
shall be described in the PBS. 

 The Bidder shall provide an initial Defect Reporting and Management 
Plan, which describes its proposed approach to meeting the 
requirements of SOW Section 8. 

 The bidder shall provide 2 exemplary test cases on how to meet two 
specific requirements SRS-4-141 and SRS-6-70. Test cases shall be 
compliant with the SOW clauses and templates provided. 

 Security Accreditation  

 The Bidder shall describe their input to the security accreditation 
documentation in support of the accreditation process as part of the initial 
PIP in accordance with Section 10 of the SoW: 
(a) CIS Description 
(b) Security Risk Assessment (SRA) Report 
(c) Generic System Interconnection Security Requirements 

Statement (SISRS) 
(d) Security Operating Procedures (SecOPs) 
(e) Security Test and Validation Plan (STVP) 

 The Bidder shall provide a CIS Description document to include at a 
minimum but not limited to, the following information: 
(a) Detailed technical description showing the main components and 

the high level as well as detailed information flows, 
(b) Description of all internal and external connections of the system, 
(c) List of hardware and software components used, 

 The Bidder shall provide an initial qualitative Security Risk Assessment 
(SRA), which describes its proposed technical solution and 
demonstrates its understanding of the requirements in Section 10 of the 
SOW. 

 The initial SRA shall be developed in accordance with “Guidelines for 
Security Risk Management (SRM) of Communication and Information 
Systems (CIS) (Ref. AC/35-D/1017-REV3)” and include the following: 
(a) Identification of the scope and objective of the security risk 

assessment; 
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(b) Determination of the physical, personnel and information assets 
which contribute to the fulfilment of the IEG-C; 

(c) Determination of the value of the assets (very low – low – medium 
– high – very high); 

(d) Identification of the threats and vulnerabilities to the risk 
environment and their level; 

(e) Identification of existing security measures (e.g. assertions about 
physical and personal security measures already in place at 
NATO sites); 

(f) Identification of countermeasures proposed in the Bid; 
(g) Determination of of risk value after implementation of security 

measures listed in points (e) and (f) . 

 The Bidder shall provide an initial Generic System Interconnection 
Security Requirements Statement (SISRS) that will: 
(a) Describe the security measures mandated by NATO Security 

Policy and supporting directives  
(b) Describe the minimum levels of security deemed necessary to 

countermeasure the risk(s) identified in a risk assessment; 
(c) have a unique identifier for each security requirement; 
(d) Indicate mandatory and recommended Security Mechanisms 

(SMs). 

 The Bidder shall provide initial Security Operating Procedures (SecOPs), 
to include as a minimum the following procedures: 
(a) Centralized administration and monitoring of IEG-C; 
(b) Backup & recovery; 
(c) Emergency procedures; 

 The initial Sec OPs shall also cover all security requirements identified 
in the SRA and SSRS which are not fully fulfilled by technical 
countermeasures.  

 The Bidder shall provide an initial Security Test and Validation Plan 
(STVP) that describes the security testing and verification of the CIS 
Security measures to be implemented. A complete and detailed 
sequence of steps to be followed proving that the security mechanisms 
designed into IEG-C enforce the security requirements identified in the 
SISRS. The STVP shall contain traceability matrix between tests and 
SISRS requirements. 

 For each STVP security test the following details shall be identified: 
(a) The objective of the security test; 
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(b) An outline description of the security test; 
(c) A description of the execution of the security test (too include 

technical instructions how to conduct the test); 
(d) The pass criteria for the security test. 
(e) Reference to applicable SISRS requirement(s); 
(f) Reference to applicable Security Mechanism(s). 

 The Bidder shall describe the Security Test and Validation Report 
(STVR) for every instance of security testing conducted based on the 
STVP. 

 For each STVR security test the following details shall be identified: 
(a) Test ID; 
(b) An outline description of the security test; 
(c) Detailed results of the security tests; 
(d) Test status (e.g. in progress, passed, failed) 
(e) Test completion (in per cent); 
(f) Failure severity (e.g. critical, serious, major, less important, 

none);  
(g) Test date; 
(h) Information about who conducted the test; 
(i) Information about who witness the test 

 STVR SHALL contain overall test summary details: 
(a) Identification of the element under tests; 
(b) Tests starting date; 
(c) Tests finishing date; 
(d) Amount of all tests to be conducted; 
(e) Amount of tests executed; 
(f) Tests passed; 
(g) Tests failed; 
(h) Tests still in progress 

 The bidders shall provide a supply chain security statement for  security 
enforcing products, according to AC/322-D(2017)0016. 

 The bidders shall provide a statement confirming that only evaluated 
boundary protection devices (e.g. guards) have been proposed. The 
evaluation shall be according to Common Criteria or National equivalent, 
in accordance with AC/322-D/0030-REV5. 

 The bidders shall provide a statement confirming that only Tempest 
tested hardware (compliant with SDIP-29/2) have been proposed. 
Alternatively bidders can consider and propose usage of Tempest racks 
(compliant with SDIP-29/2).  

https://roadmap.nr.ncia/English/AC_322-D(2017)0016%20(INV).pdf
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 Note: There is one reference in the SOW (SDIP 27/2 NATO TEMPEST 
Requirements and Evaluation Procedures) that is classified as NATO 
CONFIDENTIAL, but bidders are not required to obtain or reference it 
during the bidding phase. 

 Volume 2 – Supportability 

 This volume of the Technical Proposal covers the Bidder’s approach to 
meeting requirements as described in SOW Section 6 (ILS), SOW Section 7 
(Operation and Maintenance),  SOW Section 11 (Quality Assurance and 
Control), SOW Section 12 (Configuration Management), and SOW Annex F 
(Service Approach). 

 Integrated Logistics Support 

 The Bidder shall provide a draft Integrated Logistics Support Plan in 
accordance with the SOW requirements including the required sub-
sections and content with sufficient details to demonstrate the Bidder's 
ability to perform the ILS activities. 

 The Bidder shall demonstrate its understanding and compliance with all 
the SOW requirements by creating appropriate subsections and detailing 
the requirements with actual proposed activities. 

 The Bidder shall provide a detailed approach for the Design Influence 
(RAMT and LSA) areas for the actual analyses, documenting the 
analysis, tools, skills and relation with SRS and design in general. 

 The Bidder shall detail the different Maintenance and Support Levels, 
the interfaces between these different levels,  maintenance and support 
environment, constraints, locations, procedures, artefacts, organisation, 
personnel skills, related ITIL processes and responsibilities between 
different parties to maintain the delivered baselines of the system in 
different phases of the lifecycle. 

 The Bidder shall detail its approach for the Initial Operational Support 
and warranty requirements, details the activities based on each party's 
responsibilities including the proposed services, response times, 
organization and planning in accordance with the SOW requirements. 

 The Bidder shall detail its approach for the Supply Support and PHST 
requirements and details the proposed activities in accordance with the 
SOW requirements.  

 The Bidder shall demonstrate that all ILS activities and milestones are 
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integrated into the project master schedule.   

 Support Case 

 The Bidder shall provide a draft Support Case, as detailed in the SOW 
section 6.4. The Support Case shall provide sufficient details to show the 
Bidder’s approach and capability to perform the required LSA and RAMT 
studies, including how the proposed design shall take the SOW and SRS 
RAMT requirements into consideration. 

 The Bidder shall demonstrate its understanding and compliance with the 
Support Case requirements by creating appropriate subsections and 
detailing the requirements with actual proposed activities to show the 
Bidder’s approach and capability to perform the required LSA and RAMT 
studies, including how the proposed design shall take the SOW and SRS 
RAMT requirements into consideration. 

 Configuration Management 

 The Bidder shall provide a draft Configuration Management Plan (CMP) 
which shall describe how Configuration Management shall be performed 
in accordance with the requirements of the SOW Section 12 

 The Bidder shall provide details to demonstrate its understanding of the 
CM process on how it shall be planned, managed, resourced, executed 
and provided including the organization and personnel, CM tools, 
directives and standards, meetings, reviews and deliverables (baselines, 
documents, CMDB etc.).  

 The Bidder shall provide the Configuration Management Plan in the 
structure and detailed content in accordance with the SOW requirements 
including minimum the ‘Organization, Configuration identification and 
Documentation, Baselines, Configuration control, Interface 
management, Change request Process, Configuration Status 
Accounting, Configuration Audits and Reviews and Configuration 
Management Tools’. 

 Quality Assurance 

 The Bidder shall provide a draft Quality Assurance Plan (QAP) which 
conforms to the requirements detailed in Section 11 of the SOW. 

 The Bidder shall demonstrate that the Quality Management System is in 
place for the project in accordance with AQAP-2110 and /or equivalent 



NATO UNCLASSIFIED  

IFB-CO-14314-IEG-C 
Book I Bidding Instructions 

NATO UNCLASSIFIED 

Book I, Annex, Page I-33 
 
 

ISO standards.  

 The Bidder shall demonstrate its understanding of the QA requirements 
of this project by detailing the QA procedures for requirements analysis, 
design, development, production, installation, test, acceptance, 
certification, support, defects and corrective actions, documentation, 
reviews and audits including subcontractor management specified for 
this project. 

 Training 

 The Bidder shall provide a draft Training Plan describing how he shall 
conduct the Training Needs Analysis (TNA), and provide the necessary 
training courses in accordance with Section 6 of the SOW. 

 The Bidder shall demonstrates its understanding and compliance with 
Training Program requirements by explaining how the Bidder will 
schedule, resource and manage the various training requirements (TNA, 
training schedule, training courses and material, training tools, media, 
training personnel, training reviews, meetings, assessment, evaluation 
and reporting) starting from the contract award until the acceptance. 

 The Bidder shall demonstrate its understanding of the Training Needs 
Analysis (TNA) concept based on the references from Bi-Sc and 
experiences from other projects by explaining how the Training Needs 
Analysis will be performed with all possible deliverables, inputs and 
outputs to the process.  
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 Volume 3 - Management  

 This volume covers the Management component of the proposal and will be 
used to assess Bidder’s ability to meet timelines, Bidder’s quality of 
management plans and Bidder’s proven experience of successfully 
implementing similar systems.  

 In order to assess properly the aforementioned areas, the volume will include 
the following elements: 
(a) Executive Summary 
(b) Table of Contents for the whole Technical Proposal 
(c) Overall understanding of Purchaser’s requirements by the Bidder 
(d) Bidder Qualifications and Key Personnel 
(e) Project management 
(f) Risk management 
(g) Schedule management 
(h) Others 
(i) Bid-Requirements Cross-Reference Matrix (BRCM) 

 Executive Summary 

 Bidders shall provide an overview of the salient features of their technical 
proposal in the form of an Executive Summary. 

 The Executive Summary shall provide a general description of the major 
points contained in each of the required sections of the technical 
proposal (i.e. 3 volumes) and shall demonstrate the depth of the Bidder’s 
understanding of: the project, the implementation environment, the 
problems and risks of project implementation foreseen by the Bidder, as 
well as the Bidder’s ability to communicate high level concepts in an 
appropriate and succinct manner. The Bidder shall highlight the 
strengths which it and its team bring to the project in terms of minimising 
the problems and reducing the risks, while meeting the overall schedule, 
and the key points of the technical approach. This summary shall not 
exceed 10 pages. 

 Bidders shall explicitly state in the Executive Summary that, should their 
firm be selected and awarded the contract resulting from this solicitation, 
the delivered product(s) and services shall comply with the requirements 
of the Statement of Work (including all annexes). 

 Table of Contents. Bidders shall compile a detailed Table of Contents which 
lists not only the section headings but also the major sub-sections, and topic 
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headings of the Bid. Heading, section and subsection titles should be 
appropriately descriptive in order to permit the Purchaser’s bid evaluation 
team to locate relevant material expeditiously. 

 Overall Understanding of Purchaser’s Requirements 

 The Bid must demonstrate the Bidder’s understanding of the Purchaser’s 
requirements as described in the Statement of Work (SOW). The 
strategic vision behind the IEG-C project, the objectives, constraints and 
scope must all be addressed and related to the technical solution 
described in the Bid. 

 Bidder Qualifications and Key Personnel 

 Volume 3 shall describe the company structure and activities of the prime 
Contractor. The country in which the prime Contractor is registered shall 
be identified and the size and location(s) of the company headquarters 
and subsidiary branches described. Within that structure the location and 
organizational unit of the office which will manage this Contract shall be 
identified. This section shall also describe the major activities of the 
company and how they are distributed across the organisation.  

 The Bid shall provide a description of the corporate capabilities of the 
Bidder, including corporate experience, corporate structure and 
individual skills and experience. In particular, the Bidder shall provide 
evidence of relevant and recent experience in the design, integration, 
testing, and implementation of projects similar to the IEG-C Project. The 
Bidder shall provide a section which describes how the experience and 
expertise of the prime Contractor and all nominated sub-Contractors will 
contribute to the successful execution of the Contract.  

 The Bidder shall provide a section which identifies its major proposed 
sub-Contractors for the Project. Major proposed sub-Contractors, for 
purposes of this section, refer to the criteria set forth in Clause 10 of the 
Prospective Contract General Provisions entitled “Sub-Contracts”. The 
Bidder shall identify the firm and the nation of origin and describe the 
contribution which the sub - Contractor is expected to make to the 
execution of the project. The Bidder shall also provide rationale for the 
selection of the sub-Contractor and describe the added value the sub-
Contractor will bring to the execution of the project. 

 Volume 3 shall provide a description of individual skills and experience 
in relation to the project of all project team members and Subject Matter 
Experts (SMEs) foreseen to support the project team. The description 
shall include how each individual expertise and experience will add value 
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to the team. 

 Volume 3 shall provide the resumes / Curricula Vitae (CV) and 
supporting certification documentation (e.g. Prince 2 certificates) of each 
proposed Key Personnel that meet or exceed the requirements in SOW 
Section 13. 

 Project Management  

 In order to demonstrate how the Bidder plans to approach the 
management of the project (according to Section 4 of the SoW), the 
Bidder shall submit initial versions of the Project Implementation Plan 
(PIP) to include the Project Management Plan (PMP), of the Work 
Breakdown Structure (WBS), of the Product Breakdown Structure (PBS) 
and Product Flow Diagram (PFD); Project Master Schedule (PMS); and 
identify all activities related to the security accreditation process 
(according to Section 10 of the SoW). 

 The Bidder shall submit a  preliminary Project Implementation Plan (PIP) 
in accordance with the requirements of Section 4 and 15 of the SOW, 
which clearly describes how the Bidder intends to implement the totality 
of the project in compliance with the contractual requirements and the 
following specific requirements:   

3.4.8.7.2.1 Project Overview. The Bidder shall provide the Project Overview which 
shall provide an executive summary overview of the offered capability. 
The Project Overview shall also summarise the main features of each 
of the sections of the Technical Proposal and shall indicate in broad 
detail how the Project will be executed during the full lifetime of the 
Project; 

3.4.8.7.2.2 The PIP shall include a preliminary Project Management Plan (PMP) 
that defines how the Bidder intends to manage this project from contract 
signature through Final System Acceptance and throughout any 
warranty periods. The PMP shall consider all aspects of project 
management and control and demonstrate how all the critical dates 
defined in the contract will be met; 

3.4.8.7.2.3 The PIP shall include a Project Master Schedule (PMS) that shall 
contain all contract events and milestones for the Project. The PMS 
shall show all contractual  deliverables, their delivery dates, and the 
tasks associated with them. The PMS shall for each task identify the 
start and finish dates, duration, predecessors, constraints, and 
resources. The PMS shall provide network, milestone, and Gantt views, 
and identify the critical path for the overall project. 
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3.4.8.7.2.4 The Bidder shall provide a statement assuring that all requirements 
shall be met for the Site Survey in accordance to the requirements 
stated in Section 9 of the SoW. 

3.4.8.7.2.5 The submitted documents shall include sufficient information to  
demonstrate the Bidder’s understanding of the key challenges involved 
in the IEG-C project, and demonstrate that the Bidder is proposing an 
approach that can deal with these challenges. 

 Project Management Plan (PMP) 

 The Bidder shall provide an initial PMP following the structure called for 
in SOW Section 15. 

 The initial PMP shall demonstrate how the Project Controls required 
under SOW Section 4 will be implemented during the project. In 
particular the Bidder shall demonstrate that the Project Management 
methodology proposed for the project is suitable to the successful 
execution of the project. 

 The initial PMP shall demonstrate the project implementation including 
its management structure and project management processes, 
personnel assignments, external relationships necessary to provide the 
capability as required by this Contract. 

 The initial PMP shall be sufficiently detailed to ensure that the Purchaser 
is able to assess the Contractor plans with insight into the Contractor’s 
plans, capabilities, and ability to satisfactorily implement the entire 
project in conformance with the requirements as specified in the SOW. 

 The initial PMP shall demonstrate that the Bidder has understood the 
process imposed in SOW Section 15.9 and describe supporting the cycle 
of design reviews and approvals. 

 Product Breakdown Structure (PBS)  

 The initial PBS shall identify all products and shall distinguish between 
management products and specialist products in Section 4 and 15 of the 
SOW.   

 The PBS shall include a hierarchical diagram of all the products 
(management products and specialist products), having at its topmost 
product the final product of the overall project, i.e., the IEG-C System. 
Describe each product (management products and specialist products) 
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including its quality requirements. The product descriptions shall address 
sufficient detail to permit management assessment of progress with 
EVM. 

 Project Master Schedule (PMS) 

 The Bidder shall submit an initial Project Master Schedule (PMS). 

 The PMS shall be according to Section 4.4.6 of the SoW. 

 The initial PMS shall demonstrate in particular include how the bidders 
plan to apply EVM throught the project implementation duration. 

 The PMS shall include additional subordinate milestones that the Bidder 
plans to achieve which make clear the extent of parallel activities and the 
detailed phasing and dependencies of different activities. 

 The PMS shall meet the project deadlines (EDC + x months) as 
described in SOW Section 3.  

 Risk Management Plan (RMP) 

 The Contractor shall describe in the initial RMP how he will implement 
the Risk Management process according to Section 4 of the SoW, with 
the minimum details: 
(a) Overall Risk Management approach 
(b) Key Risk Management processes 
(c) Key Risk Categories 
(d) Risk Prioritization Matrix 
(e) Risk Management roles and responsibilities 
(f) Risk Log template which shall at minimum follow the outline 

recommended in this SOW (see Section 15.2) 

 The Risk Log shall be in accordance with SOW Section 10.2 . 

 The following risks shall be addressed in the Bid listing the risks, and 
indicating for each one the following information (but not limited to): 

 
(a) Risk identifier: unique code to allow grouping of all information on 

this risk;  
(b) Description: brief description of the risk; 
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(c) Risk category (e.g., management, technical, schedule, and cost 
risks);  

(d) Impact: effect on the project if this risk were to occur;  
(e) Probability: estimate of the likelihood of the risk occurring; 
(f) Risk rating (High, Medium, Low); 
(g) Proximity: how close in time is the risk likely to occur;  
(h) Response strategy: avoidance, mitigation, acceptance, 

transference 
(i) Response plan(s): what actions have been taken/will be taken to 

counter this risk;  
(j) Owner: who has been appointed to keep an eye on this risk;  
(k) Author: who submitted the risk;  
(l) Date identified: when was the risk first identified;  
(m) Date of last update: when was the status of this risk last checked;  
(n) Status: e.g., closed, reducing, increasing, no change.  

 As part of the initial PMP, the Bidder shall describe how risks will be 
managed throughout the execution of the contract in response to the 
requirements of SOW Section 4.  

 Others 

 Introduction 

3.4.8.12.1.1 Section 1 of the SOW contains an introduction to the IEG-C project as 
well as some high level requirements. For bidding purposes, in this 
volume, a simple affirmation that all requirements will be met is 
sufficient, unless otherwise stated in this document. 

 Applicable documents 

3.4.8.12.2.1 Section 2 of the SOW contains the list of applicable documents. For 
bidding purposes, in this volume, a simple affirmation that all 
documents from Section 2 shall be adhered to is sufficient, unless 
otherwise stated in this document. 

 Documentation outline 

3.4.8.12.3.1 Section 15 of the SOW contains outlines of some IEG-C documents to 
be delivered. For bidding purposes, in this volume, a simple affirmation 
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that all requirements will be met is sufficient. Other sections of these 
Bidding Instructions will indicate where portions of the bid need to be 
submitted in accordance with the formats and content described in 
SOW Section 15. 

 Purchaser Furnished Equipment (PFE)  

 [Reserved]  

 The Bid shall demonstrate a clear understanding of PFE and shall 
describe how the Bidder proposes to make use of / integrate with PFE 
during the execution of the contract. 

 Bid-Requirements Cross-Reference Matrix (BRCM) 

 Volume 1 shall also contain a Bid-Requirements Cross reference Matrix 
(BRCM) in the format indicated at D of Book I. Bidders shall complete 
and return the IFB/ Bid Requirements Cross Reference Matrix (BRCM) 
(see instructions in Book I Annex D) covering the full Prospective 
Contract and Bidding Instructions where required. It is the Bidders 
responsibility to ensure that the submitted IFB Cross-Reference Table 
covers all sections of the IFB technical requirements.  
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 PART III – PRICE QUOTATION  

 Package Contents 

 One ZIP file submitted by email, containing the completed Bidding Sheets 
(Excel) provided in Annex A1 of Book I and 1 PDF of the Bidding Sheets 
“Offer Summary” tab. All documentation stated in Section 3.2.2 shall be 
submitted.  

 General Rules 

 Bidders are advised that the total bid price for price evaluated CLINs 1 
through 16 shall not exceed a total of 11,289,985EUR.  A bid that exceeds 
this total evaluated bid price ceiling shall be determined to be non-compliant 
and eliminated from further consideration.  Bidders shall execute the 
certificate at B-14 “Certificate of Price Ceiling” as confirmation of their 
compliance.   

 Bidders shall prepare their Price Quotation by completing the Bidding 
Sheets referred in Section 3.5.1.1 above, in accordance with the 
instructions specified in Book I Annex A-2. 

 The structure of the Bidding Sheets shall not be changed, other than as 
indicated elsewhere, nor should any quantity or item description in the 
Bidding Sheets. The currency(ies) of each Contract Line Item and sub-item 
shall be shown. The prices provided shall be intended as the comprehensive 
total price offered for the fulfilment of all requirements as expressed in the 
IFB documentation including but not limited to those expressed in the SOW.  

 When completing the Bidding Sheets the Bidder shall insert information in all 
yellow cells of the Bidding Sheets and complete the Pricing Summary as 
instructed. A price for each specified element needs to be supplied on each 
CLIN. Prices should not be grouped. The prices and quantities entered on 
the document shall reflect the total items required to meet the contractual 
requirements. The total price shall be indicated in the appropriate columns 
and in the currency quoted. If the price of a line item is expressed in different 
currencies, these shall be identified, and there shall be as many totals on 
that line item as there are currencies. In preparing the Price Quotation, 
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Bidders shall ensure that the prices of the Sub-items total the price of the 
major item of which they constitute a part.  

 Bidders shall furnish Firm Fixed Prices for all required items in accordance 
with the format set forth in the Instructions for preparation of the Bidding 
Sheets. 

 Bidders shall furnish Firm Fixed Prices for all CLINs as defined in the SOW.  
Purchaser evaluation of the submitted bids will be on the basis of the 
complete submission including administrative, price and technical 
components for all CLINs. The Contract will be awarded for all CLINs, with 
CLINs 1 through 16 being the basic contract and the work defined for 
CLINs 17 through 24 being Firm Fixed Price options to the Contract.  These 
options may be exercised by the Purchaser, at the sole discretion of the 
Purchaser as described in the Book II General and Special Provisions.  The 
Purchaser’s decision to exercise any Options will take into consideration 
the Contractor’s successful performance on the basic contract, as well as 
the availability of the required funding.   

 Offered prices shall not be “conditional" in nature. Any comments supplied in 
the Bidding Sheets or in any part of the bid package which are conditional in 
nature, relative to the offered prices may result in a determination that the 
bid is non-compliant. 

 Bidders are responsible for the accuracy of their Price Quotations. Price 
Quotations that have apparent computational errors may have such errors 
resolved in the Purchaser’s favour or, in the case of gross omissions, 
inconsistencies or errors, may be determined to be non-compliant.  In the 
case of inconsistencies between the electronic version of the Bidding Sheets 
and the PDF of the Bidding Sheets, the “hard copy” will be considered by the 
Purchaser to have precedence over the electronic version. 

 Bidders shall quote in their own national currency or in EURO. Bidders may 
also submit bids in multiple currencies including other NATO member states' 
currencies under the following conditions: 

 the currency is of a "participating country" in the project, and 

 the Bidder can demonstrate, either through sub-contract arrangements 
or in its proposed work methodology, that it will have equivalent 
expenses in that currency.  All major subcontracts and their approximate 
anticipated value should be listed on a separate sheet and included with 
the Price Quotation. 
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 The Purchaser, by virtue of his status under the terms of Article IX  and X of 
the Ottawa Agreement, is exempt from all direct and indirect taxes (incl. VAT) 
and all customs duties on merchandise imported or exported. 

 Bidders shall therefore exclude from their price Bid all taxes, duties and 
customs charges from which the Purchaser is exempted by international 
agreement and are required to certify that they have done so through 
execution of the Certificate at 0. 

 Unless otherwise specified in the instructions for the preparation of Bidding 
Sheets in Annex A-1, all prices quoted in the proposal shall be on the basis 
that all deliverable items shall be delivered “Delivery Duty Paid (DDP)” in 
accordance with the International Chamber of Commerce INCOTERMS ® 
2020. 

 The Bidder’s attention is directed to the fact that Price Quotation shall 
contain no document and/or information other than the priced copies of the 
Bidding Sheets. Any other document will not be considered for evaluation. 

 All prices bid shall be clearly traceable in the detailed bidding sheets. 

 Any adjustment or discount to prices should be clearly traceable to the lowest 
level of breakdown in the bidding sheets and should not be aggregated or 
summed. Any lack of clarity or traceability may render the bid non-compliant. 

 The Bidder understands that there is no obligation under this contract for 
the Purchaser to exercise any of the optional line items and that the 
Purchaser bears no liability should it decide not to exercise the options 
(totally or partially).  Further, the Purchaser reserves the right to order 
another Contractor (or the same), to perform the tasks described in the 
optional line items of the current contract through a new contract with other 
conditions. 

 Specific to CLINs 17 through 24, referring to Paragraph 3.5.2.16 above, an 
illustrative notional scenario is presented below to illustrate how the 
Purchaser could exercise various Contract Options by additional sites or 
equipment being required: 

 Notional Scenario – An additional installation is required after contract 
award. 

 Purchaser Exercise of Contract Options – In this situation, the Purchaser 
could, under the Contract terms, exercise via a contract amendment the 
following CLINs:  
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17 WP11 Hardware Purchase Optional Sites 
18 WP12 Installation of Optional Gateways - IEG-C-13 RSM 
19 WP12 Installation of Optional Gateways - IEG-C-14 KFOR 
20 WP12 Installation of Optional Gateways - IEG-C-15 EUFOR 
21 WP12 Installation of Optional Gateways - IEG-C-16 JFC OS 
22 WP12 Installation of Optional Gateways - IEG-C-17 JFC RSM 
23 WP12 Installation of Optional Gateways - IEG-C-18 ACP 
24 WP12 Installation of Optional Gateways - IEG-C-12 NSF 

 

 In each of the sub-CLINs that could be exercised in the above notional 
scenario, the hours and unit prices indicated in the Option CLINs for the 
specific activities corresponding to sub-CLIN items would be used to 
calculate the firm fixed price of the additional installation to be exercised. 
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 BID EVALUATION  
 GENERAL 

 The evaluation of Bids will be made by the Purchaser solely on the basis of 
the requirements specified in this IFB. 

 All Bids will be evaluated solely using the formulae, evaluation criteria and 
factors contained herein. Technical Bids will be evaluated strictly against the 
technical criteria and not against other Technical Bids submitted. 

 The evaluation of Bids and the determination as to the Best Value Score will 
be based only on that information furnished by the Bidder and contained in its 
Bid. The Purchaser shall not be responsible for locating or securing any 
information that is not identified in the Bid. 

 The Bidder shall furnish with its Bid all information requested by the Purchaser 
in Book I, SECTION 3 Bid Preparation Instructions. Significant omissions 
and/or cursory submissions will result in a reduced Best Value Score and may 
result in a determination of non-compliance without recourse to further 
clarification. The information provided by the Bidder in its Bid shall be to a level 
of detail necessary for the Purchaser to fully comprehend exactly what the 
Bidder proposes to furnish as well as its approach and methodologies. 

 During the evaluation, the Purchaser may request clarification of the Bid from 
the Bidder and the Bidder shall provide sufficient detailed information in 
connection with such requests as to permit the Purchaser to make a final 
assessment of the Bid based upon the facts. The purpose of such clarifications 
will be to resolve ambiguities in the Bid and to permit the Bidder to state its 
intentions regarding certain statements contained therein. The purpose of the 
clarification stage is not to elicit additional information from the Bidder that was 
not contained in the original submission or to allow the Bidder to supplement 
cursory answers or omitted aspects of the Bid. The Bidder is not permitted any 
cardinal alteration of the Bid regarding technical matters and shall not make 
any change to its price quotation at any time. 

 The Purchaser reserves the right, during the evaluation and selection process, 
to verify any statements made concerning experience, facilities, or existing 
designs or materials by making a physical inspection of the Bidder's facilities 
and capital assets. This includes the right to validate, by physical inspection, 
the facilities and assets of proposed subContractors. 

 The evaluation will be conducted in accordance with NATO Infrastructure 
Bidding Procedures as set forth in the document, and the Best Value 
evaluation procedures set forth in AC /4-D/2261-ADD2 dated 24 July 2009, 
and AC/4(2008)0002-REV2 dated 15 July 2015. “Procedures and Practices 
for Conducting NSIP International Competitive Bidding Using Best Value 
Methodology”. The Bid evaluation methodology to be followed, including the 
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top-level evaluation criteria and their weighting factors, were agreed by the 
NATO Infrastructure Committee. 

 BEST VALUE AWARD APPROACH AND BID EVALUATION FACTORS 

 The Contract resulting from this IFB will be awarded to the Bidder whose 
conforming offer provides the Best Value to NATO, as evaluated by the 
Purchaser in compliance with the requirements of this IFB and according to 
the evaluation method specified in this Section 4.  The top level criteria are 
50% Technical and 50% Price. 

 Upon approval of the price evaluation report, the Contracts Award Board will 
open the technical weighting scheme and apply the technical weight to the 
raw Technical Score (TS) to produce the weighted technical score. 

 The weighted Technical Score will be determined according to the following 
formula: 

TS = a%*TS1 + b%*TS2 + c%*TS3  
 

where:          TS1, TS2, TS3 ≤ 100 are the Technical Scores of each of the  
authorised second-level or published third-level technical sub-criteria; and a% 
b% c% are the related weighting factors for each of the second-level or third-
level technical sub-criteria adding to 100. 

 The Purchaser’s priorities in the evaluation of the Technical Proposal are 
described in the form of sub criteria in Section 4.5 below. The sub criteria are 
listed in descending order that reflects the relative importance that the 
Purchaser places on each sub criterion. 

  A weighting scheme for sub-criteria values has been developed by Purchaser 
staff not associated with the Technical Evaluation.  This weighting scheme 
has been sealed and is not known to any of the Purchaser staff beyond the 
originator and the Chairman of the Contracts Award Board, who are not 
evaluators within the framework of this IFB or in any manner or form are made 
privy of evaluation information throughout the course of the evaluation 
process. The weighting scheme remains sealed until Step 4 of the evaluation 
process, described in Section 4.7. 

 The BV final Score (FS) will be the sum of weighted TS plus Price Score (PS), 
according to the following formula:     

 
FS = PS*50% + TS*50% ≤  100 

  
where:  PS = 100*(1-(Bid Evaluated Price / (2 x Average Bid Evaluated 

Price)) 



NATO UNCLASSIFIED  

IFB-CO-14314-IEG-C 
Book I Bidding Instructions 

NATO UNCLASSIFIED 

Book I, Annex, Page I-47 
 
 

               Bid Evaluated Price and Average Bid Evaluated Price will be the 
investment cost or the Present Value of the system life-cycle cost as 
per the authorisation, including CLINs 1 to 16 (Base Contract). 

 The bid having the highest BV final score will be selected as the successful 
bid unless there is a statistical tie.  A statistical tie is deemed to exist when the 
final scores of the highest scoring bids are within one point of each other; 
which is resolved by awarding the contract to the bid with the highest weighted 
technical score. 

 EVALUATION PROCEDURE 

 The evaluation will be done in a four step process, as described below: 

 Step 1: Administrative Compliance 

 Bids received will be reviewed for compliance with the mandatory 
Administrative requirements specified in Section 4.4.  Bids not meeting 
all of the mandatory requirements may be determined to be non-
compliant and not further considered in the evaluation or for award.  

 Step 2: Technical Evaluation 

 In Step 2 bids will have their Technical Proposals Packages evaluated  
against predetermined top-level criteria and identified sub-criteria (see 
paragraph below), and scored accordingly. This evaluation will result in 
“raw” or not weighted technical scores against the criteria.    

 Bidders are advised that any Bid whose Technical Proposal receives a   
score of less than 20% of the not weighted raw score possible in any of 
the sub-criteria listed in Section 4.5 of this document may be determined 
by the Purchaser to be non-compliant and not further considered for 
award. 

 Step 3: Price Evaluation 

 The Price Quotations of all bids remaining after Step 2 will be opened, 
evaluated and scored in accordance with Section 4.6. 

 Step 4: Determination of Successful Bidder 

 Upon completion of the Price Evaluation, the Successful Bid will be 
determined in accordance with Section 4.7 hereafter. 
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 EVALUATION STEP 1 - ADMINISTRATIVE COMPLIANCE 

 Bids will be reviewed for compliance with the formal requirements for Bid 
submission as stated in this IFB and the content of the Administrative 
Documentation Package. The evaluation of the Administrative 
Documentation Package will be made on its completeness, conformity and 
compliance to the requested information. This evaluation will not be scored 
in accordance with Best Value procedures but is made to determine if a bid 
complies with the requirements of the Bidding Instructions and Prospective 
Contract.  Specifically, the following requirements shall be verified: 

 The Bid was received by the Bid Closing Date and Time; 

 The Bid is packaged and marked properly; 

 The Bid Administration Package contains the documentation listed in Section 
3.3 above and complies with the formal requirements established in Section 
3.1 and 3.2 above; 

 The Bidder has not taken exception to the Terms and Conditions of the 
Prospective Contract or has not qualified or otherwise conditioned its offer 
on a modification or alteration of the Terms and Conditions or the language 
of the Statement of Work (including all its Annexes); and 

 Evaluation of Conflict of Interest Documentation 

 The Purchaser will evaluate the Bidder submission as detailed in Section 
3.3.8 and resort to the disqualification of the bid in those cases in which 
it is deemed that the Bidder’s relationships with the PMIC existing or 
Prospective Contractor could constitute a real or apparent conflict of 
interest, could in any manner or form influence or appear to influence the 
capacity of the Bidder to render unbiased service or otherwise result in 
an advantage during the course of the performance under the 
prospective Contract and any proposed conflict of interest mitigation plan 
proposed by the Bidder does not satisfactorily resolve the conflict of 
interest in place. 

 Conversely, should the Purchaser deem that the Bidder’s Conflict of 
Interest Mitigation Plan adequately addresses the concerns relevant to 
any conflict of interest, it will make such plan part of any awarded 
Contract and subject to the stipulation of Clause 27 of the prospective 
Contract Special Provisions. Equally in those cases where the Bidder 
declares that no apparent or real conflict of interest exists such condition 
shall be reflected in any resulting Contract and made subject to the 
prescription of Clause 27 of the prospective Contract Special Provisions. 
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 In the event that, during the evaluation of the Bids, the Purchaser would 
determine or suspect that the Bidder has not disclosed a real or apparent 
conflict of interest of which it was knowledgeable at the time of Bid 
submission, in breach of Sections 4.4.1.5.1 and 4.4.1.5.2, Purchaser 
reserves the right to declare the Bid non-compliant. 

 Subject to the stipulation of Section 4.4.1.1 through 4.4.1.5 Bids failing to 
conform to the above requirements may be declared non-compliant and may 
not undergo through further evaluation. Bids that are determined to be 
administratively compliant will proceed to Step 2, Technical Evaluation. 

 Notwithstanding Section 4.4.2, if it is later discovered in the evaluation of the 
Technical Proposal or the Price Quotation that the Bidder has taken exception 
to the Terms and Conditions of the Prospective Contract, or has qualified 
and/or otherwise conditioned his offer on a modification or alteration of the 
Terms and Conditions or the language of the Statement of Work (including all 
its Annexes), the Bidder may be determined to have submitted a non-
compliant bid at the point in time of discovery. 

 EVALUATION STEP 2 - TECHNICAL EVALUATION 

 The Technical Proposal will be evaluated against the criteria set forth in 
Section 4.1.7 above. In this section those criteria will be expanded to identify 
sub criteria considered important by the Purchaser during bid evaluation. Sub 
criteria appear in descending order of importance within the criterion of which 
they form a part. For some sub-criteria, there may be additional supporting 
factors at the next lower level.  These lower level factors are not published 
here but are predetermined and included in the Technical Evaluation 
Weighting Scheme sealed before Bid Opening. Within each of the three 
volumes of the Technical Proposal the criteria and their sub criteria are 
identified as follows:  

 Volume 1 - Technical 

 Criteria – Technical (50% of the Technical Proposal, to assess System 
architecture, Integration approach, Management solution, Functional 
coverage).  

 Third-level sub criteria in descending order of importance: 
(a) Quality and completeness of the initial System Design Specification 

(SDS) document, and commitment to meet all System Engineering 
requirements 

(b) Quality and completeness of the initial System Implementation Plan 
(SIP), including site survey process and initial Migration plan. 

(c) Quality and completeness of the initial Master Test Plan (MTP), 
(d) Quality and completeness of the Bidder’s approach to meeting the 

security accreditation process requirements 
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 Volume 2 – Supportability  

 Criteria – Supportability (30% of the Technical Proposal, to assess the quality 
of the life-cycle support approach) 

 Third-level sub criteria in descending order of importance and in 
accordance with  Section 3 Supportability: 
(a) Complete Integrated Support Plan (ILSP) ensuring that the 

proposed ILS approach is optimized and acceptable according to 
Section 6 of the SoW and Annex F. 

(b) Draft Support Case demonstrates that the Design Influence is 
understood, RAMT and LSA analyses will be performed as 
required, and will be reflected to design and support solution.  

(c) Draft Quality Assurance Plan testifies that QA processes are 
mature and comprehensive, and in accordance to Section 11 of the 
SoW. 

(d) Completeness and Quality of the initial Configuration Management 
Plan (CMP), and in accordance to Section 12 of the SoW. 

(e) Realistic and credible initial Training Plan, according to Section 6 of 
the SoW. 

 Volume 3 - Management  

 Criteria – Management (20% of the Technical Proposal, to assess ability to 
meet timelines, quality of management plans, proven experience of 
successfully implementing similar systems) 

 Third-level sub criteria in descending order of importance: 
(a) Quality of the Executive Summary 
(b) Overall understanding of the objectives / scope / requirements of 

the IEG-C project 
(c) Bidder Qualifications and Key Personnel CVs and security 

clearances 
(d) Quality and completeness of the initial Project Management 

Schedule which shows how Project Milestones will be achieved 
(e) Quality and completeness of the initial Project Implementation Plan 

and ability to track progress using EVM. 
(f) Quality and completeness of the initial Risk Management Plan and 

adequacy of the Bidder’s proposal to manage risk throughout the 
project 
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 EVALUATION STEP 3 - PRICE EVALUATION  

 The Bidder’s Price Quotation will be first assessed for compliance against the 
following criteria: 

 The Price Quotation meets the requirements set forth in the Bid Preparation 
Section and the Instructions for Preparation of the Bidding Sheets in Annex 
A-2 and in particular: 

A. The Bidder has furnished Firm Fixed Prices for all items listed. 
B.     All pricing data, i.e., quantities, unit prices, has been provided as reflected in 

the Bidding Sheets. 
C. Bid prices include all costs for items supplied, delivered, and supported. 
D. All prices have been accurately entered into appropriate columns, and 

accurately totalled. 
E. The Bidder has provided accurate unit price (where required) and total price for 

each line item. 
F. The Bidder has provided accurate unit price and total price of each of the sub-

items it added (if any). 
G. The grand total is accurate. 
H. The currency of all line items has been clearly indicated. 
I. The Bidder has quoted in its own national currency or in the Host Nation 

currency, Euros. Where multiple currencies including other NATO member 
states' currencies are quoted, the conditions of Section III, are met. 

J. The Bidder has indicated that in accordance with the treaties governing the 
terms of business with NATO, it excluded from its prices all taxes, duties and 
customs charges from which the Purchaser has been exempted. 

K. Price quotes for each individual item(s), and totalled prices are accurate and 
realistic (based on historic data, and/or market and competitive trends in the 
specified industrial sector(s)). 

    

 Detailed pricing information has been provided and is adequate, accurate, 
traceable, and complete; and 

 The Price Quotation meets requirements for price realism and balance as 
described below in Section 4.6.4. and do not exceed the defined ceilings as 
per Para 3.5.2.1. 
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 A bid which fails to meet the compliance standards defined in this section may 
be declared non-compliant and may not be evaluated further by the 
Purchaser. 

 Basis of Price Comparison 

 The Purchaser will convert all prices quoted into EURO for purposes of 
comparison and computation of price scores and compliance with stated 
price ceilings.  The exchange rate to be utilised by the Purchaser will be the 
average of the official buying and selling rates of the European Central Bank 
at close of business on the last working day preceding the Bid Closing Date. 

 The Evaluated Bid Price to be inserted into the formula specified at Section 
4.6.6.1 will be derived from the Grand Total of the Schedule of Supplies and 
Services calculated as follows: 

• The Sum of the Firm - Fixed Prices offered for CLINS 1 through 16, 
as detailed below: 
 

CLIN 
Number CLIN Name  

1.0 CLIN 1 (BASE-EVALUATED) - WP 2.1 Achieve FAT 

2.0 CLIN 2 (BASE-EVALUATED) - WP 2.2 Installation of the Reference System 
IEG-C-01 SHAPE 

3.0 CLIN 3 (BASE-EVALUATED) - WP2.3 Integration into NATO Enterprise/IEG-
C Central Management 

4.0 CLIN 4 (BASE-EVALUATED) - WP3 Installation of Mandatory Gateways - 
IEG-C-02 SHAPE NRF 

5.0 CLIN 5 (BASE-EVALUATED) - WP3 Installation of Mandatory Gateways - 
IEG-C-03 SHAPE VJTF 

6.0 CLIN 5 (BASE-EVALUATED) - WP3 Installation of Mandatory Gateways - 
IEG-C-04 SHAPE Exercise 1 

7.0 CLIN 7 (BASE-EVALUATED) - WP3 Installation of Mandatory Gateways - 
IEG-C-05 JWC Exercise 1 

8.0 CLIN 8 (BASE-EVALUATED) - WP3 Installation of Mandatory Gateways - 
IEG-C-06 JWC Exercise 2 

9.0 CLIN 9 (BASE-EVALUATED) - WP3 Installation of Mandatory Gateways - 
IEG-C-07 EUROCORPS 

10.0 CLIN 10 (BASE-EVALUATED) - WP3 Installation of Mandatory Gateways - 
IEG-C-08 ARRC 

11.0 CLIN 11 (BASE-EVALUATED) - WP3 Installation of Mandatory Gateways - 
IEG-C-09 JFC 

12.0 CLIN 12 (BASE-EVALUATED) - WP3 Installation of Mandatory Gateways - 
IEG-C-10 JFC NRF STBY 

13.0 CLIN 13 (BASE-EVALUATED) - WP3 Installation of Mandatory Gateways - 
IEG-C-11 JFTC 

14.0 CLIN 14 (BASE-EVALUATED) - WP4 Decommissioning Legacy Gateways 
15.0 CLIN 15 (BASE-EVALUATED) – WP6 Hardware Procurement 
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16.0 CLIN 16 (BASE-EVALUATED) – WP7 Cyber Monitoring  
 

 Price Balance and Realism  

 In the event that the successful Bidder has submitted a price quotation that 
is less than two thirds of the average of the remaining compliant bids, the 
Purchaser must ensure that the successful Bidder has not artificially 
reduced the offered price to assure contract award.  As such, the 
Purchaser will request the firm to provide clarification of the bid and will 
inform the national delegation of the firm. In this regard, the Bidder shall 
provide an explanation to both Purchaser and their national delegation on 
the basis of one of the following reasons: 

 An error was made in the preparation of the price quotation.  The Bidder 
must document the nature of the error and show background 
documentation regarding the preparation of the price quotation that 
convincingly demonstrates that an error was made by the Bidder.  In 
such a case the Bidder may request to remain in the competition and 
accept the contract at the bid price, or to withdraw from the competition; 

 The Bidder has a competitive advantage due to prior experience or 
internal business/technological processes that demonstrably reduce 
cost to the Bidder resulting in an offered price that is realistic.  The 
Bidders explanation must support the technical proposal offered and 
convincingly and objectively describe the competitive advantage of and 
savings achieved by the advantage over the standard marked costs, 
practices and technology; 

 The Bidder understands that the submitted price quotations are 
unrealistically low in comparison with the level of effort required.  In this 
case, the Bidder is required to estimate the potential loss and show that 
the financial resources of the Bidder are adequate to withstand such a 
reduction in revenue. 

 If a Bidder fails to submit a comprehensive and convincing explanation 
for one of the based above, the Purchaser shall declare the bid non-
compliant and the Bidder will so be notified in accordance with the 
procedures set forth in paragraph 13(iii)(b) of AC/4-D/2261(1996 
Edition).  Non-compliance for reasons of bid realism is a basis for lodging 
a complaint under the dispute procedure. 

 If the Purchaser accepts the Bidders explanation of a mistake and allows 
the Bidder to accept the contract at the Bid price or the explanation 
regarding competitive advantage in convincing, the Bidder shall agree 
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that the supporting pricing data submitted with this bid will be the basis 
to determine fair and reasonable pricing for all subsequent negotiations 
for modifications or additions to the contract and that no revisions of 
proposed prices will be made. 

 In the case of incrementally funded projects, the cost and pricing methodology 
used by the winning Bidder on the base contract will be used as the basis for 
all follow-on contracts or amendments to the base contract where these are 
proposed for IC agreement without competition. 

 Determination of the Price Score.  Once the technical report has been 
approved by the Contract Awards Board and all issues of compliance 
completed, the price quotations will be opened and evaluated.  The Price 
Score shall be determined according to the following formula:  

 PS = 100*(1-(Bid Evaluated Price / (2 x Average Bid Evaluated Price)) 

 where:   Bid Evaluated Price and Average Bid Evaluated Price will be the 
investment cost or the Present Value of the system life-cycle cost as per the 
authorisation, including CLINs 1 to 16 (Base Contract). 

 EVALUATION STEP 4 – CALCULATION OF BEST VALUE SCORES 

 Upon conclusion and approval of the Price Evaluation results, the pre-
determined third level weighting scheme for the Technical Evaluation will be 
unsealed and the scores for the Technical, Supportability, Engineering and 
Management factors will be calculated for each compliant bid. Then all partial 
scores will be fed into the formula stated in Section 4.2.3 in order to obtain the 
Best Value Score of each bid. 

 The highest scored bid will be recommended as the Successful Bid. 

 A statistical tie is deemed to exist when the final scores of the highest scoring 
bids are within one point of each other. The Purchaser will then resolve the 
statistical tie by awarding the contract to the Bid with the highest weighed 
technical score.  
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ANNEX A-1 
 

Bidding Sheets 
 
 
 
 
 
 
 

See separate Excel Workbook attached 
“IFB-CO14314-IEG-C-Book 1 Annex A Bidding Sheets” 
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Bidding Sheets 
 
 
On behalf of the firm stated below I hereby offer the Purchaser the services and 
deliverables (collectively referred as “ITEMS”) set forth in the attached schedules1, at the 
specified prices, and subject to the terms and conditions stated in IFB-CO-14314-IEG-
C. 

 
 

 
 
 

Signature: 
 
Printed Name:  
 
Title: 
 
Date: 
 
Company:  
 
Bid Reference 

 
 
  

                                            
 
1 Bidders shall submit in electronic form the cover page and an electronic copy of the 
worksheets contained in the file “2- IFB-CO-14324-IEG-Bidding Sheets.xls” that was 
submitted to them as part of the IFB package. 
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ANNEX A-2 
 

Instructions for the Preparation of Bidding Sheets 
 

1. INTRODUCTION 
Bid pricing requirements as addressed in this Annex are mandatory. Failure to abide 
to the prescriptions of Bid submission referred in this section may lead to the Bid 
being declared non-compliant and not being taken into consideration for award. 
 
No alteration of the Bidding sheets including but not limited to quantity indications, 
descriptions or titles are allowed with the sole exception of those explicitly indicated 
as allowed in this document. Additional price columns may be added if multiple 
currencies are Bid, including extra provisions for all totals. 
 
2. GENERAL REQUIREMENTS 
 
Bidders shall follow the specific instructions provided in each worksheet. 
 
Bidders shall insert information in all yellow cells.  
 
The prices and quantities entered on the document shall reflect the total items required 
to meet the Contractual requirements. The total price shall be indicated in the 
appropriate columns. 
 
In preparing the Bidding Sheets, Bidders shall ensure that the prices of the Sub-items 
total the price of the major item of which they constitute a part.  
 
All metrics (e.g., cost associated with labour) will be assumed to be standard or 
normalised to 7.6 hour/day, for a five day working week at NATO sites and Contractor 
facilities located within Europe and 8 hours/day at NATO sites and Contractor facilities 
located in the United States. 
 
Should the Bid be in other than Euro currency, the award of the Contract will be made 
in the currency or currencies of the Bid.  
 
Bidders are advised that formulae are designed to ease evaluation of the Bidders Bid 
have been inserted in the electronic copies of the Bidding Sheets. Notwithstanding this 
the Bidder remains responsible for ensuring that their figures are correctly calculated 
and should not rely on the accuracy of the formulae electronic copies of the Bidding 
Sheets.  
 
If the Bidder identifies an error in the spreadsheet, it should notify the Purchaser who 
will make a correction and notify all the Bidders of the update.  
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Any discounted or reduced prices offered by the Bidder must be traceable to a CLIN 
or CLINs at the lowest level. Prices and detail of the traceability of application of the 
discount shall be clearly identified in the supporting detail sheets and applied at the 
unit price level.  
 
3. STRUCTURE OF BIDDING SHEETS 
 
The Bidding Sheets provided in MS Office Excel format are organised according to the 
following structure: 
 

− Instructions 
− Section 1. Offer & CLIN Summary sheets 
− Section 2. Detailed Bidding sheetsfor  
− Labour,Material,Travel,ODC and Rates 

 
4. COMPLETING SECTION 1 (Offer Summary Sheets) 

Section 1 corresponds to the Schedule of Supplies and Services of the Prospective 
Contract. Each Work Package (WP) included in the Contract is represented by a 
detailed schedule showing the Contract Line Items (CLINs) included within the scope 
of the Work Package (Detailed Bidding sheet tabs) and a detailed cost breakdown 
attached to each WP schedule. 

5. COMPLETING SECTION 2 (CLINS Summary Sheet)  

5.1 Filling in the Offer Summary 
 
Bidders shall fill in the Offer Summary sheet based on the information provided in the 
CLIN summary sheet.  

5.2 Filling the CLIN Summary Sheet 
 
Bidders shall fill in the CLIN summary sheet based on the information provided in the 
detailed Bidding sheets (CLIN Price Breakdown sheets). The detailed Bidding sheets 
are broken down in to the categories listed in Section 5. Bidders are expected to 
aggregate the prices in the detailed Bidding sheets that make up the line items in the 
CLIN summary sheet. The line items in the CLIN Summary Sheet shall be all 
INCLUSIVE of the price being Bid in order to fulfil the requirement for the line item in 
the CLIN Summary Sheet. Bidders shall make sure that the total price indicated in the 
Detailed Bidding Sheets matches the price stated in the CLIN summary sheet for the 
same corresponding CLIN or sub-CLIN.  
 
Bidders shall make sure that they have filled all delivery dates in yellow and that these 
dates comply with the time limits specified in each worksheet and are in accordance 
with the dates proposed in Part IV, SOW. 
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6. COMPLETING SECTION 2 (Detailed Bidding Sheets) 
 
Bidders are instructed to prepare their cost Bids in sufficient detail to permit thorough 
and complete evaluation. For each of the CLINs the Bidder shall use the separate 
Sheets as provided, adding additional sheets if multiple currencies are used. Change 
the currency in the header of the Sheets if necessary. 

6.1 MATERIAL 

A. Purchased Parts: Provide a consolidated priced summary of individual material 
quantities included in the various tasks, orders, or Contract line items being proposed 
and the basis for pricing.    
 

1. Raw Material: Consists of material in a form or state that requires further 
processing. Provide priced quantities of items required for the Bid. Show 
total cost. 
 

2. Standard Commercial Items: Consists of items that the Bidder normally 
fabricates, in whole or in part, and that are generally stocked in inventory. 
Provide an appropriate explanation of the basis for pricing on attached 
schedule.   
 

3. The Bidder shall provide a level of detail down the unique sellable item level 
(e.g. A server, a laptop, a printer)  
 

4. The Bidder shall provide unit prices that shall be EXCLUSIVE of any 
applicable overhead, general and administrative costs, profit, costs 
associated to travel, per-diem and/or incidentals as well as Personnel 
Installation costs at the sites of performance. Factors for overhead shall be 
applied in the MATERIAL LABOUR OVERHEAD section of the detailed 
Bidding sheet to the total cost of material.  

6.2 DIRECT LABOUR 
Show the hourly rate by year and the total hours for the categories and disciplines of 
direct labour proposed. Unit prices shall be EXCLUSIVE of any applicable overhead, 
general and administrative costs, profit, costs associated to travel, per-diem and/or 
incidentals as well as Personnel Installation costs at the sites of performance. Factors 
for overhead shall be applied in the DIRECT LABOUR OVERHEAD section of the 
detailed Bidding sheet to the total cost of direct labour.  

6.3 SUBCONTRACT LABOUR  
Show the hourly rate by year and the total hours for the categories and disciplines of 
subContract labour proposed. Unit prices shall be EXCLUSIVE of any applicable 
overhead, general and administrative costs, profit, costs associated to travel, per-diem 
and/or incidentals as well as Personnel Installation costs at the sites of performance. 
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Factors for overhead shall be applied in the SUBCONTRACT LABOUR OVERHEAD 
section of the detailed Bidding sheet to the total cost of subContract labour.  

6.4 TRAVEL 
Show the number of trips being made, the number of people travelling, the  number of 
days per trip, the cost of traveling (e.g. flight costs), and the daily per diem rate. Insert 
comments/descriptions/references/explanation of calculation method under the 
'Notes' column including the location & reference to SOW.   

6.5 OTHER DIRECT COSTS 

• Special Tooling/Equipment. Identify and support specific equipment and unit 
prices. Use a separate schedule if necessary. 

• Individual Consultant Services. Identify and support the proposed 
contemplated consulting. State the amount of services estimated to be 
required and the consultant’s quoted daily or hourly rate. 

• Other Costs. List all other direct charge costs not otherwise included in the 
categories described above (e.g., services of specialized trades, computer 
services, preservation, packaging and packing, leasing of equipment, ex-pat 
costs etc.) and provide bases for pricing. 

 
7. GRAND TOTAL 
This is the Bidders final Firm Fixed Price total for the identified CLIN or sub-CLIN and 
should match the price entered in the corresponding Offer Summary Sheet in section 
1 of the bidding sheets. 
 
NOTE: Bidders shall utlize the “Automated Check” tab in the bidding sheet 
prior to submitting their proposal.  Bidders must ensure that this check is 
successful, before submitting their Bidding Sheets.    
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ANNEX B-1 
 
CERTIFICATE OF LEGAL NAME OF BIDDER 
 
This Bid is prepared and submitted on behalf of the legal corporate entity specified below: 
 
 
FULL NAME OF CORPORATION:                                    

 
________________________________________ 

  
DIVISION (IF APPLICABLE):                                              ________________________________________ 
  
SUB DIVISION (IF APPLICABLE):                                           ________________________________________ 
  
OFFICIAL MAILING ADDRESS 
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________
______ 
 
E-MAIL ADDRESS:                                   ________________________________________ 
  
TELEFAX No:                                              ________________________________________ 
  
POINT OF CONTACT REGARDING THIS BID:                                      
  
NAME: ________________________________________ 
POSITION: ________________________________________ 
TELEPHONE: ________________________________________ 
  
ALTERNATIVE POINT OF CONTACT:                               
  
NAME: ________________________________________ 
POSITION: ________________________________________ 
TELEPHONE: ________________________________________ 

 
 

Signature of authorised Representative: _________________________ 
 
Printed Name:  
 
Title: 
 
Date: 
 
Company:  
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ANNEX B-2 
 
ACKNOWLEDGEMENT OF RECEIPT OF IFB AMENDMENTS AND RESPONSES 
TO CLARIFICATION REQUESTS 
 
I confirm that the following Amendments and responses to Clarification Requests to 
Invitation for Bid CO-14314-IEG-C have been received and the Bid, as submitted, 
reflects the content as such. 
 

Amendment Number Date Issued Date of Receipt 
   

   

   

   

   

   

   

   

   

 
 
Signature of Representative: _______________________ 
 
Printed Name:  ______________________________ 
 
Title: 
 
Date: 
 
Company:  
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ANNEX B-3 
 
CERTIFICATE OF INDEPENDENT DETERMINATION 
 

1. Each Bidder shall certify that in connection with this procurement: 
a. This Bid has been arrived at independently, without consultation, 

communication or agreement, for the purpose of restricting 
competition, with any other Bidder or with any competitor; 

b. The contents of this bid have not been knowingly disclosed by the 
Bidder and will not knowingly be disclosed by the Bidder prior to award, 
directly or indirectly to any other Bidder or to any competitor, and 

c. No attempt has been made, or will be made by the Bidder to induce 
any other person or firm to submit, or not to submit, a Bid for the 
purpose of restricting competition. 

 
2. Each person signing this Bid shall also certify that: 

a. He/she is the person in the Bidder's organisation responsible within 
that organisation for the decision as to the bid and that he/she has not 
participated and will not participate in any action contrary to 1(a) 
through 1(c) above, or 

b. (i) He/she is not the person in the  Bidder's  organisation  responsible  
within that organisation for the bid but that he/she has been 
authorised in writing to act as agent for the persons responsible 
for such a decision in certifying that such persons have not 
participated, and will not participate in any action contrary to 1(a) 
through 1(c) above, and as their agent does hereby so certify, and 

(ii)   He/she has not participated and will not participate in any action 
contrary  to 1(a) through 1(c) above. 

 
 
 
 

Signature: 
 
Printed Name:  
 
Title: 
 
Date: 
 
Company:  
 
Bid Reference 
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ANNEX B-4 
 
CERTIFICATE OF BID VALIDITY 
 
 
I, the undersigned, as an authorised representative of the firm submitting this Bid, do 
hereby certify that the pricing and all other aspects of our Bid will remain valid for a 
period of twelve months from the Bid Closing Date of this Invitation for Bid. 
 
 
 
 
 

 
Signature of authorised Representative:______________________ 
 
Printed Name:  
 
Title: 
 
Date: 
 
Company:  
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ANNEX B-5 
 
CERTIFICATE OF EXCLUSION OF TAXES, DUTIES AND CHARGES 
 
I hereby certify that the prices offered in the price quotation of this Bid exclude all 
taxes, duties and customs charges from which the Purchaser has been exempted by 
international agreement. 
 
 
 
 

Signature of authorised Representative:______________________ 
 
Printed Name:  
 
Title: 
 
Date: 
 
Company:  
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ANNEX B-6 
 
COMPREHENSION AND ACCEPTANCE OF CONTRACT SPECIAL AND 
GENERAL  PROVISIONS 
 
The Bidder hereby certifies that he has reviewed the Special Contract Provisions and 
the NCI Agency General Provisions set forth in the Prospective Contract, Book II of 
this Invitation for Bid. The Bidder hereby provides its confirmation that he fully 
comprehends the rights, obligations and responsibilities of the Contractor as set forth 
in the Articles and Clauses of the Prospective Contract. The Bidder additionally 
certifies that the offer submitted by the Bidder is without prejudice, qualification or 
exception to any of the Terms and Conditions and he will accept and abide by the 
stated Special and General Provisions if awarded the Contract as a result of this 
Invitation for Bid. 
 
 
 

Signature of authorised Representative: ______________________ 
 
Printed Name:  
 
Title: 
 
Date: 
 
Company:  
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ANNEX B-7 
 
DISCLOSURE OF REQUIREMENTS FOR NCI AGENCY EXECUTION OF 
SUPPLEMENTAL AGREEMENTS 

 
I, the undersigned, as an authorised representative of _______________________, 
certify the following statement: 
 
All supplemental agreements, defined as agreements, documents and/or permissions 
outside the body of the Contract but are expected to be required by my Government, 
and the governments of my subContractors, to be executed by the NCI Agency, or its 
legal successors, as a condition of my firm’s performance of the Contract, have been 
identified, as part of the Bid.   
 
These supplemental agreements are listed as follows: 
 
Examples of the terms and conditions of these agreements have been provided in our 
Offer. The anticipated restrictions to be imposed on NATO, if any, have been identified 
in our offer along with any potential conflicts with the terms, conditions and 
specifications of the Prospective Contract. These anticipated restrictions and potential 
conflicts are based on our knowledge of and prior experience with such agreements 
and their implementing regulations. We do not certify that the language or the terms 
of these agreements will be exactly as we have anticipated. 
 
The processing time for these agreements has been calculated into our delivery and 
performance plans and contingency plans made in the case that there is delay in 
processing on the part of the issuing government(s). 
 
We recognise that additional supplemental agreements, documents and permissions 
presented as a condition of Contract performance or MOU signature after our firm 
would be selected as the successful Bidder may be cause for the NCI Agency, or its 
legal successors, to determine the submitted Bid to be non-compliant with the 
requirements of the IFB; 
 
We accept that should the resultant supplemental agreements issued in final form by 
the government(s) result in an impossibility to perform the Contract in accordance with 
its schedule, terms or specifications, the Contract may be terminated by the Purchaser 
at no cost to either Party. 
 

Signature of authorised Representative: _________________________ 
 
Printed Name:  
 
Title: 
 
Date: 
 
Company:        
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ANNEX B-8 
 
CERTIFICATE OF COMPLIANCE AQAP 2110 OR ISO 9001:2015 OR 
EQUIVALENT 
 
 
I hereby certify that _________________________ (name of Company) possesses 
and applies Quality Assurance Procedures/Plans that are equivalent to the AQAP 
2110 or ISO 9001:2015 as evidenced through the attached documentation1. 
 
 
 
 
 
 
 

Signature of authorised Representative: _________________________ 
 
Printed Name:  
 
Title: 
 
Date: 
 
Company:  

 
 
 
 
 

 
 
 

                                            
 
1 Bidders must attach copies of any relevant quality certification. 
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ANNEX B-9 
 
LIST OF PROSPECTIVE SUBCONTRACTORS/CONSORTIUM MEMBERS 

 
 

 
 

Signature: 
 
Printed Name:  
 
Title: 
 
Date: 
 
Company:  
 

  

Name and 
Address of Sub- 
Contractor, incl. 

country of 
origin/registration 

Primary Location 
of Work 

Items/Services to be 
Provided 

Estimated Value of 
Sub-Contract 
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ANNEX B-10 
 
BIDDER BACKGROUND IPR 
 
I, the undersigned, as an authorised representative of Bidder ___________________, 
warrant, represent, and undertake that: 

A. The Contractor Background IPR specified in the table below will be used for the 
purpose of carrying out work pursuant to the prospective Contract. 

 

B. The stated Bidder has and will continue to have, for the duration of the 
prospective Contract, all necessary rights in and to the Background IPR 
specified above. 

 
ITEM DESCRIPTION 

  
  
  
  
  
 

C. The Background IPR stated above complies with the terms specified in Clause 
32 of the Special Contract Provisions and shall be licensed to the Purchaser 
according to the terms and conditions specified in the prospective Contract, and 
more particularly, in accordance with Clause 32 of the Special Contract 
Provisions and Clause 30 of the NCIA General Contract Provisions. 

 
Signature: 
 
Printed Name:  
 
Title: 
 
Date: 
 
Company:  
 
Bid Reference 
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ANNEX B-11 
 
LIST OF SUBCONTRACTORS IPR 
 
I, the undersigned, as an authorised representative of Bidder __________________, 
warrant, represent, and undertake that: 

A. The SubContractor IPR specified in the table below will be used for the purpose 
of carrying out work pursuant to the prospective Contract. 

 

B. The stated Bidder has and will continue to have, for the duration of the 
prospective Contract, all necessary rights in and to the IPR specified above 
necessary to perform the Contractor’s obligations under the Contract. 

 
ITEM DESCRIPTION 

  
  
  
  
  

 

C. The SubContractor IPR stated above complies with the terms specified in 
Clause 32 of the Special Contract Provisions and shall be licensed to the 
Purchaser according to the terms and conditions specified in the prospective 
Contract, and more particularly, in accordance with Clause 32 of the Special 
Contract Provisions and Clause 30 of the NCIA General Contract Provisions. 

 
Signature: 
 
Printed Name:  
 
Title: 
 
Date: 
 
Company:  
 
Bid Reference 
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ANNEX B-12 
 
CERTIFICATE OF ORIGIN OF EQUIPMENT, SERVICES, AND INTELLECTUAL 
PROPERTY 
 
 
The Bidder hereby certifies that, if awarded the Contract pursuant to this solicitation, 
he will perform the Contract subject to the following conditions: 
 

A. none of the work, including project design, labour and services shall be 
performed other than by firms from and within participating NATO member 
countries; 

 
B. no material or items of equipment down to and including identifiable sub-

assemblies shall be manufactured or assembled by a firm other than from 
and within a participating NATO member country. (A sub-assembly is 
defined as a portion of an assembly consisting of two or more parts that 
can be provisioned and replaced as an entity); and 

 
C. The intellectual property rights to all design documentation and related 

system operating software shall reside in NATO member countries, and 
no license fees or royalty charges shall be paid by the Bidder to firms, 
individuals or Governments other than within the NATO member countries. 

 
 

 
Signature: 
 
Printed Name:  
 
Title: 
 
Date: 
 
Company:  
 
Bid Reference 
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ANNEX B-13 
 
LIST OF PROPOSED KEY PERSONNEL WITH SECURITY CLEARANCE INFORMATION 
 

POSITION NAME LEVEL OF 
CLEARANCE 

DATES OF 
VALIDITY 

CERTIFYING 
AUTHORITY 

EXPECTED DATE 
OF RELEASE OF 

REQUIRED 
SECURITY 

CLEARANCE 

DESIGNATION PERIOD 

Project Manager      EDC thru Contract 
expiration date 

Senior System 
Engineer Lead 
(Technical Lead)  

     EDC thru Contract 
expiration date 

Test Director / 
Test Engineer  

     EDC thru Contract 
expiration date 

Other (tbd by 
Bidder): 

     EDC thru Contract 
expiration date 

 
Signature of authorised Representative:__________________________    
 
Printed Name:  
 
Title: 
 
Date: 
 
Company: 
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ANNEX B-14 
 
CERTIFICATE OF PRICE CEILING 
 
  
I hereby certify that the total price offered in the price quotation of this Bid for CLINs 1 
through 16 of the Bidding Sheets does not exceed 11,289,985EUR (eleven million two 
hundred eighty nine and nine hundred eighty five) as described in Section 3.5.2.1of 
Book I. 
 
 
 
If any one or more of the prices proposed by the Bidders are above the ceilings - then 
the Bid will be declared non-compliant.  
 
 
 
Note: No price information of your Bid should be disclosed in the Bid 
Administration Package nor the Technical Bid Package. 
 
 
 

Signature of authorised Representative:________________________ 
 
 
Printed Name:  
 
Title: 
 
Date: 
 
Company:  
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ANNEX B-15 
 
DISCLOSURE OF INVOLVEMENT OF FORMER NCI AGENCY EMPLOYMENT 
The Bidder hereby certifies that, in preparing its Bid, the Bidder did not have 
access to solicitation information prior to such information been authorized for 
release to Bidders (e.g., draft statement of work and requirement 
documentation). 
 
The Bidder hereby acknowledges the post-employment measures applicable to 
former NCI Agency Personnel as per the NCI Agency Code of Conduct. 
The Bidder hereby certifies that its personnel working as part of the company’s 
team, at any tier, preparing the Bid: 
 

Have not held employment with NCI Agency within the last two years.    
 

Has obtained a signed statement from the former NCI Agency personnel below, 
who departed the NCI Agency within the last two years, that they were not previously 
involved in the project under competition (as defined in the extract of the NCI Agency 
Code of Conduct provided in Annex B of the prospective Contract Provisions): 

 
Employee Name Former NCIA Position Current Company 

Position  
   
   
   
   

 
The Bidder also hereby certifies that it does not employ and/or receive services 
from former NCI Agency Personnel at grades A5 and above or ranks OF-5 and 
above, who departed the NCI Agency within the last 12 months. This 
prohibitions covers negotiations, representational communications and/or 
advisory activities. 
   
Date   : ........................ 
 
Signature  : ........................ 
 
Name & Title  : ........................ 
 
Company   : ........................ 
 
Bid Reference  : ........................ 
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ANNEX B-16 
 
COMPREHENSION AND INTENTION TO COMPLY WITH PMIC EXCLUSION 
CLAUSE AND CONFLICT OF INTEREST 
 

A. I, the undersigned, as an authorised representative of the firm submitting 
this Bid, do hereby certify that the ______________ (FIRM NAME) and its 
sub Contractors have not participated in support of CO-14171-PMIC 
Provide Programme Management and Integration Capability (PMIC) and 
are eligible for Contract award.  

 
B. The NCI Agency shall not consider mitigation plans regarding this 

exclusion.   
 

C. This exclusion clause does not apply to parent companies of the Contractor 
and their wholly owned subsidiaries provided that the parent company or its 
subsidiaries provides proof to the satisfaction of the Purchaser that they operate 
as a separate legal entity in a completely distinguishable and different business 
domain. Proof as mentioned above may consist of:  

 
i.company’s structure  
ii.roles and responsibilities within structure  
iii.business domain  
iv.ownership and control  
v.and any other proof that will fulfil the purpose of the exclusion clause   

 
D. The Contractor shall insert the substance of of this clause in all 

subContracts for work performed under this Contract. It is the 
responsibility of the Contractor to ensure that their subContractor(s) are 
made aware of this exclusion clause prior to the subContractor(s) 
commencing performance under this Contract.  

 
E. The Contractor agrees that compliance with this exclusion clause is of the 

essence and that failure to abide to these terms shall constitute sufficient 
grounds for the Termination for Default of the Contract in accordance with 
Clause 39 of the NCI Agency Contract General Provisions.  

 
 
Signature of authorised Representative: ________________________ 
 
Printed Name:  
 
Title: 
 
Date: 
 
Company:  
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Bid Guarantee - Standby Letter of Credit  
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ANNEX C 
BID GUARANTEE - STANDBY LETTER OF CREDIT 

 
Standby Letter of Credit Number:     
 
Issue Date:   ___________________________ 
 
Beneficiary:                       NCI Agency, Financial Management Office 
    Boulevard Leopold III, B-1110, Brussels 
    Belgium 
 
Expiry Date: ___________________________ 
 

A. We, (issuing bank) hereby establish in your favour our irrevocable standby letter 
of credit number {number} by order and for the account of (NAME AND 
ADDRESS OF BIDDER) in the original amount of € 300,000.00 (Three Hundred 
Thousand Euro). We are advised this Guarantee fulfils a requirement under 
Invitation for Bid IFB CO-14314-IEG dated __________________. 

B. Funds under this standby letter of credit are available to you upon first demand 
and without question or delay against presentation of a certificate from the NCI 
Agency Contracting Officer that: 

1) (NAME OF BIDDER) has submitted a Bid and, after Bid Closing Date 
(including extensions thereto) and prior to the selection of the lowest 
priced, technically compliant Bid, has withdrawn its Bid, or stated that he 
does not consider its Bid valid or agree to be bound by its Bid, or 

2) (NAME OF BIDDER) has submitted a Bid determined by the Agency to 
be the lowest priced, technically compliant Bid, but (NAME OF BIDDER) 
has declined to execute the Contract offered by the Agency, such 
Contract being consistent with the terms of the Invitation for Bid, or 

3) The NCI Agency has offered (NAME OF BIDDER) the Contract for 
execution but (NAME OF BIDDER) has been unable to demonstrate 
compliance with the security requirements of the Contract within a 
reasonable time, or 

4) The NCI Agency has entered into the Contract with (NAME OF BIDDER) 
but (NAME OF BIDDER) has been unable or unwilling to provide the 
Performance Guarantee required under the terms of the Contract within 
the time frame required. 

C. This Letter of Credit is effective the date hereof and shall expire at our office 
located at  (Bank Address) on __________________. All demands for 
payment must be made prior to the expiry date. 

D. It is a condition of this letter of credit that the expiry date will be automatically 
extended without Amendment for a period of sixty (60) calendar days from the 
current or any successive expiry date unless at least thirty (30) calendar days 
prior to the then current expiry date the NCI Agency Contracting Officer notifies 
us that the Letter of Credit is not required to be extended or is required to be 
extended for a shorter duration. 
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E. We may terminate this letter of credit at any time upon sixty (60) calendar days 
notice furnished to both (NAME OF BIDDER) and the NCI Agency by registered 
mail. 

F. In the event we (the issuing bank) notify you that we elect not to extend the 
expiry date in accordance with paragraph 4 above, or, at any time, to terminate 
the letter of credit, funds under this credit will be available to you without 
question or delay against presentation of a certificate signed by the NCI Agency 
Contracting Officer which states  

G. “The NCI Agency has been notified by {issuing bank} of its election not to 
automatically extend the expiry date of letter of credit number {number}  dated  
{date}  pursuant to the automatic renewal clause (or to terminate the letter of 
credit).  As of the date of this certificate, no suitable replacement letter of credit, 
or equivalent financial guarantee has been received by the NCI Agency from, 
or on behalf of (NAME OF BIDDER), and the NCI Agency, as beneficiary, 
hereby draws on the standby letter of credit number ________ in the amount of 
€ (Amount up to the maximum available under the LOC), such funds to be 
transferred to the account of the Beneficiary number ___________________ 
(to be identified when certificate is presented).” 

H. Such certificate shall be accompanied by the original of this letter of credit and 
a copy of the letter from the issuing bank that it elects not to automatically extend 
the standby letter of credit, or terminating the letter of credit. 

I. The Beneficiary may not present the certificate described in paragraph 6 above 
until 20 (twenty) calendar days prior to a) the date of expiration of the letter of 
credit should {issuing bank} elect not to automatically extend the expiration date 
of the letter of credit, b) the date of termination of the letter of credit if {issuing 
bank} notifies the Beneficiary that the letter of credit is to be terminated in 
accordance with paragraph 6 above. 

J. Multiple drawings are allowed. 
K. Drafts drawn hereunder must be marked, “Drawn under {issuing bank} Letter of 

Credit No. {number}“ and indicate the date hereof. 
L. This letter of credit sets forth in full the terms of our undertaking, and this 

undertaking shall not in any way be modified, amended, or amplified by 
reference to any document, instrument, or agreement referred to herein (except 
the International Standby Practices (ISP 98) hereinafter defined) or in which this 
letter of credit is referred to or to which this letter of credit relates, and any such 
reference shall not be deemed to incorporate herein by reference any 
document, instrument, or agreement. 

M. We hereby engage with you that drafts drawn under and in compliance with the 
terms of this letter of credit will be duly honoured upon presentation of 
documents to us on or before the expiration date of this letter of credit. 

N. This Letter of Credit is subject to The International Standby Practices-ISP98 
(1998 Publication) International Chamber of Commerce Publication No.590. 
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Nr 
IFB Book IFB Section 
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SIGNATURE SHEET 
 

NCI Agency PURCHASE ORDER 
1. Original Number __ of 2. PO Number :   

3. Contract Number: CO-14314-IEG-C 4. Effective date (EDC): SEE BLOCK 17 

5. Contractor: 
Director 
 

6. Purchaser:  
The General Manager 
NATO Communications and Information Agency 
Boulevard Leopold III 
B-1110 Bruxelles 
Tel: +32(0) 6544 6103 

7. CONTRACT SCOPE: 
This is a Firm Fixed Price contract for the provision provision of an Information Exchange Gateway (IEG) 
solutions between NATO Secret and NATO-LED Mission Secret Domains. 
 
The Contractor shall deliver the items specified in the Schedule of Supplies and Services in the manner and 
at the time and location specified in the terms of this Contract and the Statement of Work and Annexes. 
8. TOTAL AMOUNT OF CONTRACT :  
Currency – Excluding VAT 
Firm Fixed Price 

 

9. PERIOD OF PERFORMANCE 
As stated in Schedule of Supplies and Services 
and Special Provisions 

10. DELIVERY SITE 
As stated in Schedule of Supplies and Services 
and Special Provisions 

11. CONTRACT 
This Contract consists of the following parts and named documents: 

a) Part I Schedule of Supplies and Services 
b) Part II Special Contract Provisions and Annexes 
c) Part III General Contract Provisions 
d) Part IV Statement of Work and Annexes 
e) Contractor’s proposal dated ____2021 and subsequent clarifications. 
f) In the event of any conflict or inconsistencies between or among any of the documents 

comprising this Contract, the order of priority specified in Clause 2 of Part II shall apply. 
12. Signature of Contractor 13. Signature of Purchaser 

14. Name and Title of Signer 15. Name and Title of Signer 

16. Date signed by the Contractor 17. Date signed by the Purchaser 
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CLIN Description SOW Reference Required Completion Date Delivery 
Destination Delivery Form Unit of measure Quantity               

                  
    

1.0 CLIN 1 (BASE-EVALUATED) - WP 2.1 Achieve FAT                 

1.1 Project Management Plan(s) and Documents Section 4 
EDC + 4 Weeks through Project 
Lifecycle Project Website Meeting, Electronic set 1                                    

1.2 System Requirements Analysis and Review Section 3.3 EDC + 2 Months Project Website Meeting, Electronic set 1                                    

1.3 System Design (Preliminary Design Review) Section 3.4 EDC + 3 Months Project Website Meeting, Electronic set 1                                    

1.4 System Design (Critical Design Review) Section 3.5 EDC + 6 Months Project Website Meeting, Electronic set 1                                    

1.5 Replicate NS and MS environments for tests Section 5.1 EDC + 9 Months 
Contractor 
Premises HW/SW/Labour/Electronic set 1                                    

1.6 System Design (Factory Acceptance Tests) Section 3.6 EDC + 9 Months Project Website Meeting, Electronic set 1                                    

1.7 Mail Guard Section 1.2.8 EDC + 9 Months 
Contractor 
Premises HW/SW/Labour/Electronic ea 11                                    

1.8 Web Guard Section 1.2.4 EDC + 9 Months 
Contractor 
Premises HW/SW/Labour/Electronic ea 11                                    

1.9 Security Accreditation Documentation Section 10.3 2 weeks before CDR Project Website Meeting, Electronic set 1                                    

1.10 Acceptance of IEG-C security accreditation package Section 3.7 EDC + 13 Months Project Website Meeting, Electronic set 1                                    

1.11 Post-Accreditation Activities Section 10.1 EDC + 27 Months Project Website Meeting, Electronic set 1                                    

1.12 Integrated Logistics Support Plan (ILSP) Section 6.2 
EDC + 3 Months, EDC + 6 Months, 
EDC + 12 Months Project Website Meeting, Electronic set 1                                    

1.13 Support Case Section 6.4 EDC + 3 Months, EDC + 6 Months Project Website Meeting, Electronic set 1                                    

1.14 Technical Documentation (Manuals and As-built documentation) Section 6.5 EDC + 10 months Project Website Meeting, Electronic set 1                                    

1.15 Training Plan and TNA Report  Section 6.6 
EDC + 3 Months, EDC + 6 Months, 
EDC + 9 Months Project Website Meeting, Electronic set 1                                    

1.16 Training Course Materials  Section 6.6 EDC + 10 Months NCIA Paper, Electronic set 1                                    

1.17 
Configuration Management (CMP, CMDB, Issue and Change Log, CSAR, SW 
versioning Tools, Configuration Audits) Section 12 EDC + 6 Months Project Website Meeting, Electronic set 1                                    

1.18 System Test Documentation Package (MPTP, Test Plans, RTM, Procedures) Section 8 EDC + 4 , EDC+8 Project Website Meeting, Electronic set 1                                    
                    

TOTAL PRICE CLIN 1                                                  
                    

2.0 
CLIN 2 (BASE-EVALUATED) - WP 2.2 Installation of the Reference System IEG-
C-01 SHAPE                 

2.1 Project Management Section 4 EDC + 9mo through Project Lifecycle Project Website Meeting, Electronic set 1                                    

2.2 Site Survey Section 9 EDC + 9 Months SHAPE Electronic set 1                                    

2.3 Site Installation Section 7.5 EDC + 11 Months SHAPE HW/SW/Labour/Electronic set 1                                    

2.4 Security Accreditation Documentation and Reports (update) Section 10.3 EDC + 13 Months Project Website Meeting, Electronic set 1                                    

2.5 SIT + SAT + UAT  Section 3.8 EDC + 13 Months Project Website Meeting, Electronic set 1                                    
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2.6 Technical Documentation (Manuals and As-built documentation) (update) Section 6.5 EDC + 12 Months Project Website Meeting, Electronic set 1                                    

2.7 Training Course Materials (update) Section 6.6 EDC + 12 Months Project Website Meeting, Electronic set 1                                    

2.8 
Configuration Management (CMP, CMDB, Issue and Change Log, CSAR, SW 
versioning Tools, Configuration Audits)  (update) Section 12 EDC + 12 Months Project Website Meeting, Electronic set 1                                    

2.9 Training Courses (i.e. Administrator and Test Crew Training) Section 6.9 EDC + 13 Months On-Site Training course set 1                                    

2.10 Initial Operational Support (including CLIN 3 scope) Section 6.9 FSA 
On-Site/Off-Site (as 
required) Labour set 1                                    

2.11 Warranty (including CLIN 3 scope) Section 6.10 FSA + 1 year 
On-Site/Off-Site (as 
required) Warranty warranty 1                                    

                    

TOTAL PRICE CLIN 2                                                  
                    

3.0 
CLIN 3 (BASE-EVALUATED) - WP2.3 Integration into NATO Enterprise/IEG-C 
Central Management                 

3.1 Project Management Section 4 EDC + 9mo through Project Lifecycle Project Website Meeting, Electronic set 1                                    

3.2 Site Survey Section 9 EDC + 9 Months SHAPE Electronic set 1                                    

3.3 Site Installation Section 7.5 EDC + 11 Months SHAPE Meeting, Electronic set 1                                    

3.4 Security Accreditation Documentation and Reports (update) Section 10.3 EDC + 13 Months Project Website Meeting, Electronic set 1                                    

3.5 SIT + SAT + UAT  Section 3.8 EDC + 13 Months Project Website Meeting, Electronic set 1                                    

3.6 Service Delivery Management Suite/Border Protection Services integration Section 1.2.6 EDC + 20 Months Project Website Meeting, Electronic set 1                                    

3.7 SMC Monitoring of the IEG-C System (main and alternate site) Section 3.10 EDC + 20 Months Project Website Meeting, Electronic set 1                                    

3.8 Integrated Logistics Support Plan (ILSP) update Section 6.2 EDC + 13 Months Project Website Meeting, Electronic set 1                                    

3.9 Technical Documentation (Manuals and As-built documentation) (update) Section 6.5 EDC + 12 Months Project Website Meeting, Electronic set 1                                    

3.10 Training Course Materials (update) Section 6.6 EDC + 12 Months Project Website Meeting, Electronic set 1                                    

3.11 
Configuration Management (CMP, CMDB, Issue and Change Log, CSAR, SW 
versioning Tools, Configuration Audits) (update) Section 12 EDC + 12 Months Project Website Meeting, Electronic set 1                                    

3.12 Training Courses (i.e. Administrator and Test Crew Training) Section 6.6 EDC + 13 Months On-Site Training course set 1                                    

3.13 Initial Operational Support Section 6.9 FSA 
On-Site/Off-Site (as 
required) Services set 1                                    

3.14 Warranty Section 6.10 FSA + 1 year 
On-Site/Off-Site (as 
required) Warranty set 1                                    

                    

TOTAL PRICE CLIN 3                                                  
                    

4.0 
CLIN 4 (BASE-EVALUATED) - WP3 Installation of Mandatory Gateways - IEG-C-
02 SHAPE NRF                 

4.1 Project Management Section 4 EDC + 20 Months Project Website Electronic set 1                                    

4.2 Site Survey Section 9 EDC + 20 Months SHAPE Electronic set 1                                    

4.3 Site Installation Section 7.5 EDC + 20 Months SHAPE HW/SW/Labour/Electronic set 1                                    
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4.4 Deployment Authorization Section 3.9 EDC + 20 Months Project Website Electronic set 1                                    

4.5 Site Acceptance  Section 3.12 EDC + 20 Months Project Website Electronic set 1                                    

4.6 Site Security Accreditation Section 10.3 EDC + 20 Months Project Website Meeting, Electronic set 1                                    

4.7 Provisional System Acceptance Section 3.10 EDC + 20 Months Project Website Meeting, Electronic set 1                                    

4.8 Integrated Logistics Support Plan (ILSP) update Section 6.2 EDC + 20 Months Project Website Electronic set 1                                    

4.9 Technical Documentation (Manuals and As-built documentation) (update) Section 6.5 EDC + 18 Months Project Website Electronic set 1                                    

4.10 Training Course Materials (update) Section 6.6 EDC + 18 Months Project Website Electronic set 1                                    

4.11 Configuration, Issues and Changes Management Package and Plan (update) Section 12 EDC + 18 Months NCIA Electronic set 1                                    

4.12 Training Courses (All) Section 6.6 EDC + 20 Months On-Site Training course set 1                                    

4.13 Warranty Section 6.10 FSA + 1 year 
On-Site/Off-Site (as 
required) Warranty set 1                                    

4.14 Integration into SMC and Management from BPS Section 3.10, 1.2.6 EDC + 20 Months NCIA HW/SW/Labour/Electronic set 1                                    

4.15 Initial Operational Support Section 6.9 FSA 
On-Site/Off-Site (as 
required) Services set 1                                    

                    

TOTAL PRICE CLIN 4                                                  
                    

5.0 
CLIN 5 (BASE-EVALUATED) - WP3 Installation of Mandatory Gateways - IEG-C-
03 SHAPE VJTF                 

5.1 Project Management Section 4 EDC + 21 Months Project Website Electronic set 1                                    

5.2 Site Survey Section 9 EDC + 21 Months SHAPE Electronic set 1                                    

5.3 Installation Section 7.5 EDC + 21 Months SHAPE HW/SW/Labour/Electronic set 1                                    

5.4 Site accreditation Section 10.3 EDC + 21 Months Project Website Electronic set 1                                    

5.5 Validation and Acceptance Section 3.12 EDC + 21 Months Project Website Electronic set 1                                    

5.6 
Documentation (Rev, As-Built, updated design documentation and manuals as 
necessary) Section 6.5 EDC + 20 Months Project Website Electronic set 1                                    

5.7 Training (i.e. Updated materials and Transition Training) Section 6.6 EDC + 21 Months On-Site Electronic set 1                                    

5.8 Integration into SMC and Management from BPS Section 3.10, 1.2.6 EDC + 21 Months NCIA HW/SW/Labour/Electronic set 1                                    

5.9 Initial Operational Support Section 6.9 FSA 
On-Site/Off-Site (as 
required) Services set 1                                    

5.10 Warranty Section 6.10 FSA + 1 year 
On-Site/Off-Site (as 
required) Warranty set 1                                    

                    

TOTAL PRICE CLIN 5                                                  
                    

6.0 
CLIN 6 (BASE-EVALUATED) - WP3 Installation of Mandatory Gateways - IEG-C-
04 SHAPE Exercise 1                 

6.1 Project Management Section 4 EDC + 21 Months Project Website Electronic set 1                                    
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6.2 Site Survey Section 9 EDC + 21 Months SHAPE Electronic set 1                                    

6.3 Installation Section 7.5 EDC + 21 Months SHAPE HW/SW/Labour/Electronic set 1                                    

6.4 Site accreditation Section 10.3 EDC + 21 Months Project Website Electronic set 1                                    

6.5 Validation and Acceptance Section 3.12 EDC + 21 Months Project Website Electronic set 1                                    

6.6 
Documentation (Rev, As-Built, updated design documentation and manuals as 
necessary) Section 6.5 EDC + 20 Months Project Website Electronic set 1                                    

6.7 Training (i.e. Updated materials and Transition Training) Section 6.6 EDC + 21 Months On-Site Electronic set 1                                    

6.8 Integration into SMC and Management from BPS Section 3.10, 1.2.6 EDC + 21 Months NCIA HW/SW/Labour/Electronic set 1                                    

6.9 Initial Operational Support Section 6.9 FSA 
On-Site/Off-Site (as 
required) Services set 1                                    

6.10 Warranty Section 6.10 FSA + 1 year 
On-Site/Off-Site (as 
required) Warranty set 1                                    

                    

TOTAL PRICE CLIN 6                                                  
                    

7.0 
CLIN 7 (BASE-EVALUATED) - WP3 Installation of Mandatory Gateways - IEG-C-
05 JWC Exercise 1                 

7.1 Project Management Section 4 EDC + 22 Months Project Website Electronic set 1                                    

7.2 Site Survey Section 9 EDC + 22 Months SHAPE Electronic set 1                                    

7.3 Installation Section 7.5 EDC + 22 Months SHAPE HW/SW/Labour/Electronic set 1                                    

7.4 Site accreditation Section 10.3 EDC + 22 Months Project Website Electronic set 1                                    

7.5 Validation and Acceptance Section 3.12 EDC + 22 Months Project Website Electronic set 1                                    

7.6 
Documentation (Rev, As-Built, updated design documentation and manuals as 
necessary) Section 6.5 EDC + 20 Months Project Website Electronic set 1                                    

7.7 Training (i.e. Updated materials and Transition Training) Section 6.6 EDC + 21 Months On-Site Electronic set 1                                    

7.8 Integration into SMC and Management from BPS Section 3.10, 1.2.6 EDC + 22 Months NCIA HW/SW/Labour/Electronic set 1                                    

7.9 Initial Operational Support Section 6.9 FSA 
On-Site/Off-Site (as 
required) Services set 1                                    

7.10 Warranty Section 6.10 FSA + 1 year 
On-Site/Off-Site (as 
required) Warranty set 1                                    

                    

TOTAL PRICE CLIN 7                                                  
                    

8.0 
CLIN 8 (BASE-EVALUATED) - WP3 Installation of Mandatory Gateways - IEG-C-
06 JWC Exercise 2                 

8.1 Project Management Section 4 EDC + 22 Months Project Website Electronic set 1                                    

8.2 Site Survey Section 9 EDC + 22 Months SHAPE Electronic set 1                                    

8.3 Installation Section 7.5 EDC + 22 Months SHAPE HW/SW/Labour/Electronic set 1                                    

8.4 Site accreditation Section 10.3 EDC + 22 Months Project Website Electronic set 1                                    
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8.5 Validation and Acceptance Section 3.12 EDC + 22 Months Project Website Electronic set 1                                    

8.6 
Documentation (Rev, As-Built, updated design documentation and manuals as 
necessary) Section 6.5 EDC + 20 Months Project Website Electronic set 1                                    

8.7 Training (i.e. Updated materials and Transition Training) Section 6.6 EDC + 21 Months On-Site Electronic set 1                                    

8.8 Integration into SMC and Management from BPS Section 3.10, 1.2.6 EDC + 22 Months NCIA HW/SW/Labour/Electronic set 1                                    

8.9 Initial Operational Support Section 6.9 FSA 
On-Site/Off-Site (as 
required) Services set 1                                    

8.10 Warranty Section 6.10 FSA + 1 year 
On-Site/Off-Site (as 
required) Warranty set 1                                    

                    

TOTAL PRICE CLIN 8                                                  
                    

9.0 
CLIN 9 (BASE-EVALUATED) - WP3 Installation of Mandatory Gateways - IEG-C-
07 EUROCORPS                 

9.1 Project Management Section 4 EDC + 23 Months Project Website Electronic set 1                                    

9.2 Site Survey Section 9 EDC + 23 Months SHAPE Electronic set 1                                    

9.3 Installation Section 7.5 EDC + 23 Months SHAPE HW/SW/Labour/Electronic set 1                                    

9.4 Site accreditation Section 10.3 EDC + 23 Months Project Website Electronic set 1                                    

9.5 Validation and Acceptance Section 3.12 EDC + 23 Months Project Website Electronic set 1                                    

9.6 
Documentation (Rev, As-Built, updated design documentation and manuals as 
necessary) Section 6.5 EDC + 21Months Project Website Electronic set 1                                    

9.7 Training (i.e. Updated materials and Transition Training) Section 6.6 EDC + 22 Months On-Site Electronic set 1                                    

9.8 Integration into SMC and Management from BPS Section 3.10, 1.2.6 EDC + 23 Months NCIA HW/SW/Labour/Electronic set 1                                    

9.9 Initial Operational Support Section 6.9 FSA 
On-Site/Off-Site (as 
required) Services set 1                                    

9.10 Warranty Section 6.10 FSA + 1 year 
On-Site/Off-Site (as 
required) Warranty set 1                                    

                    

TOTAL PRICE CLIN 9                                                  
                    

10.0 
CLIN 10 (BASE-EVALUATED) - WP3 Installation of Mandatory Gateways - IEG-
C-08 ARRC                 

10.1 Project Management Section 4 EDC + 24 Months Project Website Electronic set 1                                    

10.2 Site Survey Section 9 EDC + 24 Months SHAPE Electronic set 1                                    

10.3 Installation Section 7.5 EDC + 24 Months SHAPE HW/SW/Labour/Electronic set 1                                    

10.4 Site accreditation Section 10.3 EDC + 24 Months Project Website Electronic set 1                                    

10.5 Validation and Acceptance Section 3.12 EDC + 24 Months Project Website Electronic set 1                                    

10.6 
Documentation (Rev, As-Built, updated design documentation and manuals as 
necessary) Section 6.5 EDC + 22 Months Project Website Electronic set 1                                    

10.7 Training (i.e. Updated materials and Transition Training) Section 6.6 EDC + 23 Months On-Site Electronic set 1                                    
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10.8 Integration into SMC and Management from BPS Section 3.10, 1.2.6 EDC + 24 Months NCIA HW/SW/Labour/Electronic set 1                                    

10.9 Initial Operational Support Section 6.9 FSA 
On-Site/Off-Site (as 
required) Services set 1                                    

10.10 Warranty Section 6.10 FSA + 1 year 
On-Site/Off-Site (as 
required) Warranty set 1                                    

                    

TOTAL PRICE CLIN 10                                                  
                    

11.0 
CLIN 11 (BASE-EVALUATED) - WP3 Installation of Mandatory Gateways - IEG-
C-09 JFC                 

11.1 Project Management Section 4 EDC + 25 Months Project Website Electronic set 1                                    

11.2 Site Survey Section 9 EDC + 25 Months SHAPE Electronic set 1                                    

11.3 Installation Section 7.5 EDC + 25 Months SHAPE HW/SW/Labour/Electronic set 1                                    

11.4 Site accreditation Section 10.3 EDC + 25 Months Project Website Electronic set 1                                    

11.5 Validation and Acceptance Section 3.12 EDC + 25 Months Project Website Electronic set 1                                    

11.6 
Documentation (Rev, As-Built, updated design documentation and manuals as 
necessary) Section 6.5 EDC + 23 Months Project Website Electronic set 1                                    

11.7 Training (i.e. Updated materials and Transition Training) Section 6.6 EDC + 24 Months On-Site Electronic set 1                                    

11.8 Integration into SMC and Management from BPS Section 3.10, 1.2.6 EDC + 25 Months NCIA HW/SW/Labour/Electronic set 1                                    

11.9 Initial Operational Support Section 6.9 FSA 
On-Site/Off-Site (as 
required) Services set 1                                    

11.10 Warranty Section 6.10 FSA + 1 year 
On-Site/Off-Site (as 
required) Warranty set 1                                    

                    

TOTAL PRICE CLIN 11                                                  
                    

12.0 
CLIN 12 (BASE-EVALUATED) - WP3 Installation of Mandatory Gateways - IEG-
C-10 JFC NRF STBY                 

12.1 Project Management Section 4 EDC + 26 Months Project Website Electronic set 1                                    

12.2 Site Survey Section 9 EDC + 26 Months SHAPE Electronic set 1                                    

12.3 Installation Section 7.5 EDC + 26 Months SHAPE HW/SW/Labour/Electronic set 1                                    

12.4 Site accreditation Section 10.3 EDC + 26 Months Project Website Electronic set 1                                    

12.5 Validation and Acceptance Section 3.12 EDC + 26 Months Project Website Electronic set 1                                    

12.6 
Documentation (Rev, As-Built, updated design documentation and manuals as 
necessary) Section 6.5 EDC + 24 Months Project Website Electronic set 1                                    

12.7 Training (i.e. Updated materials and Transition Training) Section 6.6 EDC + 25 Months On-Site Electronic set 1                                    

12.8 Integration into SMC and Management from BPS Section 3.10, 1.2.6 EDC + 26 Months NCIA HW/SW/Labour/Electronic set 1                                    

12.9 Initial Operational Support Section 6.9 FSA 
On-Site/Off-Site (as 
required) Services set 1                                    

12.10 Warranty Section 6.10 FSA + 1 year 
On-Site/Off-Site (as 
required) Warranty set 1                                    
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TOTAL PRICE CLIN 12                                                  
                    

13.0 
CLIN 13 (BASE-EVALUATED) - WP3 Installation of Mandatory Gateways - IEG-
C-11 JFTC                 

13.1 Project Management Section 4 EDC + 27 Months Project Website Electronic set 1                                    

13.2 Site Survey Section 9 EDC + 27 Months SHAPE Electronic set 1                                    

13.3 Installation Section 7.5 EDC + 27 Months SHAPE HW/SW/Labour/Electronic set 1                                    

13.4 Site accreditation Section 10.3 EDC + 27 Months Project Website Electronic set 1                                    

13.5 Validation and Acceptance Section 3.12 EDC + 27 Months Project Website Electronic set 1                                    

13.6 
Documentation (Rev, As-Built, updated design documentation and manuals as 
necessary) Section 6.5 EDC + 25 Months Project Website Electronic set 1                                    

13.7 Training (i.e. Updated materials and Transition Training) Section 6.6 EDC + 26 Months On-Site Electronic set 1                                    

13.8 Integration into SMC and Management from BPS Section 3.10, 1.2.6 EDC + 27 Months NCIA HW/SW/Labour/Electronic set 1                                    

13.9 Initial Operational Support Section 6.9 FSA 
On-Site/Off-Site (as 
required) Services set 1                                    

13.10 Warranty Section 6.10 FSA + 1 year 
On-Site/Off-Site (as 
required) Warranty set 1                                    

                    

TOTAL PRICE CLIN 13                                                  
                    

14.0 CLIN 14 (BASE-EVALUATED) - WP4 Decommissioning Legacy Gateways                 

14.1 Site Surveys Section 9 EDC + 6 Months and as changes occur Project Website Electronic set 1                                    

14.2 Removal of the equipment 10.4 EDC + 27 Months Local Site HW/SW/Labour/Electronic set 1                                    

14.3 Verification and documentation update 10.4 EDC + 27 Months Project Website Labour/Electronic set 1                                    

14.4 Final System Acceptance (FSA) Section 3.12 EDC + 27 Months Project Website Meeting, Electronic set 1                                    
                    

 

TOTAL PRICE CLIN 14               
                

15.0 CLIN 15 (BASE-EVALUATED) - WP6 Hardware Purchase Mandatory Sites             

15.1 Servers/Virtualisation Server (Rack Mount) Section 16.2 EDC + 13 Months On-Site HW set 1 

15.2 Switch Section 16.2 EDC + 13 Months On-Site HW set 1 

15.3 Rack, UPS, Cabling Section 16.2 EDC + 13 Months On-Site HW set 1 

15.4 Firewall Section 16.2 EDC + 13 Months On-Site HW set 1 

15.5 Management Capability HW Section 16.2 EDC + 13 Months On-Site HW set 1 

15.6 Initial spares for Mandatory sites Section 16.2 EDC + 13 Months On-Site spare parts set 1 
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15.7 Initial Operational Support Section 6.9 FSA 
On-Site/Off-Site (as 
required) Services set 1 

15.8 Warranty Section 6.10 FSA+ 1 year 
On-Site/Off-Site (as 
required) Warranty set 1 

15.9 Documentation and Training Update Section 6.5 and 6.6 EDC + 13 Months 
On-Site/Off-Site (as 
required) Electronic set 1 

                

TOTAL PRICE CLIN 15               
                

16.0 CLIN 16 (BASE-EVALUATED) - WP7 Cyber Monitoring Capability (former NCIRC)             

16.1 Site Survey Section 16.3 EDC + 13 Months On-Site Electronic set 1 

16.2 Incorporation in IEG-C design Section 16.3 EDC + 13 Months On-Site HW/SW/Labour/Electronic set 1 

16.3 Installation  Section 16.3 EDC + 13 Months On-Site HW/SW/Labour/Electronic set 1 

16.4 Integration and testing Mandatory Sites and Management Suite Section 16.3 EDC + 13 Months On-Site HW/SW/Labour/Electronic set 1 

16.5 Integration and testing Optional Sites Section 16.3 EDC + 13 Months On-Site HW/SW/Labour/Electronic set 1 

16.6 Initial Operational Support Section 6.9 FSA 
On-Site/Off-Site (as 
required) Services set 1 

16.7 Warranty Section 6.10 FSA+ 1 year 
On-Site/Off-Site (as 
required) Warranty set 1 

16.8 Documentation and Training Update Section 6.5 and 6.6 EDC + 13 Months 
On-Site/Off-Site (as 
required) Electronic set 1 

                

TOTAL PRICE CLIN 16               
                

Total Firm Fixed Price- Base 
Contract               

        

OPTIONAL CLINS- Non 
Evaluated   

            

17.0 CLIN 17 (OPTION-NON EVALUATED) - WP11 Hardware Purchase Optional Sites             

17.1 Servers/Virtualisation Server (Rack Mount) Section 16.2 TBC On-Site Electronic set 1 

17.2 Switch Section 16.2 TBC On-Site Electronic set 1 

17.3 Rack, UPS, Cabling Section 16.2 TBC On-Site Electronic set 1 

17.4 Firewall Section 16.2 TBC On-Site Electronic set 1 

17.5 Initial spares for Optional sites Section 16.2 TBC On-Site Electronic set 1 

17.6 Initial Operational Support Section 6.9 FSA 
On-Site/Off-Site (as 
required) Services set 1 

17.7 Warranty Section 6.10 FSA+ 1 year 
On-Site/Off-Site (as 
required) Warranty set 1 

17.8 Documentation and Training Update Section 6.5 and 6.6 TBC 
On-Site/Off-Site (as 
required) Electronic set 1 
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TOTAL PRICE CLIN 17               
                

18.0 
CLIN 18 (OPTION-NON EVALUATED) - WP12 Installation of Optional Gateways - 
IEG-C-13 RSM             

18.1 Project Management Section 4 TBC Project Website Electronic set 1 

18.2 Site Survey Section 9 TBC On-Site Electronic set 1 

18.3 Installation Section 7.5 TBC On-Site HW/SW/Labour/Electronic set 1 

18.4 Site accreditation Section 10.3 TBC Project Website Electronic set 1 

18.5 Validation and Acceptance Section 3.12 TBC Project Website Electronic set 1 

18.6 Documentation (Rev, As-Built) Section 6.5 TBC Project Website Electronic set 1 

18.7 Training Section 6.6 TBC Project Website Electronic set 1 

18.8 Integration into SMC and Management from BPS Section 3.10, 1.2.6 TBC NCIA HW/SW/Labour/Electronic set 1 

18.9 Initial Operational Support Section 6.9 FSA 
On-Site/Off-Site (as 
required) Services set 1 

18.10 Warranty Section 6.10 FSA+ 1 year 
On-Site/Off-Site (as 
required) Warranty set 1 

18.11 Documentation and Training Update Section 6.5 and 6.6 TBC 
On-Site/Off-Site (as 
required) Electronic set 1 

                

TOTAL PRICE CLIN 18               
                

19.0 
CLIN 19 (OPTION-NON EVALUATED) - WP12 Installation of Optional Gateways - 
IEG-C-14 KFOR             

19.1 Project Management Section 4 TBC Project Website Electronic set 1 

19.2 Site Survey Section 9 TBC On-Site Electronic set 1 

19.3 Installation Section 7.5 TBC On-Site HW/SW/Labour/Electronic set 1 

19.4 Site accreditation Section 10.3 TBC Project Website Electronic set 1 

19.5 Validation and Acceptance Section 3.12 TBC Project Website Electronic set 1 

19.6 Documentation (Rev, As-Built) Section 6.5 TBC Project Website Electronic set 1 

19.7 Training Section 6.6 TBC Project Website Electronic set 1 

19.8 Integration into SMC and Management from BPS Section 3.10, 1.2.6 TBC NCIA HW/SW/Labour/Electronic set 1 

19.9 Initial Operational Support Section 6.9 FSA 
On-Site/Off-Site (as 
required) Services set 1 

19.10 Warranty Section 6.10 FSA+ 1 year 
On-Site/Off-Site (as 
required) Warranty set 1 

19.11 Documentation and Training Update Section 6.5 and 6.6 TBC 
On-Site/Off-Site (as 
required) Electronic set 1 

                

TOTAL PRICE CLIN 19               
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20.0 
CLIN 20 (OPTION-NON EVALUATED) - WP12 Installation of Optional Gateways - 
IEG-C-15 EUFOR             

20.1 Project Management Section 4 TBC Project Website Electronic set 1 

20.2 Site Survey Section 9 TBC On-Site Electronic set 1 

20.3 Installation Section 7.5 TBC On-Site HW/SW/Labour/Electronic set 1 

20.4 Site accreditation Section 10.3 TBC Project Website Electronic set 1 

20.5 Validation and Acceptance Section 3.12 TBC Project Website Electronic set 1 

20.6 Documentation (Rev, As-Built) Section 6.5 TBC Project Website Electronic set 1 

20.7 Training Section 6.6 TBC Project Website Electronic set 1 

20.8 Integration into SMC and Management from BPS Section 3.10, 1.2.6 TBC NCIA HW/SW/Labour/Electronic set 1 

20.9 Initial Operational Support Section 6.9 FSA 
On-Site/Off-Site (as 
required) Services set 1 

20.10 Warranty Section 6.10 FSA+ 1 year 
On-Site/Off-Site (as 
required) Warranty set 1 

20.11 Documentation and Training Update Section 6.5 and 6.6 TBC 
On-Site/Off-Site (as 
required) Electronic set 1 

                

TOTAL PRICE CLIN 20               
                

21.0 
CLIN 21 (OPTION-NON EVALUATED) - WP12 Installation of Optional Gateways - 
IEG-C-16 JFC OS             

21.1 Project Management Section 4 TBC Project Website Electronic set 1 

21.2 Site Survey Section 9 TBC On-Site Electronic set 1 

21.3 Installation Section 7.5 TBC On-Site HW/SW/Labour/Electronic set 1 

21.4 Site accreditation Section 10.3 TBC Project Website Electronic set 1 

21.5 Validation and Acceptance Section 3.12 TBC Project Website Electronic set 1 

21.6 Documentation (Rev, As-Built) Section 6.5 TBC Project Website Electronic set 1 

21.7 Training Section 6.6 TBC Project Website Electronic set 1 

21.8 Integration into SMC and Management from BPS Section 3.10, 1.2.6 TBC NCIA HW/SW/Labour/Electronic set 1 

21.9 Initial Operational Support Section 6.9 FSA 
On-Site/Off-Site (as 
required) Services set 1 

21.10 Warranty Section 6.10 FSA+ 1 year 
On-Site/Off-Site (as 
required) Warranty set 1 

21.11 Documentation and Training Update Section 6.5 and 6.6 TBC 
On-Site/Off-Site (as 
required) Electronic set 1 

                

TOTAL PRICE CLIN 21               
                

22.0 
CLIN 22 (OPTION-NON EVALUATED) - WP12 Installation of Optional Gateways - 
IEG-C-17 JFC RSM             
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22.1 Project Management Section 4 TBC Project Website Electronic set 1 

22.2 Site Survey Section 9 TBC On-Site Electronic set 1 

22.3 Installation Section 7.5 TBC On-Site HW/SW/Labour/Electronic set 1 

22.4 Site accreditation Section 10.3 TBC Project Website Electronic set 1 

22.5 Validation and Acceptance Section 3.12 TBC Project Website Electronic set 1 

22.6 Documentation (Rev, As-Built) Section 6.5 TBC Project Website Electronic set 1 

22.7 Training Section 6.6 TBC Project Website Electronic set 1 

22.8 Integration into SMC and Management from BPS Section 3.10, 1.2.6 TBC NCIA HW/SW/Labour/Electronic set 1 

22.9 Initial Operational Support Section 6.9 FSA 
On-Site/Off-Site (as 
required) Services set 1 

22.10 Warranty Section 6.10 FSA+ 1 year 
On-Site/Off-Site (as 
required) Warranty set 1 

22.11 Documentation and Training Update Section 6.5 and 6.6 TBC 
On-Site/Off-Site (as 
required) Electronic set 1 

                

TOTAL PRICE CLIN 22               
                

23.0 
CLIN 23 (OPTION-NON EVALUATED) - WP12 Installation of Optional Gateways - 
IEG-C-18 ACP             

23.1 Project Management Section 4 TBC Project Website Electronic set 1 

23.2 Site Survey Section 9 TBC On-Site Electronic set 1 

23.3 Installation Section 7.5 TBC On-Site HW/SW/Labour/Electronic set 1 

23.4 Site accreditation Section 10.3 TBC Project Website Electronic set 1 

23.5 Validation and Acceptance Section 3.12 TBC Project Website Electronic set 1 

23.6 Documentation (Rev, As-Built) Section 6.5 TBC Project Website Electronic set 1 

23.7 Training Section 6.6 TBC Project Website Electronic set 1 

23.8 Integration into SMC and Management from BPS Section 3.10, 1.2.6 TBC NCIA HW/SW/Labour/Electronic set 1 

23.9 Initial Operational Support Section 6.9 FSA 
On-Site/Off-Site (as 
required) Services set 1 

23.10 Warranty Section 6.10 FSA+ 1 year 
On-Site/Off-Site (as 
required) Warranty set 1 

23.11 Documentation and Training Update Section 6.5 and 6.6 TBC 
On-Site/Off-Site (as 
required) Electronic set 1 

                

TOTAL PRICE CLIN 23               
                

24.0 
CLIN 24 (OPTION-NON EVALUATED) - WP12 Installation of Optional Gateways - 
IEG-C-12 NSF             

24.1 Project Management Section 4 TBC Project Website Electronic set 1 
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24.2 Site Survey Section 9 TBC On-Site Electronic set 1 

24.3 Installation Section 7.5 TBC On-Site HW/SW/Labour/Electronic set 1 

24.4 Site accreditation Section 10.3 TBC Project Website Electronic set 1 

24.5 Validation and Acceptance Section 3.12 TBC Project Website Electronic set 1 

24.6 Documentation (Rev, As-Built) Section 6.5 TBC Project Website Electronic set 1 

24.7 Training Section 6.6 TBC Project Website Electronic set 1 

24.8 Integration into SMC and Management from BPS Section 3.10, 1.2.6 TBC NCIA HW/SW/Labour/Electronic set 1 

24.9 Initial Operational Support Section 6.9 FSA 
On-Site/Off-Site (as 
required) Services set 1 

24.10 Warranty Section 6.10 FSA+ 1 year 
On-Site/Off-Site (as 
required) Warranty set 1 

24.11 Documentation and Training Update Section 6.5 and 6.6 TBC 
On-Site/Off-Site (as 
required) Electronic set 1 

                

TOTAL PRICE CLIN 24               
                

Total Firm Fixed Price- Non-
Evaluated Options               
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1 ALTERATIONS, MODIFICATIONS AND DELETIONS OF THE NCIA 

CONTRACT GENERAL PROVISIONS 

 Clause 3 “Participating Countries” supplements Clause 9 “Participating 
Countries” of the NCI Agency Contract General Provisions. 

 Clause 5 “Security” augments Clause 11 “Security” of the NCI Agency 
Contract General Provisions. 

 Clause 6 “Intellectual Property” augments Clause 30 “Intellectual 
Property” of the NCI Agency Contract General Provisions. 

 Clause 7 “Intellectual Property Right, Indemnity and Royalties” 
augments Clause 29 “Patent and Copyright Indemnity” of the NCI 
Agency General Provisions. 

 Clause 17 “Pricing of Changes, Modifications, Follow-on Contracts and 
Claims” augments Clause 19 “Pricing of Changes, Amendments and 
Claims” of the NCI Agency Contract General Provisions. 

 Clause 18 “Liquidated Damages” replaces Clause 38 “Liquidated 
Damages” of the NCI Agency Contract General Provisions. 

 Clause 20 “Warranty” augments Clause 27 “Warranty of Work (Exclusive 
of Software)” and Clause 30 “Software Warranty” of the NCI Agency 
Contract General Provisions. 

2 ORDER OF PRECEDENCE 

 In the event of any inconsistency in this Contract, the inconsistency shall 
be resolved by giving precedence in the following order: 

a. Signature sheet 
b. Part I - The Schedule of Supplies and Services (SSS) 
c. Part II - The Contract Special Provisions (CSP) 
d. Part III – The Contract General Provisions 
e. Part IV – The Statement of Work (SOW) and SOW 

Annexes 
f. The Contractor’s Bid including any clarifications thereto, 

incorporated by reference, and the formal documentation 
of pre-Contract discussions.  
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3 TYPE OF CONTRACT 

 This is a Firm Fixed Price Contract established for the supplies and 
services defined in Part I - Schedule of Supplies and Services and Part 
IV – Statement of Work. 

 The Purchaser assumes no liability for costs incurred by the Contractor 
in excess of the stated Firm Fixed Price except as provided under other 
provisions of this Contract. 

 The Total Contract price is inclusive of all expenses related to the 
performance of the present contract. 

4 SCOPE OF WORK 

 This project will provide the system for securing information exchange 
services between the NATO Secret Bi-SC AIS and the NATO-led 
Mission Secret networks by the implementation of secure gateways, 
replacing the prototype gateways in current use, and conform to recently 
approved NATO Metadata STANAGs (4774, 4778). The project will 
provide a standardized architecture for IEG-C, resolving deficiencies and 
improving management capabilities by including a centralized 
management capability. The current gateways will be upgraded, 
redesigned or renewed to comply with this architecture. 

 In order to fulfil that purpose the Contractor shall deliver, in consideration 
for the prices specified in the Schedule of Supplies and Services, in the 
manner and at the time and location specified and in accordance with 
the specifications and descriptions set forth in the Statement Of Work. 

5 PLACE AND TERMS OF DELIVERY 

 Deliverables under this Contract shall be delivered DDP (Delivery Duty 
Paid) in accordance with the International Chamber of Commerce 
INCOTERMS 2020 to the destination(s) and at such times as set forth in 
the Schedule of Supplies and Services. 

6 COMPREHENSION OF CONTRACT AND SPECIFICATIONS 

 The Contractor warrants that he has read, understood and agreed to 
each and all terms, clauses, specifications and conditions specified in 
the Contract and that this signature of the Contract is an acceptance, 
without reservations, of the said Contract terms within their normal and 
common meaning. 

 The specifications set forth the performance requirements for the 
Contractor’s proposed work as called for under this Contract. 
Accordingly, notwithstanding any conflict or inconsistency which 
hereafter may be found between achievement of the aforesaid 
performance requirements and adherence to the Contractor’s proposed 



NATO UNCLASSIFIED 
    

IFB-CO-14314-IEG-C 
Book II – Part II Contract Special Provisions 

 

N A T O  U N C L A S S I F I E D  
Book II Page II-6 of 29 

design for the work, the Contractor hereby warrants that the work to be 
delivered will meet or exceed the performance requirements of the said 
specifications. 

 The Contractor hereby acknowledges that he has no right to assert 
against the Purchaser, its officers, agents or employees, any claims or 
demands with respect to the aforesaid specifications as are in effect on 
the date of award of this Contract. 

 Based upon impossibility of performance, defective, inaccurate, 
impracticable, insufficient or invalid specifications, implied warranties of 
suitability of such specifications, or 

 Otherwise derived from the aforesaid specifications, and hereby waives 
any claims or demands so based or derived as might otherwise arise. 

 Notwithstanding the “Changes” clause or any other clause of the 
Contract, the Contractor hereby agrees that no changes to the aforesaid 
specifications which may be necessary to permit achievement of the 
performance requirements specified herein for the Contractor’s 
proposed work shall entitle the Contractor either to any increase in the 
firm fixed price as set forth in this Contract or to any extension of the 
delivery times for the work beyond the period of performance in the 
Schedule of Supplies and Services. 

7 PARTICIPATING COUNTRIES  

 This Clause supplements Clause 9 (Participating Countries) of the 
Contract General Provisions. 

 Participating countries are as follows NATO nations in ALBANIA, 
BELGIUM, BULGARIA, CANADA, CROATIA, THE CZECH REPUBLIC, 
DENMARK, ESTONIA, FRANCE, GERMANY, GREECE, HUNGARY, 
ICELAND, ITALY, LATVIA, LITHUANIA, LUXEMBOURG, THE 
NETHERLANDS, NORWAY, POLAND, PORTUGAL, ROMANIA, 
SLOVAKIA, SLOVENIA, SPAIN, TURKEY, THE UNITED KINGDOM 
and THE UNITED STATES. 

8 TRANSPORTATION OF EQUIPMENT 

 All supplies covered under this Contract, including Purchaser Furnished 
Equipment (PFE), once handed over to the Contractor, and items 
shipped under warranty for repair or otherwise, shall be transported to 
and from all destinations at the responsibility of the Contractor. The 
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Purchaser shall not be liable for any storage, damage, accessorial or 
any other charges involved in such transporting of supplies. 

9 INSPECTION AND ACCEPTANCE 

 The supplies and services to be provided by the Contractor’s personnel 
under this Contract shall conform to the highest professional and 
industry standards and practices. Inspection of the services provided will 
be made by the Purchaser’s Technical representatives or another 
authorised designee in accordance with the specifications in Part IV - 
Statement of Work. Services performed by the Contractor which do not 
conform to the highest professional and industry standards may result in 
the Purchaser requesting that such work be performed again at no 
increase in the price of the contract. Repeated instances of work 
performed which fails to meet the standards and practices may result in 
termination of the Contract for Default. 

 The Purchaser reserves the right to charge to the Contractor any 
additional cost incurred by the Purchaser for inspection and test when 
Work is not ready at the time such inspection and test is requested by 
the Contractor or when re-inspection or retest is necessitated by prior 
rejection. 

 Purchaser review and acceptance procedures specific to contract 
documentation to be submitted by the Contractor as described in Part 
IV, Statement of Work. 

 Inspection and Acceptance procedures are described in Clause 21 of 
the NCIO General Contract Provisions (“Inspection and Acceptance of 
work”). 

10 CONTRACTOR’S RESPONSIBILITY 

 The Contractor shall monitor changes and/or upgrades to commercial off 
the shelf (COTS) software or hardware to be utilized under subject 
Contract. 

 For COTS items which are or could be impacted by obsolescence 
issues, as changes in technology occur, the Contractor will propose 
substitution of new products/items for inclusion in this Contract. The 
proposed items should provide at least equivalent performance and/or 
lower life-cycle support costs, or enhanced performance without a price 
or cost increase. 

 The Contractor will provide evidence with respect to price and 
performance of the equipment being proposed as well as data proving 
an improvement in performance and/or a reduction in price and/or life-
cycle support costs. If necessary for evaluation by the Purchaser, the 
Contractor shall provide a demonstration of the proposed items. Should 
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the Purchaser decide that the proposed item(s) should be included in the 
Contract, an equitable price adjustment will be negotiated and the 
proposed item(s) shall be added to the Contract by bilateral modification 
under the authority of this Article. 

 The Contractor shall notify the Purchaser of any proposed changes in 
the commercial off the shelf software or hardware to be utilized. Such 
notification shall provide an assessment of the changes and the impact 
to any other items to be delivered under this Contract. 

11  PRICING OF CHANGES, MODIFICATIONS, FOLLOW-ON 
CONTRACTS AND CLAIMS 

 The Purchaser may at any time, by written order designated or indicated 
to be a change order, and without notice to the sureties, if any, make 
changes within the scope of any Contract or Task Order, in accordance 
with Clause 16 (Changes) of the Contract General Provisions. 

 Changes, modifications, follow-on Contracts of any nature, and claims 
shall be priced in accordance with Clause 19 (Pricing of Changes, 
Amendments and Claims) of the Contract General Provisions, and with 
the "Purchaser's Pricing Principles" as set out in the Annex 1 to the 
Contract General Provisions.   

 
 Except otherwise provided for in this Contract, prices quoted for the 
above-mentioned changes, modifications, etc. shall have a minimum 
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validity period of twelve (12) months from the  date of purchaser 
acceptance of proposal  

12 INVOICES AND PAYMENTS 

 Following Purchaser acceptance, in writing, payment for supplies and 
services furnished shall be made in the currency specified for the 
relevant portion of the Contract. 

 The term of the Contract may not be exceeded without prior approval of 
the Purchaser.  In no case will the Purchaser make payment above the 
total of the corresponding CLINs. 

 No payment will be made if CLIN items agreed for delivery before 
milestones are not complete as described in bidding sheets, SSS and 
SoW. 

 No payment shall be made with respect to undelivered supplies; works 
not performed, services not rendered and/or incorrectly submitted 
invoices. 

 No payment will be made for additional items delivered that are not 
specified in the contractual document. 

 The invoice amount shall be exclusive of VAT and exclusive of all Taxes 
and Duties as per Clause 26 (Taxes and Duties) of the Contract General 
Provisions. 

 CLINs will be paid as below based on Purchaser milestone approval in 
writing. 

 The Contractor shall be entitled to submit invoices as follows:  
 

Number Description 
 

Percentage of Total 
Contract CLIN Price 

Delivery NLT 
(Not Later Than) 

CLIN 1 
ALL PAYMENTS SHALL BE MADE UPON PURCHASER 
WRITTEN ACCEPTANCE  

  

1.1 Project Management Plan(s) and Documents 10% EDC + 2 Months 
1.4 System Design (Critical Design Review) 20% EDC + 6 Months 
1.6 System Design (Factory Acceptance Tests) 25% EDC + 9 Months 
1.10 Acceptance of IEG-C security accreditation package 25% EDC + 13 Months 
1.11 Post-Accreditation Activities 20% EDC + 27 Months 
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 Evidence of the acceptance by the Purchaser shall be attached to all 
invoices. 

 The Purchaser is released from paying any interest resulting from any 
reason whatsoever. 

 The Contractor shall render all invoices in a manner, which shall provide 
a clear reference to the Contract. Invoices in respect of any service and/or 

CLINs Description 
 

Percentage of Total 
Contract CLIN Price 

Delivery NLT 
(Not Later Than) 

CLINs 
2 and 3 

ALL PAYMENTS SHALL BE MADE UPON PURCHASER 
WRITTEN ACCEPTANCE  

  

2.4 Security Accreditation Documentation and Reports (update) 20% EDC + 13 Months 
2.5 
3.5 SIT + SAT + UAT  20% EDC + 13 Months 

3.6 Service Delivery Management Suite/Border Protection 
Services integration 40% EDC + 20 Months 

CLINs Description 
 

Percentage of Total 
Contract CLIN Price 

Delivery NLT 
(Not Later Than) 

CLINs 4 to 
14 

ALL PAYMENTS SHALL BE MADE UPON PURCHASER 
WRITTEN ACCEPTANCE  

  

4.5, 4.6, 
4.7 

Site accreditation,  Validation and Acceptance, Provisional 
System Acceptance 95% EDC + 20 Months 

5.4, 5.5 Site accreditation,  Validation and Acceptance 95% EDC + 21 Months 
6.4, 6.5 Site accreditation,  Validation and Acceptance  95% EDC + 21 Months 
7.4, 7.5 Site accreditation,  Validation and Acceptance  95% EDC + 22 Months 
8.4, 8.5 Site accreditation,  Validation and Acceptance  95% EDC + 22 Months 
9.4, 9.5 Site accreditation,  Validation and Acceptance  95% EDC + 23 Months 

10.4, 10.5 Site accreditation,  Validation and Acceptance  95% EDC + 24 Months 
11.4, 11.5 Site accreditation,  Validation and Acceptance  95% EDC + 25 Months 
12.4, 12.5 Site accreditation,  Validation and Acceptance  95% EDC + 26 Months 
13.4, 13.5 Site accreditation,  Validation and Acceptance  95% EDC + 27 Months 
14.2, 14.4 Removal of the Equipment, Final System Acceptance 95% EDC + 27 Months 

    
All CLINs Warranty 5 % FSA + 1 Year 

CLINs Description 
 

Percentage of Total 
Contract CLIN Price 

Delivery NLT 
(Not Later Than) 

CLINs 
15 and 16 

ALL PAYMENTS SHALL BE MADE UPON PURCHASER 
WRITTEN ACCEPTANCE  

  

15.9 WP6 Hardware  95% EDC + 13 Months 
16.9 WP7 Cyber Monitoring Capability (former NCIRC) 95% EDC + 13 Months 

    
All CLINs Warranty 5 % FSA + 1 Year 
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deliverable shall be prepared and submitted as specified hereafter and 
shall contain:  

12.11.1 Contract number CO-14314-IEG-C 

12.11.2 Purchase Order number (TBD at Contract Award) 

12.11.3 Contract Amendment number (if any)  

12.11.4 Contract Line Item(s) (CLIN) as they are defined in the priced 
Schedule of Supplies and Services. 

12.11.5 Bank Account details for International wire transfers 

 The invoice shall contain the following certificate: 
 
“I certify that the above invoice is true and correct, that the delivery of the above 
described items has been duly effected and/or that the above mentioned 
services have been rendered and the payment therefore has not been 
received”. The certificate shall be signed by a duly authorised company official 
on the designated original. 

 

 Invoices referencing “CO-14314-IEG-C/ PO (TBD at Contract Award)” 
shall be submitted in electronic format to:  

AccountsPayable@ncia.nato.int 
 

An Electronic copy shall be sent to the Contracting Officer, at the email address 
specified in the clause ‘’Contract Administration’’. 

 

 NCI Agency will make payment within 45 days of receipt by NCI Agency 
of a properly prepared and documented invoice. 

13 LIQUIDATED DAMAGES 

 This Clause replaces Clause 38 (Liquidated Damages) of the Contract 
General Provisions. 

  If the Contractor fails to: 

13.2.1 meet the delivery schedule of the Deliverables or any specified major 
performance milestones or required performance dates specified in the 
Schedule of Supplies and Services to this Contract, or any extension 
thereof, or 

13.2.2 deliver and obtain acceptance of the Deliverables or to acceptably 
perform the services as specified in the Schedule of Supplies and 
Services to this Contract,the actual damage to the Purchaser for the 

mailto:AccountsPayable@NCIA.NATO.int
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delay will be difficult or impossible to determine. Therefore, in lieu of 
actual damages the Contractor shall pay to the Purchaser, for each day 
of delinquency in achieving the deadline or milestone, fixed and agreed 
liquidated damages of 1% (one per cent) per day of the associated 
payment set forth in the schedule of payments provided in Clause 11 of 
the Contract Special Provisions.  

 In addition to the liquidated damages, the Purchaser shall have the 
possibility of terminating this Contract in whole or in part, as provided in 
Clause 39 (Termination for Default) of the Contract General Provisions. 
In the event of such termination, the Contractor shall be liable to pay the 
excess costs provided in Clause 39.5 (Termination for Default) of the 
Contract General Provisions. 

 The Contractor shall not be charged with liquidated damages when the 
delay arises out of causes beyond the control and without the fault or 
negligence of the Contractor as defined in Clause 39.6 (Termination for 
Default) of the Contract General Provisions. In such event, subject to the 
provisions of Clause 41 (Disputes) of the Contract General Provisions, 
the Purchaser shall ascertain the facts and extent of the delay and shall 
extend the time for performance of the Contract when in his judgement 
the findings of the fact justify an extension. 

 Liquidated damages shall be payable to the Purchaser from the first day 
of delinquency and shall accrue at the rate specified in Clause 12.2.2 
above to 15% of the value of each line item individually and an 
aggregate sum of all delinquent items not to exceed 15% of the value of 
the total Contract. These liquidated damages shall accrue automatically 
and without any further notice being required. 

 The amount of Liquidated Damages due by the Contractor shall be 
recovered by the Purchaser in the following order of priority: 

a) By deducting such damages from the amounts due to the Contractor 
against the Contractor's invoices. 

b) By proceeding against any surety or deducting from the Performance 
Guarantee if any 

c) By reclaiming such damages through appropriate legal remedies. 

 The rights and remedies of the Purchaser under this clause are in 
addition to any other rights and remedies provided by law or under this 
Contract. 

14 SUPPLEMENTAL AGREEMENT(S), DOCUMENTS AND 
PERMISSIONS 

 If any supplemental agreements, documents and permissions are 
introduced after Contract award, the execution of which by the 
Purchaser is/ are required by national law or regulation, and it is 
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determined that the Contractor failed to disclose the requirement for the 
execution of such agreement from the Purchaser prior to Contract 
signature, the Purchaser may terminate this Contract for Default, in 
accordance with Clause 39 (Termination for Default) of the Contract 
General Provisions.   

 Supplemental agreement(s), documents and permissions, the execution 
of which by the Purchaser is/are required by national law or regulation 
and that have been identified by the Contractor prior to the signature of 
this Contract, but have not yet been finalised and issued by the 
appropriate governmental authority, are subject to review by the 
Purchaser. If such supplemental agreement(s), documents and 
permissions are contrary to cardinal conditions of the signed Contract 
between the Parties, and the Parties and the appropriate governmental 
authority cannot reach a mutual satisfactory resolution of the 
contradictions, the Purchaser reserves the right to terminate this 
Contract and the Parties agree that in such case the Parties mutually 
release each other from claim for damages and costs of any kind, and 
any payments received by the Contractor from the Purchaser will be 
refunded to the Purchaser by the Contractor.   

15 SECURITY  

 This Clause augments Clause 11 (Security) of the Contract General 
Provisions. 

 The security classification of this Contract is NATO UNCLASSIFIED. 

 In the performance of all works under this Contract it shall be the 
Contractor’s responsibility to ascertain and comply with all applicable 
NATO and National security regulations as implemented by the 
Purchaser and by the local authorities. 

 Contractor and /or Subcontractor personnel employed under this 
Contract that will require access to locations, such as sites and 
headquarters, where classified material and information up to and 
including “NATO SECRET” are handled shall be required to have a 
NATO security clearance up to this level. Contractor personnel who 
need System Administrator or Operator privileges when working on 
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NATO SECRET systems shall be required to hold NATO CTS (Cosmic 
Top Secret) clearances. 

 All NATO CLASSIFIED material entrusted to the Contractor shall be 
handled and safeguarded in accordance with applicable security 
regulations. 

 The Contractor will be required to handle and store classified material to 
the level of “NATO SECRET”. 

 It shall be the Contractor’s responsibility to obtain the appropriate 
personnel and facility clearances to the levels stated in the preceding 
paragraphs and to have such clearances confirmed to the Purchaser by 
the relevant National security authority for the duration of the Contract in 
its entirety. 

 Failure to obtain or maintain the required level of security for Contractor 
personnel and facilities for the period of performance of this Contract 
shall not be grounds for any delay in the scheduled performance of this 
Contract and may be grounds for termination under Clause 39 
(Termination for Default) of the Contract General Provisions. 

 The Contractor shall note that there are restrictions regarding the 
carriage and use of electronic device (e.g. laptops) in Purchaser secured 
locations. The Contractor shall be responsible for satisfying and 
obtaining from the appropriate site authorities the necessary clearance 
to bring any such equipment into the facility. 

16 KEY PERSONNEL 

 The designated Contractor personnel fulfilling the roles as described in 
Statement of Work are considered Key Personnel for successful 
Contract performance and are subject to the provisions of this Clause as 
set forth in the following paragraphs. 

 The following individuals are identified as Key Personnel under this 
Contract: 

Role Name 
Project Manager (PM) To be completed based on proposal 
Technical Lead (TL) (Senior System 
Engineer) 

To be completed based on proposal 

Senior Test Engineer To be completed based on proposal 
Other (TBD by Bidder) To be completed based on proposal 

 

 Under the terms of this Clause, Key Personnel may not be voluntarily 
diverted by the Contractor to perform work outside the Contract unless 
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approved by the Purchaser. In cases where the Contractor has no 
control over the individual’s non-availability (e.g. resignation, sickness, 
incapacity, etc.), the Contractor shall notify the Purchaser immediately of 
a change of Key Personnel and offer a substitute with equivalent 
qualifications at no additional costs to the Purchaser within 21 days of 
the date of knowledge of the prospective vacancy. 

 The Contractor shall take all reasonable steps to avoid changes to Key 
Personnel assigned to this project except where changes are 
unavoidable or are of a temporary nature. Any replacement personnel 
shall be of a similar grade, standard and experience as the individual to 
be substituted and must meet the minimum qualifications and required 
skills cited in the attached Statement of Work. 

 In the event of a substitution of any Key Personnel listed above and prior 
to commencement of performance, the Contractor shall provide a CV for 
the personnel proposed. The CV shall clearly stipulate full details of 
professional and educational background, and evidence that the 
personnel is qualified in pertinent Contract related areas of the SOW. 

 The Purchaser reserves the right to interview any Contractor personnel 
proposed in substitution of previously employed Contractor Key 
Personnel to verify their language skills, experience and qualifications, 
and to assess technical compliance with the requirements set forth in the 
SOW. 

 The interview, if required, may be conducted as a telephone interview, or 
may be carried out at the Purchaser’s premises in Brussels, Belgium. 

 If, as a result of the evaluation of the CV and/or interview the Purchaser 
judges that the proposed replacement Key Personnel does not meet the 
required skills levels, he shall have the right to request the Contractor to 
offer another qualified individual in lieu thereof. 

 All costs to the Contractor associated with the interview(s) shall be borne 
by the Contractor, independently from the outcome of the Purchaser’s 
evaluation. 

 The Purchaser Contracting Authority will confirm any consent given to 
a substitution in writing and only such written consent shall be deemed 
as valid evidence of Purchaser consent. Each of the replacement 
personnel will also be required to sign the Non-Disclosure Declaration at 
Annex A hereto prior to commencement of work. 

 Furthermore, even after acceptance of Contractor personnel on the 
basis of his/her CV and/or interview, the Purchaser reserves the right to 
reject Contractor personnel, if the individual is not meeting the required 
level of competence. The Purchaser will inform the Contractor, in writing, 
in cases where such a decision is taken and the Contractor shall 



NATO UNCLASSIFIED 
    

IFB-CO-14314-IEG-C 
Book II – Part II Contract Special Provisions 

 

N A T O  U N C L A S S I F I E D  
Book II Page II-16 of 29 

propose and make other personnel available within ten working days 
after the written notification. The Purchaser shall have no obligation to 
justify the grounds of its decision and the Purchaser’s acceptance of 
Contractor personnel shall in no way relieve the Contractor of his 
responsibility to achieve the contractual and technical requirements of 
this Contract nor imply any responsibility of the Purchaser. 

 The Purchaser may, for just cause, require the Contractor to remove 
his employee. Notice for removal will be given to the Contractor by the 
Purchaser in writing and will state the cause justifying the removal. The 
notice will either demand substitution for the individual involved and/or 
contain a notice of default and the remedies to be sought by the 
Purchaser. 

 In those cases where, in the judgement of the Purchaser, the inability 
of the Contractor to provide a suitable replacement in accordance with 
the terms of this Clause may potentially endanger the progress under 
the Contract, the Purchaser shall have the right to terminate the Contract 
as provided under Clause 39 (Termination for Default) of the Contract 
General Provisions. 

17 INDEPENDENT CONTRACTOR 

 The Personnel provided by the Contractor are at all times employees of 
the Contractor and not the Purchaser.  In no case shall Contractor 
personnel act on behalf of or as an agent for NATO or any of its bodies.  
In no way shall the Contractor personnel claim directly or indirectly to 
represent NATO in an official capacity or claim themselves to be NATO 
employees. 

 The Purchaser shall not be responsible for securing work permits, 
lodging, leases nor tax declarations, driving permits, etc., with national or 
local authorities. Contractors personnel employed under this Contract 
are not eligible for any diplomatic privileges or for NATO employee 
benefits. 

18 NON DISCLOSURE AGREEMENT 

 All Contractor and Subcontractor personnel working at any NATO 
Organisation / Commands premises or having access to NATO 
classified / commercial-in-confidence information must certify and sign 
the Declaration attached hereto at Annex A and provide it to the NCI 
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Agency Contracting Officer prior to the commencement of any 
performance under this Contract. 

19 CARE AND DILIGENCE OF PROPERTY 

 The Contractor shall use reasonable care to avoid damaging buildings, 
walls, equipment, and vegetation (such as trees, shrub and grass) on 
the work site. 

 If the Contractor damages any such buildings, walls, equipment or 
vegetation on the work site, he shall fix or replace the damage as 
directed by the Purchaser and at no expense to the Purchaser. If he fails 
or refuses to make such repair or replacement, the Contractor shall be 
liable for the cost thereof, which may be deducted from the Contract 
price. 

 The Purchaser will exercise due care and diligence for the Contractor’s 
furnished equipment and materials on site. The Purchaser will, however, 
not assume any liability except for gross negligence and wilful 
misconduct on the part of the Purchaser’s personnel or agents. 

 The Contractor shall, at all times, keep the site area, including storage 
areas used by the Contractor, free from accumulations of waste. On 
completion of all work the Contractor is to leave the site area and its 
surroundings in a clean and neat condition. 

20 RESPONSIBILITY OF THE CONTRACTOR TO INFORM EMPLOYEES 
OF WORK ENVIRONMENT 

 The Contractor shall inform his employees under this Contract of the 
terms of the Contract and the conditions of the working environment. 

 Specifically, personnel shall be made aware of all risks associated with 
the performance under this Contract, the conditions of site in which the 
performance is to take place and living conditions while performing 
within the boundaries of the Contract. The selection of adequate 
personnel shall remain sole responsibility of the Contractor. 

21 SOFTWARE 

 The Purchaser reserves the right to exclude from the awarded Contract 
the purchase of software licenses for which NATO has established 
centralized Contracts. In this case, the Contract terms, schedule and 
prices will be modified accordingly, and the software licenses will be 
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provided to the Contractor in the form of "Purchaser Furnished Property 
(including software)”. 

 Where the term Purchaser Furnished Equipment (PFE) is used it should 
be interpreted as Purchaser Furnished Property as defined in the 
Contract General Provisions. 

22 WARRANTY 

 The Contractor shall provide warranty on all material provided under this 
Contract and in accordance with Book II, Part IV of the Statement of 
Work or a minimum one (1) year warranty where no period is specified. 

 For this purpose the Contractor shall provide exact warranty conditions 
by type of equipment and detailed handling instructions, including 
information of points of contact to be contacted in case of a warranty 
claim. 

23 COTS PRODUCT REPLACEMENT 

 If any COTS products specified in the Contract are upgraded or 
discontinued by their original providers for commercial or technological 
reasons, the Contractor shall propose their substitution by the new 
versions that are intended as market replacement of the original 
products. The proposed items shall provide an equivalent or enhanced 
performance without a price or life-cycle support cost increase. 

 The Contractor shall provide price and performance data to support an 
improvement in performance and/or a reduction in price and/or life-cycle 
support costs. If necessary for evaluation by the Purchaser, the 
Contractor shall provide a demonstration of the proposed items. Should 
the Purchaser decide that the proposed item(s) should be included in the 
Contract, an equitable price adjustment will be negotiated and the 
proposed item(s) shall be added to the Contract by bilateral modification 
under the authority of this Article. 

 All COTS furnished by the Contractor under this Contract shall be 
current production and upgraded to the most current versions at 
Provisional Site Acceptance (PSA). 

 
24 OPTIONS 

 The options are available for exercise by the Purchaser at any time and 
in any combination from the date of Contract execution to Final System 
Acceptance (FSA) plus one (1) year. If the Purchaser exercises such 
options, the Contractor shall deliver such specified quantities of 
additional or alternative supplies and services at such times and to such 
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destinations as specified in the Contract.  Schedule of Supplies and 
Services. 

 Prices for all optional line items shall have a validity period that 
corresponds to the option exercise period cited above. 

 The Contractor understands that there is no obligation under this 
Contract for the Purchaser to exercise any of the optional line items and 
that the Purchaser bears no liability should he decide not to exercise the 
options (totally or partially). Further, the Purchaser reserves the right to 
request another Contractor (or the same), to perform the tasks described 
in the optional line items of the current Contract through a new Contract 
with other conditions. 

 Any options exercised shall be exercised by written Amendment to the 
Contract. 

25 OPTIMISATION 

 The Contractor is encouraged to examine methods and technology that 
may increase efficient operation and management of the system(s) on 
which the required services are provided to the Purchaser, thus reducing 
operating and manpower costs and the overall cost to the Purchaser. 

 The Contractor may, during the Period of Performance, introduce 
Engineering Change Proposals (ECPs) offering innovations and/or 
technology insertion with a view towards reducing the Total Cost of 
Ownership TCO to the Purchaser.  

 Any such ECP submitted shall cite this Clause as the basis of 
submission and provide the following information: 

25.3.1 A detailed description of the technical changes proposed, the 
advantages, both long and short term, and an analysis of the risks of 
implementation; 

25.3.2 A full analysis of the prospective savings to be achieved, in the form of 
a TCO Assessment Report, in both equipment and manpower, 
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including, as appropriate, utility and fuel consumption and NATO 
manpower, travel, etc.; 

25.3.3 A full impact statement of changes that the Purchaser would be 
required to make, if any, to its operational structure and management 
procedures; 

25.3.4 A fully detailed proposal of any capital investment necessary to achieve 
the savings; 

25.3.5 A schedule of how the changes would be implemented with minimal 
negative impact to on-going performance and operations. 

26 CONTRACT ADMINISTRATION 

 The Purchaser is the NATO Communications and Information Agency 
(NCI Agency). The Purchaser is the Point of Contact for all contractual 
and technical issues. The Contractor shall accept Contract modifications 
only in writing from the Purchaser’s Contracting Authority.  

 All notices and communications between the Contractor and the 
Purchaser shall be written and conducted in English.   

 Formal letters and communications shall be personally delivered or sent 
by mail, registered mail, courier or other delivery service, to the official 
points of contact quoted in this Contract.  

 Informal notices and informal communications may be exchanged by 
any other communications means including telephone and e-mail. 

 All notices and communications shall be effective upon receipt. 
 
 
 
 
 
 

 Official points of contact are: 
PURCHASER 

Contractual issues:  Technical issues: 
NCI Agency NCI Agency 
Acquisition Directorate Core Enterprise Services 
Building 302 A, Room 110 Building 117  
B-7010 SHAPE, Mons  B-7010 SHAPE, Mons  
Belgium Belgium 
    
POC:  Eva Benson  POC: Nikolaos Chalkias  
Tel: +32 (0) 6544 6103  Tel: +32 (0) 2 360 5940   
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Email: Eva.Benson@ncia.nato.int  E-mail: 
Nikolaos.Chalkias@ncia.nato.int 

 

 

CONTRACTOR 
Contractual issues: TBD  Technical issues: TBD 
Company Name 
Address 

Company Name 
Address 

    
POC:  POC:   
Tel:  Tel:  
Fax:  Fax:  
E-mail:  E-mail:  

 

27 CONFLICT OF INTEREST 

 A conflict of interest means that because of other activities or 
relationships with other persons or entities, a Contractor is unable, or 
potentially unable to render impartial assistance or advice to the 
Purchaser, or the Contractor’s objectivity in performing the Contract 
work is, or might be otherwise impaired, or the Contractor has an unfair 
competitive advantage. Conflict of interest includes situations where the 
capacity of a Contractor (including the Contractor’s executives, directors, 
consultants, subsidiaries, parent companies or Subcontractors) to give 
impartial, technically sound advice or objective performance  is or may 
be impaired or may otherwise result in a biased work product or 
performance because of any past, present or planned interest, financial 
or otherwise in organizations whose interest may substantially affected 
or be substantially affected by the Contractor’s performance under the 
Contract. 

 The Contractor is responsible for maintaining and providing up-to-date 
conflict of interest information to the Purchaser. If, after award of this 
Contract or any task order herein, the Contractor discovers a conflict of 
interest with respect to this Contract or task order which could not 
reasonably have been known prior to award, or if any additional conflicts 
or potential conflicts arise after award, the Contractor shall give written 
notice to the Purchaser as set forth below. 

 If, after award of this Contract or any task order herein, the Purchaser 
discovers a conflict of interest with respect to this Contract or task order, 
which has not been disclosed by the Contractor, the Purchaser may at 
its sole discretion request additional information from the Contractor, 
impose mitigation measures, or terminate the Contract for default in 

mailto:Eva.Benson@ncia.nato.int
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accordance with Clause 39 (Termination for Default) of the Contract 
General Provisions. 

 The Contractor's notice called for in paragraph 27.2 above shall describe 
the actual, apparent, or potential conflict of interest, the action(s) the 
Contractor has taken or proposes to take to avoid or mitigate any 
conflict, and shall set forth any other information which the Contractor 
believes would be helpful to the Purchaser in analysing the situation. 
Any changes to the Contractor’s conflict of interest mitigation plan, if any 
is incorporated in the Contract, should be also detailed. 

 The Contractor has the responsibility of formulating and forwarding a 
proposed conflict of interest mitigation plan to the Purchaser, for review 
and consideration. This responsibility arises when the Contractor first 
learns of an actual, apparent, or potential conflict of interest. 

 If the Purchaser in its discretion determines that the Contractor's actual, 
apparent, or potential conflict of interest remains, or the measures 
proposed are insufficient to avoid or mitigate the conflict, the Purchaser 
will direct a course of action to the Contractor designed to avoid, 
neutralize, or mitigate the conflict of interest. If the parties fail to reach 
agreement on a course of action, or if having reached such agreement, 
the Contractor fails to strictly adhere to such agreement during the 
remaining period of Contract performance, the Purchaser has the 
discretion to terminate the Contract for default or alternatively refrain 
from exercising any further Option or Work Package under the Contract. 

 The Contractor's misrepresentation of facts in connection with a conflict 
of interest reported, or a Contractor’s failure to disclose a conflict of 
interest as required shall be a basis for default termination of this 
Contract. 

28 TECHNICAL DIRECTION 
 The Contract will be administered by the Purchaser in accordance with 

the Clause 25 of these Contract Special Provisions entitled “Contract 
Administration”. 

 The individuals working on this Contract shall perform the effort within 
the general scope of work identified in the Contract Part III - Statement 
of Work (SOW).  This effort will be directed on a more detailed level by 
the Purchaser’s Project Manager who will provide detailed tasking and 
instruction on how to proceed. 

 
 The Purchaser reserves his right to assign a Technical Representative 

who will provide the Contractor personnel with instruction and 
guidance, within the general scope of work, in performance of their 
duties and working schedule. 
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 Neither the Purchaser’s Project Manager as identified in Clause 25 of 
these Contract Special Provisions, nor any Technical Representative, 
as mentioned in Clause 27 above, has the authority to change the 
terms and conditions of the Contract.  If the Contractor has reason to 
believe that the Project Manager/Technical Representative is 
requesting products and services on terms inconsistent with that in the 
scope of the Contract, the Contractor shall immediately inform the 
Purchaser’s Contracting Authority for confirmation of the actions.  
Failure to obtain confirmation that the action of the Project Manager is 
under the authority of the Contract shall render any subsequent claim 
null and void.  

 Upon receipt of such notification above, the Purchaser’s Contracting 
Authority will: 

a) confirm the effort requested is within scope, or; 

b) confirm that the instructions received constitute a change and 
request a quotation for a modification of scope and/or price, or; 

c) rescind the instructions.  

29 EXCLUSION CLAUSE 

 This Contract has an exclusion clause and it is as follows: 

29.1.1 The Contractor and its sub-Contractors that supported the award of 
CO-14171-PMIC shall be excluded from award of this contract of future 
Contract(s) and sub-Contract(s) for consultancy, hardware or software 
implementation under the Bi-Strategic Automated Information Systems 
(Bi-SC AIS) and NATO General Communication Services (NGCS) 
Programmes. 

 The NCI Agency shall not consider mitigation plans regarding this 
exclusion.  

 This exclusion clause does not apply to parent companies of the 
Contractor and their wholly owned subsidiaries provided that the parent 
company or its subsidiaries provides proof to the satisfaction of the 
Purchaser that they operate as a separate legal entity in a completely 
distinguishable and different business domain. Proof as mentioned 
above may consist of:  

• Company’s structure  
• Roles and responsibilities within structure  
• Business domain  
• Ownership and control  
• And any other proof that will fulfil the purpose of the exclusion clause 
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 This exclusion clause shall remain valid for a period of two (2) years 
after Contract completion.  

 Once the validity period of this exclusion clause has expired, the 
limitations imposed by this exclusion clause shall no longer apply.   

 The Contractor shall insert the substance of paragraphs 29.1 through 
29.5 of this clause in all subcontracts for work performed under this 
Contract. It is the responsibility of the Contractor to ensure that their 
subcontractor(s) are made aware of this exclusion clause prior to the 
subcontractor(s) commencing performance under this Contract.  

 The Contractor agrees that compliance with this exclusion clause is of 
the essence and that failure to abide to these terms shall constitute 
sufficient grounds for the Termination for Default of the Contract in 
accordance with Clause 39 of the NCI Agency Contract General 
Provisions.  

 
30  INTELLECTUAL PROPERTY  

 This Article supplements Clause 30 of the Contract General Provisions. 

 Any use of Contractor Background IPR and Third Party IPR for the 
purpose of carrying out the Work pursuant to the Contract shall be free 
of any charge to Purchaser. The Contractor hereby grants to NATO and 
NATO Nations a non-exclusive, royalty-free and irrevocable licence to 
use without limitation in the number of users, provided the background is 
used with the foreground and authorise others to use any Contractor 
Background IPR for the purpose of exploiting or otherwise using the 
Foreground IPR. 

 All rights arising out of the results of work undertaken by or on behalf of 
the Purchaser for the purposes of this Contract, including any and all 
technical data specifications, reports, drawings, computer software 
data, computer programmes, computer databases, computer software, 
computer source code, documentation including software 
documentation, design data, specifications, instructions, test 
procedures, training material, produced or acquired in the course of 
such work and, in particular, all rights, including copyright therein, shall 
from its creation vest in and be the sole and exclusive property of the 
Purchaser in both object and source code. 

 The Purchaser will accept no constraints or limitations on the use of 
Contract deliverables.  Accordingly, the Contractor shall not include any 
Background Intellectual Property or third party software in the code 
provided to the Purchaser.  In the event that any such code would have 
to be included, the Contractor shall seek Purchaser’s prior agreement 
and ensure that unlimited rights are secured for the Purchaser to use 
the deliverables under the Contract 
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31 INTELLECTUAL PROPERTY RIGHT INDEMNITY AND ROYALTIES 

 This Clause augments Clauses 29 of the Contract General Provisions. 

 The Contractor shall assume all liability and indemnify the Purchaser, 
its officers, agents and employees against liability, including costs for 
the infringement of any patents or copyright in force in any countries 
arising out of the manufacture, services performed or delivery of 
supplies, or out of the use or disposal by or for the account of the 
Purchaser of such supplies.  The Contractor shall be responsible for 
obtaining any patent or copyright licences necessary for the 
performance of this Contract and for making all other arrangements 
required to indemnify the Purchaser from any liability for patent or 
copyright infringement in said countries. 

 The Contractor shall exclude from his prices any royalty pertaining to 
patents which in accordance with agreements reached between NATO 
countries may be utilised free of charge by member nations of NATO 
and by NATO organisations. 

 The Contractor shall report in writing to the Purchaser during the 
performance of this Contract: 

31.4.1 The royalties excluded from his price for patent utilised under the 
agreements mentioned in Para 31.3 above; 

31.4.2 The amount of royalties paid or to be paid by the Contractor directly to 
others in performance of this Contract. 

 
32 INDEMNITY 

 The Contractor will indemnify and hold harmless NATO, its servants or 
agents, against any liability, loss or damage arising out of or in 
connection of the Supplies and Services under this Contract, including 
the provisions set out in Clause 9, "Intellectual Property Rights, 
Indemnity and Royalties". 

 The parties will indemnify each other against claims made against the 
other by their own personnel, and their Subcontractor Subcontractors 
(including their personal representatives) in respect of personal injury 
or death of such personnel or loss or destruction of or damage to the 
property of such personnel. 

 NATO will give the Contractor immediate notice of the making of any 
claim or the bringing of any action to which the provisions of this 
Clause may be relevant and will consult with the Contractor over the 
handling of any such claim and conduct of any such action and will not 



NATO UNCLASSIFIED 
    

IFB-CO-14314-IEG-C 
Book II – Part II Contract Special Provisions 

 

N A T O  U N C L A S S I F I E D  
Book II Page II-26 of 29 

without prior consultation and without the consent of the Contractor 
settle or compromise any such claim or action. 

 In the event of an accident resulting in loss, damage, injury or death 
arising from negligence or wilful intent of an agent, officer or employee 
of NATO for which the risk has been assumed by the Contractor, the 
cause of the accidents will be investigated jointly by the Parties and the 
extent to which NATO will be liable to recompense the Contractor will 
be determined together. 

 
33 PURCHASER FURNISHED PROPERTY 

 The Purchaser shall deliver to the Contractor, for use only in connection 
with this Contract, the Purchaser Furnished Property at the times and 
locations stated in the Contract.  In the event that Purchaser Furnished 
Property is not delivered by such time or times stated in the Schedule, or 
if not so stated, in sufficient time to enable the Contractor to meet such 
delivery or performance dates the Purchaser shall, upon timely written 
request made by the Contractor, and if the facts warrant such action, 
equitably adjust any affected provision of this Contract pursuant to 
Clause 16 (Changes). 

 In the event that Purchaser Furnished Property is received by the 
Contractor in a condition not suitable for its intended use, the Contractor 
shall immediately notify the Purchaser.  The Purchaser shall within a 
reasonable time of receipt of such notice replace, re-issue, authorise 
repair or otherwise issue instructions for the disposal of Purchaser 
Furnished Property agreed to be unsuitable.  The Purchaser shall, upon 
timely written request of the Contractor, equitably adjust any affected 
provision of this Contract pursuant to Clause 16 (Changes). 

 Title to Purchaser Furnished Property will remain in the Purchaser.  The 
Contractor shall maintain adequate property control records of 
Purchaser Furnished Property in accordance with sound industrial 
practice and security regulations. 

 Unless otherwise provided in this Contract, the Contractor, upon delivery 
to him of any Purchaser Furnished Property, assumes the risk of, and 
shall be responsible for, any loss thereof or damage thereof except for 
reasonable wear and tear, and except to the extent that Purchaser 
Furnished Property is consumed in the performance of this Contract. 

 Upon completion of this Contract, or at such earlier dates as may be 
specified by the Purchaser, the Contractor shall submit, in a form 
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acceptable to the Purchaser, inventory schedules covering all items of 
Purchaser Furnished Property. 

 The inventory shall note whether: 

33.6.1 The property was consumed or incorporated in fabrication 
of final deliverable(s); 

33.6.2 The property was otherwise destroyed; 

33.6.3 The property remains in possession of the Contractor; 

33.6.4 The property was previously returned 

  The Contractor shall prepare for shipment, deliver DDP at a destination 
agreed with the Purchaser, or otherwise dispose of Purchaser Furnished 
Property as may be directed or authorised by the Purchaser.  The net 
proceeds of any such disposal shall be credited to the Contract price or 
paid to the Purchaser in such other manner as the Purchaser may direct. 

 The Contractor shall not modify any Purchaser Furnished Property 
unless specifically authorised by the Purchaser or directed by the terms 
of the Contract. 

 The Contractor shall indemnify and hold the Purchaser harmless against 
claims for injury to persons or damages to property of the Contractor or 
others arising from the Contractor’s possession or use of the Purchaser 
Furnished Property. The Contractor shall indemnify the Purchaser for 
damages caused by the Contractor to the Purchaser, its property and 
staff and arising out of the Contractor’s use of the Purchaser Furnished 
Property. 
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ANNEX A: NCI AGENCY NON-DISCLOSURE DECLARATION 

 
We, the undersigned........(Company) duly represented by ..... (hereinafter 
“Contractor”) do hereby certify that we shall ensure that the following 
conditions be accepted and observed by all (Contractor) employees working 
under CO-14314-IEG-C. 
 
 

(Signature) 
 

 

(Full name in block capitals) 
 
 
(Date) 

===================================== 
TO BE SIGNED BY THE CONTRACTOR’S EMPLOYEES WORKING IN THE 
NATO'S PREMISES UPON COMMENCEMENT OF THEIR WORK. 
 
I UNDERSTAND: 
 
That I must preserve the security of all classified /commercial-in-confidence 
information which comes to my knowledge as a result of this Contract with 
NATO and that I undertake to comply with all relevant security regulations. 
 
That I must not divulge to any unauthorised person, any classified/commercial-
in confidence information gained by me as a result of my Contract with NATO, 
unless prior permission for such disclosure has been granted by the General 
Manager of the NCI Agency or by his designated representative. 
 
That I must not, without the approval of the General Manager of the NCI Agency 
publish (in any document, article, book, CD, video, film, play, or other form) any 
classified /commercial-in-confidence information which I have acquired in the 
course of my work under CO-14314-IEG-C. 
 
That, at the end of Contract and after performance of all required tasks, I must 
surrender any official document or material made or acquired by me in the 
course of my work under CO-14314-IEG-C, save such as I have been duly 
authorised to retain. 
 
That the provisions of the above Declaration apply not only during the period 
of work under CO-14314-IEG-C, but also after my Contract has ceased and 
that I am liable to prosecution if either by intent or negligence I allow 
classified/commercial-in-confidence information to pass into unauthorised 
hands.  
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That by accepting the position of Support Contractor for NATO corresponding 
to the tasks and duties described in the present Contract, I will be considered 
as a Key personnel as specified in Contract Special Provision Article 15. 
That I commit to fulfil my obligations for the period of performance mentioned 
in the Schedule of Supplies and Services (including the optional periods) unless 
major events beyond my reasonable control happen. 
That shall I decide for personal interest to leave the position, I will do my best 
effort to fulfil my obligations until the Company that is currently employing me 
has provided NATO with an acceptable suitable substitute in accordance with 
Special Provision – Article 15. 
 
That I solemnly undertake to exercise in all loyalty, discretion and conscience 
the functions entrusted to me and to discharge these functions with the interests 
of NATO and the Host Nation only in view. I undertake not to seek or accept 
instructions in regard to the performance of my duties from any government, 
company or from any authority other than that of NCI Agency or the Host Nation. 
That within the next two weeks I shall acquaint myself with Host Nation security 
regulations and security operating instructions. 
 
 
 
 
 
 
Date    Full name (in block capitals)    Signature 
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1. ORDER OF PRECEDENCE 
In the event of any inconsistency in language, terms or conditions of the various 
parts of this Contract, precedence will be given in the following order: 

1.1. The Signature Page; 

1.2. The Contract Schedules, Part I; 

1.3. The Contract Contract Special Provisions, Part II; 

1.4. The Contract General Provisions, Part III;  

1.5. The Statement of Work, Part IV of the Contract; 

1.6. The Annexes to the Statement of Work. 

2. DEFINITIONS OF TERMS AND ACRONYMS 

2.1 Assembly-  An item forming a portion of equipment that can be provisioned 
and replaced as an entity and which normally incorporates replaceable parts 
or groups of parts. 

2.2 Acceptance-  Acceptance is the act by which the Contracting Authority 
recognises in writing that the delivered Work meets the Contract 
requirements.. 

2.3 Claims- A written demand or written assertion by one of the Parties 
seeking, as a matter of right, the payment of money in a sum certain, the 
adjustment or interpretation of Contract terms, or other relief arising under or 
in relation to this Contract.  

2.4 Clause- A provision of the Special or General Provisions of this Contract. 

2.5 Codification Authority- The National Codification Bureau (NCB) or 
authorised agency of the country in which the Work is produced. 

2.6 Commercial Off-the-Shelf Items (COTS)- The term “Commercially Off-
the-Shelf Item (COTS)” means any item that:is a commercial item, customarily 
used by the general public, that has been sold, leased, or licensed to the 
general public or has been offered for sale, lease or license to the general 
public; 

a) is sold in substantial quantities in the commercial marketplace; and 

b) is offered to the Purchaser, under a contract or subcontract at any tier, 
without modification, in the same form in which it is sold in the 
commercial marketplace. 

2.7 Component-  A part or combination of parts, having a specific function, 
which can be installed or replaced only as an entity. 
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2.8 Contractor Background IPR- Any IPR owned by the Contractor and/or 
any Sub-contractor  or licensed by a third party to the Contractor which is not 
created in relation to or as the result of work undertaken for any purpose 
contemplated by the Contract and which is needed for the performance of the 
Contract or for the exploitation of Foreground IPR.  

2.9 Correction- Elimination of a Defect. 

2.10 Contract- The agreement concluded between the Purchaser and 
Contractor, duly signed by both contracting parties. The Contract includes the 
documents referred to in Clause 1 (Order of Preference). 

2.11 Contracting Authority- The General Manager of the NCI Agency, the  
Director of Acquisition, the Chief of Contracts of the NCI Agency or the 
authorised representatives of the Chief of Contracts of the NCI Agency. 

2.12 Contractor- The person or legal entity from a Participating Country which 
has signed this Contract and is a Party thereto. 

2.13 Day- A calendar day 

2.14 Defect-  Any condition or characteristic in any Work furnished by the 
Contractor under the Contract that is not in compliance with the requirements 
of the Contract. 

2.15 Deliverable- Any and all goods (including movable and immovable goods) to 
be delivered pursuant to the terms of this Contract including, without 
limitation, building, raw materials, components, intermediate Assemblies, 
Parts, end products, equipment, documentation, data, software. 

2.16 Design Defect-  Defect attributable to incompatibility, unsuitability or 
erroneous application of theory, drawings or formula. 

2.17 Effective Date of Contract (or “EDC”)-    The date upon which this Contract 
is deemed to start.  Unless otherwise specified, a Contract enters into force 
on the date of the last signature of the Contract by the Parties. 

2.18 Failed Component-   A part or combination of parts, having a specific 
function, which can be installed or replaced only as an entity which ceases to 
perform in a manner consistent with its intended use and specifications of the 
Contract. 

2.19 Foreground IPR - Any IPR created by the Contractor or any subcontractor 
of the Contractor in the course of or as the result of work undertaken for any 
purpose contemplated by the Contract.  

2.20 IPR- Any intellectual property rights of any qualification irrespective of their 
stage of  development or finalisation, including but not limited to patents, 
trademarks (registered of not), designs and models (registered or not) and 
applications for the same, copyright (including on computer software), rights in 
databases, know-how, confidential information and rights in records (whether 
or not stored on computer) which includes technical and other data and 
documents. 
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2.21 Manufacturing Defect- Defect attributable to improper manufacturing 
processes, testing or quality control procedures. 

2.22 NATO-  The North Atlantic Treaty Organisation.  For the purpose of this 
contract, the term NATO includes NATO bodies, the NATO military command 
structure, agencies and NATO nations. 

2.23 NCI AGENCY-   The NATO Communications and Information Agency.  The 
NCI Agency is part of the NCIO.  The General Manager of the Agency is 
authorised to enter into contracts on behalf of the NATO CI Organisation. 

2.24 NATO COMMUNICATIONS AND INFORMATION ORGANISATION (NCIO)-
The NATO Communications and Information Organisation.  The NCI 
Organisation constitutes an integral part of the North Atlantic Treaty 
Organisation (NATO)  The NCI Organisation is the legal personality from 
whence flows the authority of its agent, the NCI Agency, to enter into 
contracts. 

2.25 NATO Purposes- Activities conducted by or on behalf of NATO to promote 
the common defence and common interests of NATO, such as, among others, 
NATO operations, NATO procurement, NATO training and NATO 
maintenance. 

2.26 Part- An item of an assembly or sub-assembly, which is not normally further 
broken down. 

2.27 Participating Country-   A NATO member country that participates in 
financing the effort. 

2.28 Parties-  The Contracting Parties to this Contract, i.e., the Purchaser and the 
Contractor. 

2.29 Purchaser-  The NCI Organisation, as represented by the General Manager, 
NCI Agency.  The Purchaser is the legal entity who awards and administers 
the Contract on behalf of NATO and stands as one of the Contracting Parties.  

2.30 Purchaser Background IPR- Any IPR owned by the Purchaser as of the 
Effective Date of Contract and which has been developed by, assigned to or 
licensed to the Purchaser prior to the Effective Date of Contract. 

2.31 Purchaser Furnished Property- Any item of equipment, material, document, 
technical data, information and Software or any other item of property 
furnished by the Purchaser to the Contractor required or useful for the 
performance of the Contract. The Purchaser Furnished Property, if any, shall 
be detailed in the Contract. 

2.32 Software (Computer Software)- A computer program comprising a series of 
instructions, rules, routines regardless of the media in which it is recorded, 
that allows or cause a computer to perform a specific operation or a series of 
operations. 

2.33 Software Defect- Any condition or characteristic of Software that does not 
conform with the requirements of the Contract.  
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2.34 Sub-Assembly- A portion of an Assembly consisting of two or more parts 
that can be provisioned and replaced as an entity.  The definition purposely 
excludes Components and/or Parts. 

2.35 Sub-contract- Any agreement made by the Contractor with any third 
party in order to fulfil any part of the obligations under this Contract.  Sub-
contracts may be in any legal binding form, e.g., contract, purchase order, etc. 

2.36 Sub-contractor- Any person or legal entity directly or indirectly under Sub-
contract to the Contractor in performance of this Contract. 

2.37 Third Party IPR- Any IPR owned by a third party not being the Purchaser 
or the Contractor or its Subcontractor, which is needed for the performance of 
the Contract or for the exploitation of Foreground IPR. This includes, for 
example, third party software, including open source software. 

2.38 Work-   Any deliverable, project design, labour or any service or any other 
activity to be performed by the Contractor under the terms of this Contract. 

 

 

3. AUTHORITY 

3.1. All binding contractual instruments and changes, including amendments, 
additions or deletions, as well as interpretation of and instructions issued 
pursuant to this Contract shall be valid only when issued in writing by the 
Purchaser and signed by the Contracting Authority only. 

3.2. No direction which may be received from any person employed by the 
Purchaser or a third party shall be considered as grounds for deviation from 
any of the terms, conditions, specifications or requirements of this Contract 
except as such direction may be contained in an authorised amendment to 
this Contract or instruction duly issued and executed by the Contracting 
Authority.  Constructive change may not be invoked by the Contractor as a 
basis for Claims under this Contract. 

3.3. The entire agreement between the Parties is contained in this Contract and is 
not affected by any oral understanding or representation, whether made 
previously to or subsequently to this Contract. 

3.4. Personal notes, signed minutes of meetings, comments to delivered 
documentation and letters, e-mails and informal messages from project or 
other Purchaser staff which may indicate the intent and willingness to make 
changes to the Contract, do not implement the change to the Contract and 
shall not be used as a basis for claiming change to the Contract by the 
Contractor.   
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4. APPROVAL AND ACCEPTANCE OF CONTRACT TERMS 

4.1. By his signature of the Contract, the Contractor certifies that he has read 
and unreservedly accepts and approves of all terms and conditions, 
specifications, plans, drawings and other documents which form part of 
and/or are relevant to the Contract.  The Contractor further agrees that the 
terms of the Contract take precedence over any proposals or prior 
commitments made by the Contractor in order to secure the Contract. 
Contractor also hereby waives any and all rights to invoke any of the 
Contractor’s general and special terms and conditions of sales and/or 
supply. 

5. LANGUAGE 

5.1. All written correspondence, reports, documentation and text of drawings 
delivered to the Purchaser by the Contractor shall be in the English 
language. 

6. AUTHORISATION TO PERFORM/CONFORMANCE TO NATIONAL LAWS 
AND REGULATIONS 

6.1. The Contractor warrants that he and his Sub-contractors are duly authorised 
to operate and do business in the country or countries in which this Contract 
is to be performed and that he and his Sub-contractors have obtained or will 
obtain all necessary licences and permits required in connection with the 
Contract. No claim for additional monies with respect to any costs or delay to 
obtain the authorisations to perform shall be made by the Contractor. 

6.2. The Contractor acknowledges that he and his Sub-contractors are 
responsible during the performance of this Contract for ascertaining and 
complying with all applicable  laws and regulations, including without 
limitation: labour standards, environmental laws, health and safety 
regulations and export controls laws and regulations in effect at the time of 
Contract signature or scheduled to go into effect during Contract 
performance.  Failure to fully ascertain and comply with such laws, 
regulations or standards shall not be the basis for claims for change to the 
specifications, terms, conditions or monetary value of this Contract. 

7. FIRM FIXED PRICE CONTRACT 
 
7.1 This is a Firm Fixed Price Contract.  The Firm Fixed Price of this Contract is 

as stated on the signature page of the Contract or any amendments thereto.  
The Purchaser assumes no liability for costs incurred by the Contractor in 
excess of the stated Firm Fixed Price except as may be authorised under 
certain provisions of this Contract. 
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8. PERFORMANCE GUARANTEE 
 
8.1. As a guarantee of performance under the Contract, the Contractor shall 

deposit with the Purchaser within thirty (30) calendar days from the Effective 
Date of Contract a bank guarantee (the “Performance Guarantee”) 
denominated in the currency of the Contract, to the value of ten per cent 
(10%) of the total Contract price. 

 
8.2. The Performance Guarantee, the negotiability of which shall not elapse 

before the expiration of the warranty period, or such other period as may be 
specified in the Contract, shall be made payable to the Purchaser and shall 
be in the form of certified cheques or a Standby Letter of Credit subject to 
the agreement of the Purchaser.  In the case of a Standby Letter of Credit, 
payment shall be made to the Purchaser without question and upon first 
demand by the Purchaser against a certificate from the Purchaser's 
Contracting Authority that the Contractor has not fulfilled its obligations under 
the Contract.  The Contractor shall have no right to enjoin or delay such 
payment. 

 
8.3. Certified Cheques issued to fulfil the requirements of the Performance 

Guarantee will be cashed by the Purchaser upon receipt and held in the 
Purchaser's account until the term of the Performance Guarantee has 
expired. 

 
8.4. The standby letter of credit shall be subject to Belgian Law and shall be 

issued by (i) a Belgian bank, (ii) the Belgian subsidiary of a foreign bank 
licensed to provide financial services in Belgium; or (iii) an insurance 
company licensed to do business in Belgium and belonging to a Belgian 
banking institution provided the banking institution guarantees explicitly the 
demand for payment, unless otherwise specified by the Purchaser. 

 
8.5. The Contractor shall request in writing relief from the Performance Guarantee 

upon expiration of the warranty period or such other period as may be 
specified in the Contract and such relief may be granted by the Purchaser. 

 
8.6. The Contractor shall be responsible, as a result of duly authorised 

adjustments in the total contract price and/or period of performance by the 
Purchaser, for obtaining a commensurate extension and increase in the 
Performance Guarantee, the value of which shall not be less than ten per 
cent (10%) of the total contract price (including all amendments), and for 
depositing such guarantee with the Purchaser, within thirty (30) calendar 
days from the effective date of aforesaid duly authorised adjustment. 

 
8.7. The failure of the Contractor to deposit and maintain such Performance 

Guarantee with the Purchaser within the specified time frame, or any 
extension thereto granted by the Purchaser's Contracting Authority, is a 
material breach of the Contract terms and conditions subject to the 
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provisions of the Contract regarding Termination for Default. 
 
8.8. The rights and remedies provided to the Purchaser under the present Clause 

are in addition to any other rights and remedies provided by law or under this 
Contract. The certificate described in Clause 8.2 above shall not be regarded 
as a Termination for Default and this Clause is in addition to and separate 
from the Clause of the Contract detailing termination for default. 

 
8.9. If the Contractor elects to post the Performance Guarantee by Standby Letter 

of Credit, the form of the document shall be substantially as follows: 
 

PERFORMANCE GUARANTEE STANDBY LETTER OF CREDIT 
 

Standby Letter of Credit Number:     
 
Issue Date:   ________________ 
 
Initial Expiry Date:  _________________ 
 
Final Expiry Date:  _________________ 
 
Beneficiary: NCI Agency, Finance, Accounting & Operations  
 Boulevard Leopold III, B-1110, Brussels 
 Belgium 
 
1. We hereby establish in your favour our irrevocable standby letter of credit 

number {number} by order and for the account of (NAME AND ADDRESS OF 
CONTRACTOR) in the amount of 
_______________________________________.  We are advised this 
undertaking represents fulfilment by (NAME OF CONTRACTOR) of certain 
performance requirements under Contract No. ______________________ 
dated ____________________ between the NCI Agency (“NCIA and (NAME 
OF CONTRACTOR). 

 
2. We hereby engage with you that drafts drawn under and in compliance with the 

terms of this letter of credit will be duly honoured upon presentation of 
documents to us on or before the expiration date of this letter of credit. 

 
3. Funds under this letter of credit are available to you without question or delay 

against presentation of a certificate signed by the NCI Agency Contracting 
Officer which states: 

 
“(NAME OF CONTRACTOR) has not fulfilled its obligations 
under Contract No. __________ dated _________ between 
NCI Agency and (NAME OF CONTRACTOR) (herein called 
the “Contract”), and the NCI Agency, as beneficiary, hereby 
draws on the standby letter of credit number ________ in the 

amount denominated in the currency of the Contract, 
Amount up to the maximum available under the LOC), such 
funds to be transferred to the account of the Beneficiary 



NATO UNCLASSIFIED 
 

The Contract General Provisions  
 

 

8 

NATO UNCLASSIFIED 
 

 

number ___________________(to be identified when 
certificate is presented).” 

 
Such certificate shall be accompanied by the original of this letter of credit. 
 

 
4. This Letter of Credit is effective the date hereof and shall expire at our office 

located at  (Bank Address)  on _________________. All demands 
for payment must be made prior to the expiry date. 

 
5. It is a condition of this letter of credit that the expiry date will be automatically 

extended without amendment for a period of one (1) year from the current or 
any successive expiry date unless at least 90 (ninety) calendar days prior to the 
then current expiry date we notify you by registered mail and notify (NAME OF 
CONTRACTOR) that we elect not to extend this letter of credit for such 
additional period.  However, under no circumstances will the expiry date extend 
beyond ______________________ (“Final Expiry Date”) without amendment. 

 
6. We may terminate this letter of credit at any time upon 90 (ninety) calendar days 

notice furnished to both (NAME OF CONTRACTOR) and the NCI Agency by 
registered mail. 

 
7. In the event we (the issuing bank) notify you that we elect not to extend the 

expiry date in accordance with paragraph 6 above, or, at any time, to terminate 
the letter of credit, funds under this credit will be available to you without 
question or delay against presentation of a certificate signed by the NCI Agency 
Contracting Officer which states: 

 
“The NCI Agency has been notified by {issuing bank}  of its 
election not to automatically extend the expiry date of letter of 
credit number {number}  dated  {date}  pursuant to the 
automatic renewal clause (or to terminate the letter of credit).  
As of the date of this certificate, no suitable replacement letter 
of credit, or equivalent financial guarantee has been received 
by the NCI Agency from, or on behalf of (NAME OF 
CONTRACTOR).  (NAME OF CONTRACTOR) has, therefore, 
not fulfilled its obligations under Contract No. 
_______________ dated _____________ between NCI 
Agency and (NAME OF CONTRACTOR), and the NCI 
Agency, as beneficiary, hereby draws on the standby letter of 
credit number ________ in the amount of  (Amount up to the 
maximum available under the LOC), such funds to be 
transferred to the account of the Beneficiary number 
___________________ (to be identified when certificate is 
presented).” 

 
Such certificate shall be accompanied by the original of this letter of credit and a 
copy of the letter from the issuing bank that it elects not to automatically extend 
the standby letter of credit, or terminating the letter of credit. 

 
8. The Beneficiary may not present the certificate described in paragraph 7 above 
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until 20 (twenty) calendar days prior to a) the date of expiration of the letter of 
credit should {issuing bank} elect not to automatically extend the expiration date 
of the letter of credit, b) the date of termination of the letter of credit if {issuing 
bank} notifies the Beneficiary that the letter of credit is to be terminated in 
accordance with paragraph 6 above. 

 
9. Multiple partial drawings are allowed to the maximum value of the standby letter 

of credit. 
 
10.  This letter of credit sets forth in full the terms of our undertaking, and this 

undertaking shall not in any way be modified, amended, or amplified by 
reference to any document, instrument, or agreement referred to herein (except 
the International Standby Practices (ISP 98) hereinafter defined) or in which 
this letter of credit is referred to or to which this letter of credit relates, and any 
such reference shall not be deemed to incorporate herein by reference any 
document, instrument, or agreement. 

 
11. This Letter of Credit is subject to The International Standby Practices-ISP98 

(1998 Publication) International Chamber of Commerce Publication No.590. 
 

9. PARTICIPATING COUNTRIES 
 

9.1 Unless prior written authorisation of the Purchaser has been obtained, none of 
the Work, shall be performed other than by firms from and within NATO 
Participating Countries. Unless otherwise specified in the Contract Special 
Provisions, the Participating Countries are the twenty-eight (28) Member 
Nations of the North Atlantic Treaty Organisation. 

 

9.2 Unless prior written authorisation of the Purchaser has been obtained, no 
material or items of equipment down to and including identifiable Sub-
Assemblies shall be manufactured or assembled by a firm other than from 
and within a NATO Participating Country. 

 

9.3 The Contractor shall not place any Sub-contracts outside the NATO 
Participating Countries without the prior written authorisation of the Purchaser. 

 

9.4 Unless prior written authorisation of the Purchaser has been obtained, the 
intellectual property rights for all software and documentation incorporated by 
the Contractor and/or its Sub-contractors into the Work shall vest with persons 
or legal entities from and within NATO participating nations and no royalties or 
licence fees for such software and documentation shall be paid by the 
Contractor to any source that does not reside within a NATO participating 
nation. 

 

9.5 Any modification in the nationality, ownership and/or change of control of the 
Contractor and/or its Sub-contractor(s) shall be immediately notified in writing 
to the Purchaser with all necessary details to allow the Purchaser to 
determine whether or not the Contractor and/or its Sub-contractors continue 
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to comply with the Clauses above. Non-compliance with the Clauses above, 
by the Contractor and/or its Subcontractor may constitute ground for 
termination of this Contract under Clause 39 (Termination for Default). 

 

10. SUB-CONTRACTS 

10.1 The Contractor shall place and be responsible for the administration and 
performance of all Sub-contracts including terms and conditions which he 
deems necessary to meet the requirements of this Contract in full. 

10.2 Prior to the Sub-contractors being given access to any classified information, 
the Contractor shall ensure that any Sub-contractor that has a need to access 
classified information for the performance of any part of this Contract has 
been granted the appropriate facility and personnel security clearances by the 
Sub-contractor's national authorities and that such clearances are still in effect 
at the time the information is disclosed and remains in effect throughout the 
performance of the work to be carried out under the Sub-contract concerned. 

10.3 The Contractor shall seek the approval in writing of the Purchaser prior to the 
placing of any Sub-contract if: 

 

 10.3.1 the Sub-contract was not part of the Contractor’s original proposal;  

 and 

10.3.2 the value of the Sub-contract is known or estimated to exceed 15 per 
cent of the total Contract value; or 

 
10.3.3 the Sub-contract is one of a number of Sub-contracts with a single 

Sub-contractor for the same or related Work under this Contract that 
in the aggregate are known or expected to exceed 15 per cent of the 
total Contract value. 

10.4 The Contractor shall inform the Purchaser of any change in Sub-contractors 
for Sub-contracts of a value known or estimated to exceed 15 per cent of the 
total Contract value. 

10.5 The Contractor shall submit a copy of any such proposed Sub-contract 
including prices when seeking approval to the Contracting Authority but such 
approval by the Contracting Authority shall in no way relieve the Contractor of 
his responsibilities to fully achieve the contractual and technical requirements 
of this Contract. 

10.6 The Contractor shall, as far as practicable, select Sub-contractors on a 
competitive basis consistent with the objectives and requirements of the 
Contract. 
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11. SECURITY 

11.1   The Contractor shall comply with all security measures as are prescribed by 
the Purchaser and the national security authority or designated security 
agency of each of the NATO countries in which the Contract is being 
performed.  The Contractor shall be responsible for the safeguarding of 
classified information, documentation, material and equipment entrusted to 
him or generated by him in connection with the performance of the Contract. 

11.2 In particular the Contractor undertakes to: 
 
 11.2.1  appoint an official responsible for supervising and directing 

security measures in relation to the Contract and communicating 
details of such measures to the Purchaser on request; 

 

       11.2.2  maintain, preferably through the official responsible for security 
measures, a continuing relationship with the national security 
authority or designated security agency charged with ensuring 
that all NATO classified information involved in the Contract is 
properly safeguarded; 

 

       11.2.3  abstain from copying by any means, without the authorisation of 
the Purchaser, the national security authority or designated 
security agency, any classified documents, plans, photographs 
or other classified material entrusted to him; 

 
        11.2.4  furnish, on request, information to the national security authority 

or designated security agency pertaining to all persons who will 
be required to have access to NATO classified information; 

 

        11.2.5  maintain at the work site a current record of his employees at 
the site who have been cleared for access to NATO classified 
information.  The record should show the date of issue, the date 
of expiration and the level of clearance; 

 

        11.2.6  deny access to NATO classified information to any person other 
than those persons authorised to have such access by the 
national security authority or designated security agency; 

 

11.2.7   limit the dissemination of NATO classified information to the 
smallest number of persons (“need to know basis”) as is 
consistent with the proper execution of the Contract;  

 

        11.2.8  comply with any request from the national security authority or 
designated security agency that persons entrusted with NATO 
classified information sign a statement undertaking to safeguard 
that information and signifying their understanding both of their 
obligations under national legislation affecting the safeguarding 
of classified information, and of their comparable obligations 
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under the laws of the other NATO nations in which they may 
have access to classified information;  

 

        11.2.9  report to the national security authority or designated security 
agency any breaches,  suspected breaches of security, 
suspected sabotage, or other matters of security significance 
which would include any changes that may occur in the 
ownership, control or management of the facility or any changes 
that affect the security arrangements and security status of the 
facility and to make such other reports as may be required by 
the national security authority or designated security agency, 
e.g. reports on the holdings of NATO classified material; 

 

        11.2.10 apply to the Purchaser for approval before Sub-contracting any 
part of the work, if the Sub-contract would involve that the Sub-
contractor would have access to NATO classified information, 
and to place the Sub-contractor under appropriate security 
obligations no less stringent than those applied to his own 
contract;  

 

   11.2.11 undertake not to utilise, other than for the specific purpose of the 
Contract, without the prior written permission of the Purchaser or 
his authorised representative, any NATO classified information 
furnished to him, including all reproductions thereof in 
connection with the Contract, and to return all NATO classified 
information referred to above as well as that developed in 
connection with the Contract, unless such information has been 
destroyed, or its retention has been duly authorised with the 
approval of the Purchaser.  Such NATO classified information 
will be returned at such time as the Purchaser or his authorised 
representative may direct;  

 
   11.2.12 classify any produced document with the highest classification of 

the NATO classified information disclosed in that document. 

12. RELEASE OF INFORMATION 
 
12.1 Except as otherwise specified elsewhere in the Contract and to the extent that 

it is demonstratively unavoidable and without prejudice to the Clause 11 
(Security), the Contractor and/or his employees shall not, without prior 
authorisation from the Purchaser, release to third parties any information 
pertaining to this Contract, its subject matter, performance there under or any 
other aspect thereof. 

12.2 The Contractor shall seek the prior written approval of the Purchaser before 
publishing any press release or disclosing any other information, orally or in 
writing, in relation to the Contract. The approval of the Purchaser shall be 
required for both the opportunity and the content of the information. 
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12.3 This provision shall remain in effect after the termination of the Contract and 
shall cease to apply to any particular piece of information once that 
information becomes public knowledge other than through an act, default or 
omission of the Contractor or its Sub-contractors. 

13. PURCHASER FURNISHED PROPERTY 
 

13.1 The Purchaser shall deliver to the Contractor, for use only in connection 
 with this Contract, the Purchaser Furnished Property at the times and 
 locations stated in the Contract.  In the event that Purchaser Furnished  
 Property is not delivered by such time or times stated in the Schedule, or if  
 not so stated, in sufficient time to enable the Contractor to meet such  
 delivery or performance dates the Purchaser shall, upon timely written  
 request made by the Contractor, and if the facts warrant such action,  
 equitably adjust any affected provision of this Contract pursuant to Clause  
 16 (Changes). 
 
13.2 In the event that Purchaser Furnished Property is received by the 
 Contractor in a condition not suitable for its intended use, the Contractor 
 shall immediately notify the Purchaser.  The Purchaser shall within a 
 reasonable time of receipt of such notice replace, re-issue, authorise repair  
 or otherwise issue instructions for the disposal of Purchaser Furnished  
 Property agreed to be unsuitable.  The Purchaser shall, upon timely written  
 request of the Contractor, equitably adjust any affected provision of this\ 
 Contract pursuant to Clause 16 (Changes). 
 
13.3 Title to Purchaser Furnished Property will remain in the Purchaser.  The 
 Contractor shall maintain adequate property control records of Purchaser 
 Furnished Property in accordance with sound industrial practice and  
 security regulations. 
 
13.4 Unless otherwise provided in this Contract, the Contractor, upon delivery to 
 him of any Purchaser Furnished Property, assumes the risk of, and shall be  
 responsible for, any loss thereof or damage thereof except for reasonable 
 wear and tear, and except to the extent that Purchaser Furnished Property  
 is consumed in the performance of this Contract. 
 
13.5 Upon completion of this Contract, or at such earlier dates as may be 
 specified by the Purchaser, the Contractor shall submit, in a form  
 acceptable to the Purchaser, inventory schedules covering all items of  
 Purchaser Furnished Property. 
 
13.6 The inventory shall note whether: 

 13.6.1 The property was consumed or incorporated in fabrication of 
final deliverable(s); 
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 13.6.2 The property was otherwise destroyed; 

 13.6.3 The property remains in possession of the Contractor; 

 13.6.4 The property was previously returned 

13.7 The Contractor shall prepare for shipment, deliver DDP at a destination  
 agreed with the Purchaser, or otherwise dispose of Purchaser Furnished  
             Property as may be directed or authorised by the Purchaser.  The net  
 proceeds of any such disposal shall be credited to the Contract price or paid  
 to the Purchaser in such other manner as the Purchaser may direct. 
 
13.8 The Contractor shall not modify any Purchaser Furnished Property unless 
 specifically authorised by the Purchaser or directed by the terms of the  
 Contract. 
 
13.9 The Contractor shall indemnify and hold the Purchaser harmless against  
 claims for injury to persons or damages to property of the Contractor or 
 others arising from the Contractor’s possession or use of the Purchaser  
 Furnished Property. The Contractor shall indemnify the Purchaser for  
 damages caused by the Contractor to the Purchaser, its property and staff  
 and arising out of the Contractor’s use of the Purchaser Furnished Property. 

14. CONTRACTOR'S PERSONNEL WORKING AT PURCHASER'S FACILITIES 
 

14.1 The term "Purchaser Facilities" as used in this Clause shall be deemed to 
 include sites, property, utilities, ships or vessels and the term "Facility  
 Representative" shall be deemed to refer to the authority designated by the  
 Purchaser responsible for the site, property, utility, ship or vessel. 
 
14.2 The Facility Representative shall provide such available administrative and 
 technical facilities for Contractor's personnel working at Purchaser's 
 Facilities for the purpose of the Contract as in the opinion of the Facility  
 Representative may be necessary for the effective and economical  
 discharge of Work. The Facility Representative shall also determine whether  
 these facilities will be provided free of charge to the Contractor or determine  
 what charges are payable.  The Contractor shall have no claim against the  
 Purchaser for any such additional cost or delay or any additional cost or  
 delay occasioned by the closure for holidays of said facilities, or other  
 reasons, where this is generally published or made known to the Contractor  
 by the Purchaser or his authorised representatives. 
 
14.3 The Contractor shall, except as otherwise provided for in the Contract, make  
 good or, at the option of the Purchaser, pay compensation for all damage 
 occurring to any Purchaser's Facilities occasioned by the Contractor, his 
 servants, agents or Sub-contractors, arising from his or their presence and  
 activities in, and use of, the Purchaser’s Facilities; provided that this  
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 Condition shall not apply to the extent that the Contractor is able to show  
 that any such damage was not caused or contributed to, by his neglect, or  
 default or the neglect or default of his servants, agents or Sub-contractors,  
 or by any circumstances within his or their control. 
 
14.4 All property of the Contractor while at a Purchaser Facility shall be at the 
 risk of the Contractor, and the Purchaser shall accept no liability for any loss  
 or damage, except to the extent that any loss or damage is the result of a  
 wilful act or gross negligence on the part of the Purchaser's employees or  
 agents. 

 
 

15. HEALTH, SAFETY AND ACCIDENT PREVENTION 
 

15.1 If the Purchaser notifies the Contractor in writing of any non-compliance in the 
performance of this Contract with safety and health rules and requirements 
prescribed on the date of this Contract by applicable national or local laws, 
ordinances and codes, and the Contractor fails to take immediate corrective 
action, the Purchaser may order the Contractor to stop all or part of the Work 
until satisfactory corrective action has been taken.  Such an order shall not 
entitle the Contractor to an adjustment of the Contract price or other 
reimbursement for resulting increased costs, or to an adjustment of the 
delivery or performance schedule. 

16. CHANGES 

16.1 The Purchaser may at any time, by written order of the Contracting Authority 
designated or indicated to be a change order (“Change Order”) make changes 
within the general scope of this Contract, including, without limitation, in any 
one or more of the following: 

 16.1.1 Specifications (including drawings and designs); 

 16.1.2 Method and manner of performance of the work, 
including engineering standards, quality assurance and 
configuration management procedures; 

 16.1.3 Marking and method of shipment and packing; 

 16.1.4 Place of delivery; 

 16.1.5 Amount, availability and condition of Purchaser Furnished  
    Property. 

 

16.2 The Purchaser shall submit a proposal for Contract amendment describing 
the change to the Contract. 
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16.3 If any such Change Order causes an increase in the Contractor's cost of, or 
the time required for, the performance of any part of the Work under this 
Contract, whether or not changed by any such order, the Contractor shall 
submit a written proposal for adjustment to the Purchaser describing the 
general nature and amount of the proposal for adjustment. The Contractor 
shall submit this proposal for adjustment within thirty (30) days after receipt of 
a written Change Order under (a) above unless this period is extended by the 
Purchaser. 

 
16.4 If any such Change Order causes a decrease in the Contractor's cost of, or 

the time required for, the performance of any part of the Work under this 
Contract, whether or not changed by any such order, the Purchaser shall 
submit a proposal for adjustment within thirty (30) days from the issuance of 
the Change Order by submitting to the Contractor a written statement 
describing the general nature and amount of the proposal for adjustment. 

 
16.5 Where the cost of property made obsolete or in excess as a result of a 

change is included in the Contractor's claim for adjustment, the Purchaser 
shall have the right to prescribe the manner of disposition of such property. 

 
16.6 The Purchaser reserves the right to reject the introduction of the change, after 

the evaluation of the change proposal, even if the Purchaser initiated such 
change. 

 
16.7 Failure to agree to any requested adjustment shall be a dispute within the 

meaning of the Clause 41 (Disputes).  However, nothing in this Clause shall 
excuse the Contractor from proceeding with the Contract as changed. 

 
16.8 No proposal for adjustment by the Contractor for an equitable adjustment 

shall be allowed if asserted after final payment and acceptance under this 
Contract. 

 
16.9 Any other written or oral order (which, as used in this paragraph includes 

direction, instruction, interpretation, or determination) from the Purchaser that 
causes a change shall be treated as a Change Order under this Clause, 
provided, that the Contractor gives the Purchaser a written notice within thirty 
(30) Days after receipt of such order stating (i) the date, circumstances, and 
source of the order; (ii) that the Contractor regards the order as a Change 
Order; and (iii) a detailed cost and time analysis of the impact of the change, 
and that the Order is accepted in writing by the Purchaser as a Change Order.  
The timely written notice requirement, as detailed above, remains in force in 
all cases, even where, for example, the Purchaser has positive knowledge of 
the relevant facts. 

 
16.10 All tasks and activities carried out by the Contractor in relation to the 

processing of the Change Order or in relation to this Clause shall form part of 
the Contractor’s routine work and cannot be charged as additional work. 
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17. STOP WORK ORDER 
 

17.1      The Purchaser may, at any time, by written order to the Contractor, require  
 the Contractor to stop all, or any part, of the Work called for by this Contract  
 for a period of ninety (90) days after the order is delivered to the Contractor, 
 and for any further period to which the Parties may agree. 
 
17.2 Any such stop work order shall be specifically identified as a stop work order 

issued pursuant to this Clause (the “Stop Work Order”). The Stop Work 
Order may include a description of the Work to be suspended, instructions 
concerning the Contractor’s issuance of further orders for material or 
services, guidance to the Contractor on actions to be taken on any Sub-
contracts and any suggestion to the Contractor for minimizing costs. 

    17.3 Upon receipt of such a Stop Work Order, the Contractor shall forthwith 
comply with its terms and take all reasonable steps to minimise costs 
incurred allocable to the Work covered by the Stop Work Order during the 
period of work stoppage.  Within a period of ninety (90) days after a Stop 
Work Order is delivered to the Contractor, or within any extension of that 
period to which the Parties shall have agreed, the Purchaser shall either: 

 17.3.1 cancel the Stop Work Order; or 

 17.3.2 terminate the Work covered by such Stop Work Order as provided 
in Clause 40 (Termination for Convenience of the Purchaser). 

17.4 If a Stop Work Order issued under this Clause is cancelled or the period of 
the Stop Work Order or any extension thereof expires, the Contractor shall 
resume work. 

    17.5 An equitable adjustment shall be made in the delivery schedule or Contract 
price, or both, and the Contract shall be modified in writing accordingly, if: 

17.5.1 the Stop Work Order results in an increase in the time required for, 
or in the Contractor's cost properly allocable to, the performance of 
any part of this Contract, and; 

 
 17.5.2 the Contractor asserts a Claim for such adjustment within thirty (30) 

days after the end of the period of work stoppage; provided that, if 
the Purchaser decides the facts justify such action, he may receive 
and act upon any such claim asserted at a later date but prior to 
final payment under this Contract. 

17.6 If a Stop Work Order is not cancelled and the Work covered by such Stop 
Work Order is terminated for the convenience of the Purchaser the 
reasonable costs resulting from the Stop Work Order shall be allowed in 
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arriving at the termination settlement. 

18. CLAIMS 

18.1 The Contractor shall specifically identify the Contract Clause(s) under which 
the Claim(s) is/are based. 

18.2 Claims shall be specifically identified as such and submitted: 

18.2.1 within the time specified in the Clause under which the Contractor 
alleges to have a Claim.  If no time is specified in the Clause under 
which the Contractor intends to base his Claim, the time limit shall be 
sixty (60) days from the date the Contractor has knowledge or should 
have had knowledge of the facts on which he bases his Claim; and 

18.2.2 before final payment, pursuant to and with the exceptions specified in 
Clause 33 entitled” Release of Claims”.   

18.2.3 Section 18.2.2 above shall only apply to those Claims for which the 
Contractor could not have had earlier knowledge and were not 
foreseeable. 

18.3 The Contractor shall be foreclosed from his Claim unless he presents 
complete documentary evidence, justification and costs for each of his Claims 
within ninety (90) calendar days from the assertion date of such Claims.  
Claims shall be supported by specifically identified evidence (including 
applicable historical and planned cost and production data from the 
Contractor's books and records).  Opinions, conclusions or judgmental 
assertions not supported by such evidence will be rejected by the Purchaser. 

18.4 An individual breakdown of cost is required for each element of Contractor's 
Claims at the time of claim submission or for any material revision of the 
Claim. 

18.5 The Contractor shall present, at the time of submission of a Claim, an 
attestation as follows: 

I ....................................the responsible senior company 
official authorised to commit the ......................... with respect 
to its claims dated ...................................... being duly sworn, 
do hereby depose and say that: (i) the facts described in the 
claim are current, complete and accurate; and (ii) the 
conclusions in the claim accurately reflect the material 
damages or contract adjustments for which the Purchaser is 
allegedly liable. 

 
 
..................................……….. 
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 …………………………….. 

SIGNATURE     Date 

 

18.6 Failure to comply with any of the above requirements shall result in automatic 
foreclosure of the Claim.  This foreclosure takes effect in all cases and also 
where, for example, the Claim is based on additional orders, where the facts 
are known to the Purchaser, where the Claim is based on defective 
specifications of the Purchaser or an alleged negligence in the pre-contractual 
stage. 

 

18.7 Claims submitted by the Contractor will be reviewed by the Contracting 
Authority. The Contracting Authority will respond within sixty (60) days with a 
preliminary decision, based on an assessment and evaluation of the facts 
presented by the Parties, as to whether the Contracting Authority considers 
the Claim to have merit for consideration. If the preliminary decision of the 
Contracting Authority is that the Claim, as submitted is without merit, the 
Contractor shall have fourteen (14) days to present a rebuttal to the 
Contracting Authority and request reconsideration of the Contracting 
Authority’s decision. Within thirty (30) days receipt of the Contractor’s request 
for reconsideration, the Contracting Authority will issue a decision. The time 
requirements stated herein may be extended by the Contracting Authority in 
order to accommodate additional preparation efforts and fact finding 
discussions but the Contracting Authority may not unreasonable extend such 
a period. A decision that the submitted claim is without merit will be identified 
as such, will be issued in writing by the Contracting Authority and will be 
conclusive. A decision may only be challenged by the Contractor through the 
Disputes provisions described herein.   

 

18.8 A decision by the Purchaser that the claim has merit will result in a 
Contracting Authority request to enter into negotiations with the Contractor to 
arrive at a mutually agreed fair and equitable settlement. The Contracting 
Authority’s decision will contain a target date for the commencement and 
conclusion of such operations. If the Parties are unable to arrive at an 
agreement on a fair and reasonable settlement by the target date for 
conclusion, or any extension thereto made by the Contracting Authority, the 
latter may declare that negotiations are at an impasse and issue a preliminary 
decision as to the fair and reasonable settlement and the reasons supporting 
this decision. The Contractor shall have a period of thirty (30) days to present 
a rebuttal to the Contracting Authority and request reconsideration of the 
Contracting Authority’s decision. Within sixty (60) days of receipt of the 
Contractor’s request for reconsideration, the Contracting Authority will issue 
its decision on the request for reconsideration. This timeframe will be 
respected unless an authorisation is needed from a NATO or other authority , 
the schedule for which is beyond the Contracting Authority’s control. A 
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decision of the Contracting Authority on the reconsideration of the matter will 
be identified as such, will be issued in writing by the Contracting Authority and 
will be conclusive. A decision on the reconsideration may only be challenged 
by the Contractor through the Disputes provisions described herein.  

 

18.9 No Claim arising under this Contract may be assigned by the Contractor 
without prior approval of the Purchaser. 

 
18.10 The Contractor shall proceed diligently with performance of this Contract, 

pending final resolution of any request for relief, claim appeal, or action arising 
under the Contract, and comply with any decision of the Contracting Authority. 

 
19. PRICING OF CHANGES, AMENDMENTS AND CLAIMS 

19.1 Contractor’s pricing proposals for Changes, amendments and Claims shall 
be priced in accordance with the Purchaser's Pricing Principles (Annex 1 
hereto and the sample spreadsheet and its “ Instructions to Complete” at 
Appendix 1) or the national government pricing rules and regulations for the 
Contractor's own country, where in force.  The Contractor shall provide cost 
information accompanied by appropriate substantiation as required by the 
Purchaser in accordance with Purchaser’s Pricing Principles, or such other 
format as may be agreed between the Contractor and the Purchaser. 

19.2 With respect to Clause 19.1 above, when the price or price adjustment is 
based on adequate price competition, established catalogue or market price 
of commercial items sold in substantial quantities to the general public, or 
prices set by law or regulation, the Contractor shall be responsible for 
substantiation of such cases to the satisfaction of the Purchaser. 

19.3 For the purposes of verifying that the cost or pricing data submitted in 
conjunction with Clause 19.1 above are accurate, complete and current, the 
Purchaser or any Purchaser authorised representative shall have the right of 
access to the Contractor's facilities to examine, until the expiration of three 
(3) years from the date of final payment of all sums due under the Contract: 

19.3.1 those books, records, documents and other supporting data which will 
permit adequate evaluation and verification of the cost or pricing data 
submitted; and/or 

19.3.2 the computations and projections which were available to the 
Contractor as of the date of the Contractor price proposal. 

19.4 The Contractor, subject to the provisions of this Clause, shall require Sub-
contractors to provide to the Purchaser, either directly or indirectly: 

19.4.1 cost or pricing data; 

19.4.2 access to Sub-contractor's facilities and records for the purposes of 
verification of such cost or pricing data; and 

19.4.3 a Certificate of Current Cost or Pricing Data, when required. 
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19.5 If any price, including profit, negotiated in connection with this Contract was  
 proposed, taking any of the following into account:  
 

19.5.1 the Contractor furnished cost or pricing data which was not 
complete, accurate and current as certified in the Contractor's 
Certificate of Current Cost or Pricing Data provided in 
accordance with Clause 19.6 below; 

19.5.2 a Sub-contractor, pursuant to Clause 19.4 above or any Sub-
contract clause therein required, furnished cost or pricing data 
which was not complete, accurate and current as certified in the 
Sub-contractor's Certificate of Current Cost or Pricing Data; 

19.5.3 a Sub-contractor or prospective Sub-contractor furnished cost 
or pricing data which was required to be complete, accurate 
and current and to be submitted to support a Sub-contract cost 
estimate furnished by the Contractor but which was not 
complete, accurate and current as of the date certified in the 
Contractor's Certificate of Current Cost or Pricing Data; or 

19.5.4 the Contractor or a Sub-contractor or prospective Sub-
contractor furnished any data, not within 19.5.1 through 19.5.3 
above, which, as submitted, was not complete, accurate and 
current; 

     19.5.5 then the price and/or cost shall be adjusted  accordingly and 
the Contract shall be modified in writing as may be necessary 
to reflect such. 

19.6 At the time of negotiating any price, including profit, which is based upon the 
 submission of cost or pricing data by the Contractor, the Contractor shall be  
 required to submit a certificate of current cost or pricing data (“Certificate”). 
 

19.6.1 Such Certificates will certify that, to the best of the Contractor's 
knowledge and belief, cost or pricing data submitted to the 
Purchaser in support of any proposal for a price, price 
adjustment or claim, are accurate, complete and current, as per 
the completion of the negotiations or, in the case of a claim, as 
per the submission date of the claim. 

19.6.2 All such Certificates shall be in the format shown below and 
shall be dated and signed by a responsible officer of the 
company: 
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CERTIFICATE OF CURRENT COST OR PRICING DATA 

 

This is to certify that cost or pricing data as submitted, 
either actually or by specific identification in writing to the 
Purchaser or his representative in support 
of......................................................(Claim, Amendment, 
ECP#, etc.,) are accurate, complete and current as of 
.................................(Date). 

By submitting the price proposal, the Contractor/sub-
Contractor or prospective sub-Contractor grant the 
Purchaser or his authorized representative(s) the right to 
examine those records, data and supporting information, 
used as a basis for the pricing submitted. 

 

_______________________________________________ 
Name of Company 

 
 
_______________________________________________ 

Signature 
 

 
_______________________________________________ 

Printed Name of Signatory 
 
 

_______________________________________________ 
Title of Signatory 

 
 

_______________________________________________ 
Date of Signature 

 
 

19.6.3 The Contractor shall insert the substance of this Clause 19.7 in 
each Sub-contract. 

19.7 For all additional or follow-up agreements which are made for Work which  
 are furnished to the Purchaser without competition, the Contractor shall  
 offer prices on a “Preferred Customer” basis, that is offer prices which are  
 as favourable as those extended to any Government, Agency, Company,  
 Organisation or individual purchasing or handling like quantities of  
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 equipment and/or Parts covered by the Contract under similar conditions.  In  
 the event that prior to completing delivery under this Contract the Contractor  
 offers any of such items in substantially similar quantities to any customer at  
 prices lower than those set forth herein, the Contractor shall so notify the  
 Purchaser and the prices of such items shall be correspondingly reduced by  
 a supplement to this Contract. Price in this sense means "Base Price" prior  
 to applying any bonus, export tax reduction, turn-over tax exemptions and  
 other reductions based on National Policies. 

20. NOTICE OF SHIPMENT AND DELIVERY  
 

20.1 Except as may be specified in the Contract Special Provisions, delivery of all 
items under this Contract shall be made by the Contractor on the basis of 
“Delivery Duty Paid” (DDP) as defined by the INCOTERMS 2000 
(International Chamber of Commerce Publication No. 560).  It shall be noted, 
however, that because the Purchaser is exempted from direct taxes and duty 
as set forth in Clause 26 (Taxes and Duties), there is no duty to be paid by the 
Contractor. 

 
20.2 "Delivery" of required Work by the Contractor does not constitute 

"Acceptance" by the Purchaser for purposes of meeting the requirements of 
the Contract Schedule where Purchaser acceptance is the stated payment or 
schedule milestone. 

 
20.3 Thirty (30) Days, or such other period as specified in the Contract, prior to the 

delivery of any shipment of Work, the Contractor shall give prepaid notice of 
shipment to the Purchaser. The Notice of Shipment shall contain, as 
appropriate, the request for customs form 302, or equivalent document, which 
shall enable any carrier to conduct duty free import/export clearance through 
customs for the Purchaser on behalf of NATO. 

 
20.4 The customs form 302 is an official customs clearance declaration issued in 

advance of shipment by the Purchaser to provide certified information as to 
the duty free import, export, or transit of NATO consignments between NATO 
countries.  

 
20.5 The Notice of Shipment and request for Form 302 or equivalent document 

shall contain the following information: 

  20.5.1 Purchaser's Contract number; 

20.5.2 Contract item number, designation and quantities; 

20.5.3 destination; 

20.5.4 number and description of the packages (gross and net weight); 

20.5.5 description of the goods and their value (for custom purpose 
only, not commercial value) 
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20.5.6  consignor's name and address; 

20.5.7  consignee's name and address; 

20.5.8  method of shipment (i.e. road, rail, sea, air, etc.); 

20.5.9  name and address of freight forwarder. 

20.6 Forwarding Agents, Carriers or other responsible organisations shall be 
informed by the Contractor of the availability of Form 302 or equivalent 
document and how the form shall be utilised to avoid the payment of custom 
duties.  Form 302 or equivalent document shall be incorporated in all shipping 
documents provided to the carrier. 

 

20.7 Upon receipt of the Notice of Shipment from the Contractor, the Purchaser 
may require the Contractor to send copies of the Notice of Shipment to the 
receiving parties and the Contractor shall comply with this requirement. 

 
21. INSPECTION AND ACCEPTANCE OF WORK  

21.1 For the purposes of this Clause, Work does not include documentation which 
is addressed in Clause 22  (Inspection and Acceptance of Documentation) 
hereafter. 

21.2 Unless otherwise specifically provided for in the Contract, all Work and all 
Parts and equipment incorporated in the Work are to be new and of the most 
suitable grade of their respective kinds for the purpose, notwithstanding the 
requirements for testing, inspection and performance as required under this 
Contract.  All workmanship shall be as specified under the Contract or, if no 
workmanship standards are specified, best commercial or “state of the art” 
complying with relevant (National and International) standards. 

21.3 All Work may be subject to inspection and test by the Purchaser or his 
authorised representative(s) to the extent practicable at all times and places 
prior to Acceptance, including the period of manufacture, or after delivery or 
as otherwise specified in the Contract.  For the purposes of inspection and 
testing the Purchaser may delegate as his representative the authorised 
National Quality Assurance Representative (NQAR) in accordance with 
STANAG 4107. 

21.4 No representative or NQAR appointed by the Purchaser for the purpose of 
determining the Contractor's compliance with the technical requirements of 
the Contract shall have the authority to change any of the specifications.  
Such changes may only be made by the Contracting Authority in writing in 
accordance with Clause 16 (Changes). 

21.5 The presence or absence of an NQAR or other Purchaser representative 
shall not relieve the Contractor from conforming to the requirements of this 
Contract. 

21.6 Acceptance or rejection of the Work shall be made as promptly as practicable 
after delivery, except as otherwise provided in the Contract. Failure to timely 



NATO UNCLASSIFIED 
 

The Contract General Provisions  
 

 

25 

NATO UNCLASSIFIED 
 

 

accept or reject the Work shall neither relieve the Contractor from 
responsibility for such Work nor impose liability on the Purchaser. 

21.7 In the event that any Work, or lots thereof, or services are defective in 
design, material, workmanship or manufacturing quality, or as a result of 
undue wear and tear or otherwise not in conformity with the requirements of 
this Contract, including any characteristic or condition which is or becomes at 
variance to the performance specifications, to the intended function of the 
Work or the function to which it could reasonably be expected that the Work 
would perform, the Purchaser shall have the right either to reject them (with 
or without instructions as to their disposition) or to require their correction or 
replacement.  Work which has been rejected or required to be corrected or 
replaced shall, at the expense of the Contractor, be removed, or, if permitted 
or required by the Contracting Authority, corrected in place by the Contractor 
promptly after notice, and shall not thereafter be tendered for acceptance by 
the Contractor unless the former rejection or requirement of correction or 
replacement is withdrawn.  If the Contractor fails promptly to remove, replace 
or correct such Work the Purchaser may either: 

21.7.1 by contract or otherwise return, replace or correct such Work or 
services and charge to the Contractor the cost incurred by the 
Purchaser; and/or 

21.7.2 terminate this Contract for default as provided in Clause 39 
(Termination for Default). 

21.8 When NQAR is not applicable based on the scale of the project, the 
Purchaser reserves the right to perform inspections through his own staff in 
accordance with the latest ISO standard at the time of inspection.  

21.9 Unless the Contractor corrects or replaces such Work within the delivery 
schedule, the Purchaser may require the delivery of such Work at a reduction 
in price which is equitable under the circumstances.  Failure to agree to such 
reduction of price shall be a dispute within the meaning of Clause 41 
(Disputes). 

21.10 If any inspection or test is made by the Purchaser's representatives on the 
premises of the Contractor or Sub-contractor, the Contractor, without 
additional charge, shall provide all reasonable facilities and assistance for the 
safety and convenience of the Purchaser's representatives in the 
performance of their duties.  The NQAR or other Purchaser representatives 
shall have the right of access to any area of the Contractor's or his Sub-
contractor's premises where any part of the contractual work is being 
performed. 

21.11 If Purchaser inspection or test is made at a point other than the premises of 
the Contractor or Sub-contractor, it shall be at the expense of the Purchaser 
except as otherwise provided in this Contract; provided, that in case of 
rejection the Purchaser shall not be liable for any reduction in value of 
samples used in connection with such inspection or test. 

21.12 All inspections and tests by the Purchaser shall be performed in such a 
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manner as not to unduly delay the Work. 

21.13 The Purchaser reserves the right to charge to the Contractor any additional 
cost of Purchaser inspection and test when Work is not ready at the time 
such inspection and test is requested by the Contractor or when re-inspection 
or retest is necessitated by prior rejection. 

21.14 Acceptance or rejection of the Work shall be made as promptly as practicable 
after delivery, except as otherwise provided in this Contract, but failure to 
inspect and accept or reject Work shall neither relieve the Contractor from 
responsibility for such Work as are not in accordance with the Contract 
requirements nor impose liability on the Purchaser thereof. 

21.15 The inspection and test by the Purchaser of any Work or lots thereof, or 
services, does not relieve the Contractor from any responsibility regarding 
defects or other failures to meet the Contract requirements which may be 
discovered prior to acceptance.   

21.16 Acceptance of Work shall take place when the Contracting Authority confirms 
acceptance in writing of the Work in accordance with the procedure specified 
in the Contract, or if none is so specified then the Contracting Authority shall 
be deemed to have accepted the Work without prejudice to any other 
remedies, when and as soon as any of the following events have occurred: 

21.16.1 the Purchaser has taken the Work into use, except as specifically 
provided by Clause 23 (Use and Possession Prior to Acceptance); 

21.16.2 the Purchaser has not exercised its right of rejection of the Work 
within any period specified for that purpose in the Contract; 

21.16.3 there being no period for exercising the right of rejection specified in 
the Contract, a reasonable time, all the circumstances having been 
taken into account, has elapsed since inspection of the Work was 
effected in accordance with the Contract. 

21.17 Except as otherwise provided in this Contract, acceptance shall be 
conclusive except as regards latent defects, fraud, or such gross mistakes as 
amount to fraud. 

21.18 Unless otherwise specified in this Contract, the Contractor shall have or 
establish, implement and maintain an effective and economical quality control 
system necessary to satisfy the Contract requirement. The system shall 
provide for the early and prompt detection of deficiencies, trends and 
conditions which could result in unsatisfactory quality and for timely and 
effective corrective action. Objective evidence that the system is effective 
shall be readily available to the Purchaser and its authorised representatives. 
Records of all inspection and testing work by the Contractor shall be kept 
complete and available to the Purchaser’s representatives during the 
performance of this Contract and for such longer periods as may be specified 
elsewhere in this Contract. 
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22. INSPECTION AND ACCEPTANCE OF DOCUMENTATION

22.1 The Contractor shall provide to the Purchaser a draft version of the required 
documentation as provided by the Contract Schedule and the Statement of 
Work.  Review of draft documentation under this Contract will be made by the 
Purchaser upon the delivery of these items by the Contractor.  The review will 
be conducted by the Purchaser through duly authorised representatives. 

22.2 Upon delivery of the draft documentation, the Purchaser will have a period of 
review as provided by the Statement of Work.  At the end of the review period 
or before if deemed practical by the Purchaser, the Purchaser's comments will 
be presented to the Contractor in writing.  The substance of such comments 
will pertain to items of error, non-conformity, omission and guidance in relation 
to the requirements of the Statement of Work. 

22.3 Purchaser Review of the delivered items will emphasise the conformity with 
the requirements of the Statement of Work, thoroughness of analysis, logical 
bases of conclusions and models and coherence and completeness of 
presentation.  The review process will also examine editorial and grammatical 
correctness and the suitability and accuracy of graphics supporting the text. 

22.4 The Contractor shall, after receipt of Purchaser comments, incorporate 
changes, revisions and corrections required by the Purchaser and present the 
revised documentation in final form to the Purchaser for inspection in 
accordance with the delivery date specified in the Schedule. 

22.5 During the review process the Contractor is not required to halt efforts on 
further tasks as identified in the Statement of Work.  The Purchaser, however, 
shall not be held liable for any work carried out by the Contractor which is 
based on draft documentation yet to be reviewed. 

22.6 Upon receipt of the items in final form, the Purchaser will inspect the items for 
a period not exceeding two weeks (or as otherwise stated in the Statement of 
Work).  At the end of the inspection, the Purchaser will notify the Contractor 
that: 

22.6.1   the items have been accepted; 

22.6.2   the acceptance of the items is deferred pending further revision; 

or 

22.6.3   The items are rejected and significantly fail to meet Contract 
 requirements. 

22.7 In the case of Clause 22.6.2 above, the Contractor shall only be responsible 
for those revisions and corrections requested by the Purchaser and the 



NATO UNCLASSIFIED 

The Contract General Provisions  

28 

NATO UNCLASSIFIED 

Purchaser may not request additional revisions during inspection after 
required revisions have been made.  However, if the Purchaser determines 
that a directed revision has not been made or if such directed revision was 
cause for revision of other portions of content which were not made by the 
Contractor, the Purchaser may withhold acceptance until such revisions are 
made by the Contractor. 

22.8 The Contractor shall provide to the Purchaser on request supporting technical 
data, computer software, databases and background analyses in order to 
validate findings contained in the delivered items. 

22.9 Purchaser acceptance shall be made in writing by the Contracting Authority. 

23. USE AND POSSESSION PRIOR TO ACCEPTANCE

23.1 Except as otherwise provided in the Contract Special Provisions, the 
Purchaser shall have the right to take possession of, or use, any completed 
or partially completed Work under the Contract at any time,  when notified by 
the Contracting Authority, however such possession or use shall not 
constitute Acceptance by the Purchaser, as defined in the Contract. 

23.2 While the Purchaser has such use or is in such possession, the Contractor 
shall be relieved of the responsibility for loss or damage to the Work 
concerned other than that resulting from the Contractor's fault, negligence or 
defect to the Work. 

23.3 If such prior possession or use by the Purchaser delays the progress of the 
Work or causes additional expense to the Contractor, an equitable 
adjustment in the Contract price or the time of delivery will be made, in 
accordance with the Clause 16 (Changes), and the Contract shall be 
modified in writing accordingly. 

24. OWNERSHIP AND TITLE

24.1 Except as may be otherwise stated in the Contract Special Provisions and 
Clause 23 (Use and Possession prior to Acceptance), ownership and title to 
all Work will pass to the Purchaser only upon Acceptance by the Contracting 
Authority in writing.  Where the Contract provides for Provisional Acceptance 
and Final Acceptance, ownership and title will pass to the Purchaser upon 
written notification of Final Acceptance. 

25. INVOICES AND PAYMENT

25.1 Unless otherwise specified in the Contract Special Provisions, invoices shall 
only be submitted after delivery and Acceptance of the Work and for the total 
prices and currency(ies) as set out under the Schedule of Work. 

25.2 Invoices in respect of any Work or services shall be prepared and submitted 
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to the Purchaser and shall contain all of the elements listed below: 

25.2.1 Contract number; 

25.2.2 Purchaser’s Purchase Order number ; 

25.2.3 accounting codes (as specified in this Contract); 

25.2.4 item number (as defined in the Contract); 

25.2.5 Contract description of Work or services, sizes, quantities, unit 
prices, and extended totals (exclusive of taxes and duties for 
which relief is available); and 

25.2.6 extended totals.  Details of Bills of Lading or Freight Warrant 
numbers and weight of shipment shall be identified on each 
invoice as appropriate. 

25.3 In addition, documentary evidence of Acceptance including copies of 
certificates of conformity shall be submitted together with each invoice.  
Invoices shall not be submitted to the Purchaser without Acceptance having 
been previously made by the Purchaser. 

25.4 Each copy of the invoice shall contain the following certificate which shall be 
signed by a duly authorised company official on the designated original 
invoice: 

"I certify that the above invoice is true and correct, that the 
delivery of the above described items has been duly carried out 
and the payment thereof has not been received. 

Order placed for official use. Exemption from VAT Article 
42,§3&3*of VAT Code for Belgium or Article 151, §1b of the 
Council Directive 2006/112/EC dd. 28 November 2006 on intra-
community purchases and/or services.”. 

25.5 All invoices shall be addressed to the NCI Agency -  Financial Management 

Either at the following addresses: 

NCI Agency * If used for NCI Agency Brussels 

NATO Communications and Information Agency 
Finance, Accounting & Operations 
Boulevard Leopold III
B-1110 Belgium
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OR 

shall be addressed to Financial Management at the following electronic 
address: 
               accountspayable@ncia.nato.int

Note: When used for NCI Agency The Hague or Mons the addresses shall 
be dictated in the Contract Special Provisions 

Once the manner of forwarding the invoice is chosen, the contractor shall 
keep this manner throughout the contract. 

25.6 All invoices submitted shall include the address of the bank to which payment 
shall be made, together with either pertinent information concerning the 
International Bank Account Number (IBAN) and BIC/SWIFT address or 
pertinent information concerning transit number/sort code, account number 
and SWIFT address.  The Purchaser makes payment only by wire transfer 
and therefore wire transfer particulars shall be included on the invoice. 

25.7 Invoices will be settled by the Purchaser within sixty (60) days of receipt of a 
properly prepared and submitted invoice. 

25.8 The Contractor shall mention on the invoice the payment conditions in line 
with the Contract. 

26. TAXES AND DUTIES

26.1 The Purchaser, by virtue of his status under the terms of Article IX  and X of
the Ottawa Agreement, is exempt from all direct taxes (incl. VAT) and all 
customs duties on merchandise imported or exported.  The Contractor,  
therefore, certifies that the prices stipulated in this Contract do not include 
amounts to cover such direct taxes or customs duties. 

26.2 The Contractor shall be responsible for ensuring that his respective Sub- 
 contractors are aware that the Purchaser is exempt from taxes and customs 

duties.  The Contractor (and his respective Sub-contractors) shall be 
responsible for complying with all applicable national and local legal and  
administrative procedures to ensure that authorities do not attempt to assess 
taxes and customs duties on goods and property imported or exported  
through NATO member nation frontiers under this Contract nor assess direct 
taxation (VAT) on goods sold to the NCI Agency under this Contract. 

26.3 The Purchaser shall give reasonable assistance in providing  
evidence/documents which might be required by the Contractor to ensure 
that NCI Agency receives tax exemption by virtue of its status under the 
Ottawa Agreement.  

26.4 If, after complying with all national and local legal and administrative 
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procedures, the authorities persist in attempting to impose taxes or duties on 
goods provided under this Contract, the Contractor shall inform the  
Contracting Authority providing the particulars of the situation, the  
procedures which have been followed and the point of contact at the national 
authority which is attempting to impose taxation or duty.  The Contracting  
Authority will examine the situation and attempt to clarify the legal and  
administrative basis of the difficulty.  If the Contracting Authority so directs,  
the Contractor shall pay the required taxes and duties and file for  
reimbursement or rebate from the national authorities in accordance with  
national legislative and administrative procedures.  

26.5 In the event that the petition for reimbursement or rebate is denied by the 
national authorities concerned and providing that the Contractor and/or his 
Sub-contractor have complied with the national legislative and 
administrative procedures, the Purchaser shall reimburse the full amount 
of the payment(s) upon receipt of the Contractor's invoice indicating such 
tax or duty as a separate item of cost and fully identified by reference to 
any governmental law, regulation and/or instruction pursuant to which 
such tax or duty is enforced. The Contractor shall offer assistance and 
execute any such document that may be useful or required to ensure that 
Purchaser obtains the reimbursement of any tax or duty retained by a 
national authority. 

26.6 In the event of the Contractor and/or Sub-contractor not complying with 
national legislative or administrative procedures, taxes and duties paid by 
the Contractor and/or Sub-contractors shall not be reimbursed by the 
Purchaser. 

26.7 Following payment by the Purchaser of the taxes and/or duties pursuant 
to Clause 26.4 above, should the Contractor subsequently receive a 
rebate of any amount paid by the Purchaser, the Contractor shall 
immediately notify the Purchaser and the amount of such rebate shall be 
credited or reimbursed to the Purchaser, as directed.  The Contractor 
shall be responsible for taking any and all action that could reasonably be 
required in order to obtain such rebate. 

26.8 The Contractor shall be liable for all other taxes, assessments, fees, 
licences, administrative charges or other Government assessments or 
charges which are applicable to the performance of this Contract.  It is the 
Contractor's responsibility to inform himself of his liability in each country 
where such liability may arise. 

27. WARRANTY OF WORK (Exclusive of Software)

27.1 For the purpose of this Clause: 

27.1.1 “Acceptance” shall mean the act of an authorised 
representative of the Purchaser by which the Purchaser 
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assumes title and ownership of delivered Work rendered as 
partial or complete performance of the Contract.  “Acceptance” 
in this regard, unless specifically provided otherwise in the 
Contract Contract Special Provisions, means final Acceptance 
where the Contract provides for Provisional or Partial 
Acceptance; 

27.1.2  “Correction” shall mean the elimination of a defect; 

27.1.3  “Work” shall not include software. 

27.2 The Contractor shall not be responsible under this Clause for the Correction 
of Defects in Purchaser Furnished Property, except for Defects in Contractor 
performed installation, unless the Contractor performs, or is obligated to 
perform, any modifications or other work on Purchaser Furnished Property.  
In that event, the Contractor shall be responsible for Correction of Defects 
that result from the modifications or other Work. 

27.3 Unless another period of time is indicated in the Contract Contract Special 
Provisions, the duration of the warranty provided by the Contractor and its 
Subcontractors shall be twelve (12) months from the date of Acceptance 
under this Contract as notified in writing by the Contracting Authority. 

27.4 Any Work or parts thereof corrected or furnished in replacement and any 
services re-performed shall also be subject to the conditions of this Clause 
27 to the same extent as Work initially accepted.  The warranty, with respect 
to these Work, or parts thereof shall be equal in duration to that set forth in 
Clause 27.3, and shall run from the date of delivery of the corrected or 
replaced Work. 

27.5 If the Contractor becomes aware at any time before Acceptance by the 
Purchaser (whether before or after tender to the Purchaser) or at a later time, 
that a Defect exists in any Work, the Contractor shall either promptly correct 
the Defect or promptly notify the Purchaser, in writing, of the Defect, using 
the same procedures prescribed in Clause 27.8. 

27.6 The Purchaser will notify in writing the Contractor of the existence of a Failed 
Component and return to the Contractor the Failed Component within thirty 
(30) Days of the discovery of such failure.  The transport of the Failed 
Component shall be at the expense of the Purchaser.  The notification of the 
failure will include as much information as practicable about the 
circumstances and operating environment at the time of the failure.  Upon 
receipt of such notification by the Purchaser (which may precede receipt of 
the Failed Component), the Contractor shall ship to the location of the Failed 
Component an identical component for installation by Purchaser personnel.  
The Contractor shall ship such replacement component(s) Delivery Duty 
Paid. Such transportation and replenishment charges are included in the cost 
of line item of the Contract identified as the warranty.   

27.7 In such rare cases where the Failed Component is either too large to be 
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easily transported or the Failed Component cannot be readily identified and 
isolated within the larger entity, the Contractor shall be notified by the 
Purchaser of the failure immediately by telephone, fax or e-mail.  The 
Contractor shall provide technical support to the Purchaser personnel in 
identifying the Failed Component so as to afford the Purchaser the 
opportunity to return the Failed Component.  In such a case where the Failed 
Component cannot be identified or is not cost effective or practical to ship to 
the Contractor’s facility, the Contractor may elect to send field service 
personnel to the site of the failure and repair such equipment on location.  In 
this event, such field service personnel shall be dispatched to the site of the 
failure within forty-eight (48) hours of initial notification.  The expense of the 
technical support and field service shall be borne by the Contractor. 

27.8 The Contractor shall conduct analysis of all Failed Components which are 
returned to him by the Purchaser or repaired in the field by Contractor field 
service personnel to determine the cause of the failure.  The Contractor shall 
issue a report to the Purchaser within thirty (30) days of receipt of a returned 
item or field repair which contains the results of the analysis.  The report shall 
contain the conclusion of the Contractor as to whether the cause of the 
failure was due to a Manufacturing Defect or a Design Defect and declare 
what course of remedial action the Contractor shall implement to prevent 
further failures of a similar nature.  Repetitive failures of the same component 
may be grounds for a de facto determination by the Purchaser that a Design 
Defect exists. 

27.9 If the Purchaser determines that a Design Defect exists in any of the Work 
accepted by the Purchaser under this Contract, the Purchaser shall promptly 
notify the Contractor of the Defect, in writing, within ninety (90) days after 
discovery of the Defect.  Upon timely notification of the existence of a Defect, 
or if the Contractor independently discovers a Design Defect or 
Manufacturing Defect in accepted Work, the Contractor shall submit to the 
Purchaser, in writing within thirty (30) days, a recommendation for corrective 
actions, together with supporting information in sufficient detail for the 
Purchaser to determine what corrective action, if any, shall be undertaken. 

27.10 The Contractor shall also prepare and furnish to the Purchaser data and 
reports applicable to any Correction required under this Clause (including 
revision and updating of all other affected data and already accepted 
documentation called for under this Contract) at no increase in the Contract 
price. 

27.11 In the event of timely notice of a decision not to correct or only to partially 
correct, the Contractor shall submit a technical and cost proposal within forty-
five (45) days to amend the Contract to permit Acceptance of the affected 
Work in accordance with the revised requirement, and an equitable reduction 
in the Contract price shall promptly be negotiated by the Parties and be 
reflected in a supplemental agreement to this Contract. 

27.12 Within thirty (30) days after receipt of the Contractor's recommendations for 
corrective action and adequate supporting information in accordance with 
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Clause 27.9, the Purchaser using sole discretion, shall give the Contractor 
written notice not to correct any Defect, or to correct or partially correct any 
Defect within a reasonable time. 

27.13 The Contractor shall promptly comply with any timely written direction from 
the Purchaser to correct or partially correct a manufacturing or Design 
Defect, at no increase in the Contract price. 

27.14 The Purchaser shall give the Contractor a written notice specifying any failure 
or refusal of the Contractor to: 

27.14.1 conduct analyses of Failed components and implement a course of 
remedial action as required by Clauses 27.7 and 27.8; 

27.14.2 provide replacement components, technical support or on-location 
field repair service in accordance with Clauses 27.6 and 27.7; or 

27.14.3 prepare and furnish data and reports as required by Clause 27.10. 

27.15 The notice referred to in Clause 27.14 shall specify a period of time following 
receipt of the notice by the Contractor in which the Contractor must remedy 
the failure or refusal specified in the notice. 

 
27.16 If the Contractor does not comply with the Purchaser's written notice in 

Clause 27.14, the Purchaser may by Contract or otherwise: 
 

27.16.1 Obtain detailed recommendations for corrective action from its own 
resources or third parties and either: 
 

27.16.2   correct the Work; 
 

27.16.3 replace the Work, and if the Contractor fails to furnish timely 
disposition instructions, the Purchaser may dispose of the 
non-confirming Work for the Purchaser's account in a reasonable 
manner, in which case the Purchaser is entitled to reimbursement 
from the Contractor, or from the proceeds, for the reasonable 
expenses of care and disposition, as well as for excess costs 
incurred or to be incurred; 
 
27.16.3.1 obtain applicable data and reports; and/or 
 
27.16.3.2 charge the Contractor for the costs incurred by the 

Purchaser. 
 

27.17 In no event shall the Purchaser be responsible for any extension or delays in 
the scheduled deliveries or periods of performance under this Contract as a 
result of the Contractor's obligations to correct Defects, nor shall there be 
any adjustment of the delivery schedule or period of performance as a result 
of the Correction of Defects unless provided by a supplemental agreement 
with adequate consideration. 
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27.18 The rights and remedies of the Purchaser provided in this Clause shall not be 
affected in any way by any terms or conditions of this Contract concerning 
the conclusiveness of inspection and Acceptance and are in addition to, and 
do not limit, any rights afforded to the Purchaser by any other Clause of this 
Contract or applicable law. 

28. RIGHT OF ACCESS, EXAMINATION OF RECORDS 
 

28.1 The Contractor shall give to the Purchaser and/or his representative(s) full  
 and free access to his premises as and when required for the purpose of  
 this Contract and shall ensure the same right of access to the premises of  
 his Sub-contractors, by the inclusion in any such Sub-contracts of a  
 provision substantially as set forth in this Clause. 
 
28.2 The Purchaser and/or his representative(s) shall continue to have such right  
 of access and examination of records as set forth in Clause 28.1 above until  
 final payment under the Contract or the end of the warranty provisions  
 under the Contract, whichever occurs later. 
 
28.3 The expiration of the Purchaser’s rights as set forth in Clause 28.2 is further  
 subject to the provisions of Clause 19 (Pricing of Changes, Amendments  
 and Claims), where a three (3) year right is established following the  
 agreement of contractual amendments or the settlement of claims based  
 upon the submission of cost and pricing data. 
 
28.4 The period of access and examination described in Clause 28.1 above for 

records not related to cost aspects of a dispute or claim but which relate 
to issues of fact arising under either proceedings under Clause 41 
(Disputes) or Clause 42 (Arbitration), or the settlement of claims made by 
either Party pursuant to the performance of this Contract, shall continue 
until such appeals, litigation or claims have been disposed of. 

29. PATENT AND COPYRIGHT INDEMNITY 
 

29.1 The Contractor shall assume all liability against any and all third party 
claims that the services, Work and/or parts thereof, in whole or in part, 
infringe(s) an IPR in force in any countries, arising out of the manufacture, 
import, export, performance of the services or delivery of Work and/or out 
of the use or disposal by, or for the account of, the Purchaser of such 
Services and/or Work. The Contractor shall reimburse and/or indemnify 
the Purchaser, its officers, agents, employees and/or consultants: (i) for all 
costs, fees, damages, awards, settlement amounts and any other 
expenses awarded to the third party right holder against Purchaser and/or 
the final beneficiaries of the Work in relation to said third party claim; and 
(ii) for the costs and expenses incurred by the Purchaser in relation to said 
third party claims, including attorney fees.  The Contractor shall be 
responsible for obtaining any licences necessary for the performance of 
this Contract and for making all other arrangements required to indemnify 
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the Purchaser from any liability for IPR infringement in said countries. 

29.2 Each Party shall immediately notify the other of any intellectual property 
infringement claims of which he has knowledge and which pertain to the 
Work under this Contract. 

29.3 This indemnity shall not apply under the following circumstances: 

29.3.1 Patents or copyright which may be withheld from issue by order of the 
applicable government whether due to security regulations or 
otherwise; 

29.3.2 An infringement resulting from specific written instructions from the 
Purchaser under this Contract; 

29.3.3 An infringement resulting from changes made to the Work by the 
Purchaser without the Contractor prior written consent; 

         29.3.4 An infringement resulting from changes or additions to the Work 
subsequent to final delivery and Acceptance under this Contract. 

30. INTELLECTUAL PROPERTY 

30.1 Purchaser Background IPR 

30.1.1 The Contractor is licensed to use, non-exclusively and royalty-
free any Purchaser Background IPR that is or will be made 
available for the sole purpose of carrying out the Work. 

30.1.2 The Contractor shall not use any Purchaser Background IPR 
other than for the purpose of carrying out the Work without the 
prior written agreement of the Purchaser. Any such agreement 
shall include the terms relating to such use.  

30.1.3 The Purchaser gives no warranty as to the validity of any 
Purchaser Background IPR. The Contractor shall not do 
anything or act in any way which is inconsistent with or 
prejudicial to the ownership by the Purchaser of any Purchaser 
Background IPR. 

30.2 Contractor Background IPR 

30.2.1 Any use of Contractor Background IPR for the purpose of 
carrying out the Work pursuant to the Contract shall be free of 
any charge to Purchaser. The Contractor hereby grants to 
NATO a non-exclusive, royalty-free and irrevocable licence to 
use and authorise others to use any Contractor Background 
IPR for the purpose of exploiting or otherwise using the 
Foreground IPR.  
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30.2.2 Any use of Contractor Background IPR is not limited to the 
number of users or the number of licenses required by the 
Contract for the use of system. The Purchaser reserves the 
right to use the Contractor Background IPR for any number of 
users and number of licenses as required, at no additional cost 
to the Purchaser. 

30.3 Foreground IPR 
 

             30.3.1  All Foreground IPR is the property of the Purchaser on behalf of 
NATO. Consequently, no statement shall be made restricting the 
rights of the Purchaser in the Foreground IPR.  

 
              30.3.2  The Contractor shall ensure that suitable arrangements are in 

place between its employees, agents, consultants and itself 
regarding Foreground IPR generated by said employees, 
agents, Subcontractors and consultants to allow the Contractor 
to fulfil its obligations under Clause 30.3.1 above.  

 
              30.3.3  The Contractor shall be entitled to use Foreground IPR on a 

non-exclusive, royalty free basis solely for the purpose of 
carrying out the Work.  

 
              30.3.4  The Contractor shall not use any Foreground IPR other than for 

the purpose of carrying out the Work without the Purchaser's 
prior written agreement. Any such agreement shall include terms 
relating to such use.  

 
              30.3.5  The Contractor shall provide the Purchaser, at the latest upon 

delivery of the Work and thereafter for the duration of the 
warranty and any purchased CLS agreement period, with full 
documented records of information in relation to the Work, 
including but not limited to, all drawings, specifications and other 
data that is necessary or useful to further develop, maintain and 
operate the Work. 

 
              30.3.6  The Contractor shall: 
 
 30.3.6.1 do all things necessary and sign all necessary or 

useful documents to enable the Purchaser to 
obtain the registration of the Foreground IPR as 
the Purchaser may require and select; and 

 
 30.3.6.2 to execute any formal assignment or other 

documents as may be necessary or useful to vest 
title to any Foreground IPR in the Purchaser.  
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                30.3.7 The Contractor undertakes: 
 

30.3.7.1 to notify the Purchaser promptly of any invention or 
improvement to an invention or any design 
conceived or made by the Contractor; and 

 
30.3.7.2 to provide the Purchaser with such information as 

the Purchaser may reasonably request in order to: 
(i) determine the patentability of such invention or 
improvement; (ii) assess the need for registering 
such invention or improvement; and (iii) evaluate 
the potential value to the Purchaser of such a 
patent or registration if issued.  

 
                30.3.8 If the Purchaser determines that it wishes to apply for one or 

more patents for the disclosed invention or improvement or for a 
registration for the disclosed design, it will prosecute such 
application(s) at its own expense. The Contractor undertakes to 
provide the Purchaser, at the Purchaser's expense, with such 
information and assistance as the Purchaser shall reasonably 
require to prosecute such application(s).  

 

30.4 Third Party IPR 
 

30.4.1 Any use of Third Party IPR for the purpose of carrying out the 
Work pursuant to the Contract shall be free of any charge to the 
Purchaser. The Contractor hereby grants to NATO a non-
exclusive, royalty-free and irrevocable licence to use and 
authorise others to use any Third Party IPR for the purpose of 
exploiting or otherwise using the Foreground IPR.  

30.4.2 With the exception of COTS items, any use of Third Party IPR 
is not limited to the number of users or the number of licenses 
required by the Contract for the use of system. With the 
exception of COTS items, the Purchaser reserves the right to 
use the Third Party IPR for any number of users and number of 
licenses as required, at no additional cost to the Purchaser. 

30.4.3 For COTS items, the Contractor shall be responsible for 
obtaining licences from the Third Party in line with the 
requirements of the Statement of Work (including numbers and 
locations of licences). 

30.4.4 Where Third Party IPR is the subject of a licence or other 
agreement between the third party and the Purchaser or the 
Contractor, the Contractor shall not use any Third Party IPR for 
the purposes of carrying out work pursuant to the Contract 
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without the prior written approval of the Purchaser. Contractor 
shall inform Purchaser in advance of any restrictions on the 
Purchaser’s use. 

 
30.4.5 If, after the award of the Contract, the Contractor becomes 

aware of the existence of any Third Party IPR which the 
Contractor is using or believes is needed for the performance of 
the Contract, the Contractor shall immediately give the 
Purchaser a written report identifying such IPR and if they are 
compliant with the other provisions in the contract.  Any Third 
Party IPR under this clause is subject to the prior written 
approval by the Purchaser. 

 
30.4.6 The Purchaser may consider open source solutions alongside 

proprietary ones in developments provided that such solutions 
are fully compliant with the requirements of this Contract. 
Contractor shall disclose in advance the open source license 
associated with the contemplated open source solution. The 
Purchaser reserves the right to refuse the incorporation of open 
source solutions that are deemed inadequate for incorporation in 
a NATO application (e.g. post-back obligations). 

 

30.5 Subcontractor IPR 
 

30.5.1 When placing a Sub-contract which is concerned with or involves the 
creation of IPR, the Contractor shall ensure that the Sub-contractor 
enters into the same agreement for the use of the IPR as stipulated 
in this Contract in such a way that the Purchaser will be entitled to 
use the IPR as agreed between the Purchaser and the Contractor. 
The Contractor shall include in the Sub-contract the content of the 
provisions of this Clause. 
 

31. SOFTWARE WARRANTY  
 

31.1 Statement of the Warranties 

31.1.1 The Contractor warrants that each Software delivered under this 
Contract will conform to all requirements specified in the 
Contract. This will also include Software design specifications, 
including software configuration. 

31.1.2 Regardless of the Purchaser initiation of or participation in  
developing Software design or specifications, each Software 
delivered under this Contract will conform to the essential 
Performance requirements set forth in this Contract, as those 
essential Performance requirements measured, 
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tested, and verified by tests and procedures set forth in this 
Contract. 

31.2 Notification Requirement 
 

31.2.1 The Contractor agrees to notify the Purchaser in writing 
immediately after he first discovers that a defect(s) may exist in 
Software delivered under this Contract, unless the Purchaser 
has first notified the Contractor, in writing, of the same defect(s). 

31.2.2 The Purchaser shall notify the Contractor upon discovery that a 
defect(s) may exist in any Software accepted by the Purchaser 
under this Contract, unless the Contractor has first notified the 
Purchaser, in writing of the same defect(s). 

31.3 Duration of the Warranty 
 

31.3.1 For each Software delivered under this Contract, the Contractor 
Warranties stated in paragraph 31.1 above shall extend to all 
defects discovered within 12 months from the date of 
acceptance of the Software by the Purchaser. 

31.4 Purchaser Remedies for Breach 
 

31.4.1 The rights and remedies of the Purchaser under this Software 
Warranty:  

31.4.2 Are in addition to any rights and remedies of the Purchaser 
under any other provision of this Contract, including, but not 
limited to, the Purchaser’s rights in relation to latent defects, 
fraud, or gross mistakes that amount to fraud; and 

31.4.3 Shall apply notwithstanding inspection, acceptance, or any other 
clauses or terms of this Contract; 

31.4.4 In the event of any defect as defined herein with respect to a 
Software delivered under this Contract, the Purchaser, in its sole 
discretion may: 

31.4.4.1 Require the Contractor to take such action as may 
be necessary to eliminate the defect, at no 
additional cost to the Purchaser for materials, 
labour, transportation, or otherwise; 

31.4.4.2 Require the Contractor to supply, at no additional 
cost to the Purchaser, all materials and 
instructions necessary for the Purchaser to 
eliminate the defect and to pay costs reasonably 
incurred by the Purchaser in taking such action as 
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may be necessary to eliminate the defect, or; 

31.4.4.3 Equitably reduce the contract price 

31.4.5 The Purchaser may elect the remedies provided in paragraph 
31.4.4.1 or 31.4.4.2 above notwithstanding any dispute 
respecting the existence of or responsibility for any alleged 
defect as defined herein with respect to any Software delivered 
under this contract, provided that the Contractor will not be 
required to pay costs incurred by the Purchaser under 
paragraph 31.4.4.2 until final determination of the defect. In the 
event that the alleged defect is subsequently determined not to 
be a defect subject to this warranty but the Contractor has 
incurred costs under paragraph 31.4.4.1 and 31.4.4.2 as 
required by the Contract by virtue of this paragraph 31.4.3, the 
contract price under this contract shall be equitably adjusted. 

31.4.6 Election by the Purchaser of the remedy provided under 
paragraph 31.4.4.1 and 31.4.4.2 above shall not preclude 
subsequent election of a different remedy under paragraph 
31.4.4 if the defect is not successfully eliminated under the prior 
election with one month of the notification under paragraph 
31.4.2 above. 

31.5 Limitations and Exclusions from Warranty Coverage 
 

31.5.1 This Software Warranty shall not apply to alleged defects that 
the Contractor demonstrates to be in or otherwise attributable to 
the Purchaser furnished property as determined, tested, and 
verified by the tests and procedures set forth in this Contract. 
Notwithstanding this paragraph , a defect is not attributable to 
Purchaser furnished property if it is the result of installation or 
modification of Purchaser furnished property by the Contractor 
or of the integration of Purchaser furnished property into any 
Software delivered under this Contract.  

31.5.2 Any Purchaser Furnished Property needs to be checked and 
approved by the Contractor. Approval is implied once the 
Contractor starts using the Purchaser Furnished Property. 

31.6 Markings 
 

31.6.1 All Deliverables under this Contract will identify the owner of the 
Deliverable and if applicable, will prominently include notice of 
the existence of its warranty, its substance, its duration, and 
instructions to notify the Purchaser promptly if the Software is 
found to be defective. The markings should also be included in 
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the operating and/or maintenance manuals or instructions 
accompanying such Software. 

 

31.6.2 All Deliverables regardless of the media they are delivered onto 
and which are subject to export control restrictions shall be 
clearly marked indicating the type and nature of restriction as 
well as the national law imposing such restrictions.  Nothing in 
this provision is intended to invalidate, void, or otherwise limit 
the rights of the Purchaser under this Contract. 

 

32. NATO CODIFICATION 
 

32.1 For the purposes of this Clause "Technical Data" means the drawings,  
 specifications and technical documentation of those items designated by the  
 Purchaser to support the equipment covered by the Contract, and required 
 to fully identify the items and, if applicable, draft item identifications to the  
 extent and in the form to be agreed between the Codification Authority and  
 the Contractor. 
 
32.2 In order to ensure the orderly identification of equipment, the Contractor  
 shall furnish at the request of the Codification Authority the Technical Data  
 required for the identification of the items of supply to the NATO codification  
 system in the time scale stated in this Contract. 
 
32.3 A recommended spare parts list or a similar data carrier prepared in  
 accordance with instructions provided by the Purchaser as the basis for  
 codification shall be supplied by the Contractor by the date established in  
 this Contract. 
 
32.4 The Contractor shall supply or require his Sub-contractor(s)/supplier(s) to  
 supply on request for the period of time specified in the Contract the  
 relevant Technical Data for all items and sub-contracted items to the  
 Codification Authority and the Purchaser.  The Contractor shall require that  
 each Sub-contractor/supplier shall include identical conditions in any  
 subsequent order which he may place. 
 
32.5 The drawings, specifications, related documentation and, if applicable, draft  
 item identifications, prepared when possible by the true manufacturer of the  
 item, shall be supplied by the Contractor or his Sub-contractor(s)/supplier(s)  
 direct to the Codification Authority and, if required, to the Purchaser as and  
 when they become available or, at the latest within the time limits specified  
 in the Contract.  The Contractor shall inform the Codification Authority and  
 Purchaser within 21 Days of receipt of the request if the required Technical  
 Data are not immediately available, and shall impose a similar obligation  
 upon his Sub-contractor(s)/supplier(s). 
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32.6 Except as hereinafter provided, the Contractor shall require the Sub- 

 contractor(s)/supplier(s) to furnish on request the information direct to the  
 Codification Authority in the Sub-contractor(s)/supplier(s)' country, but the  
 Contractor shall remain responsible for ensuring that the information is so  
 furnished.  In the event of a Sub-contract order being placed with a  
 manufacturer in a non-NATO country, the Contractor shall be responsible  
 for obtaining Technical Data from the Sub-contractor/supplier and furnishing  
 it to the Purchaser. 
 
32.7 Technical Data relating to any Sub-contractor's/supplier's items shall include  
 but not be limited to the name and address of the true manufacturer(s),  
 his/their true reference number(s), drawing or item Part number(s) and  
 applicable data in addition to any Part or reference number(s) allocated by  
 the Contractor, plus draft item identification(s) if required by the Codification  
 Authority. 
 
32.8 The Contractor shall provide the Technical Data required for codification of  
 those items ordered with this Contract and also for the pertaining support  
 items ordered with future contracts, including updating information regarding  
 all agreed modifications, design or drawing changes made to the equipment  
 or detailed Parts. 
 
32.9 If the Contractor has previously supplied Technical Data (for the purpose  
 stated in Clause 31.2), the Contractor is to state this fact and indicate to  
 whom they were supplied and the Contractor shall not under normal  
 circumstances be required to make a further supply of the Technical Data  
 already provided.  The Technical Data furnished by the Contractor and Sub- 
 contractor(s)/supplier(s) are to be presented in accordance with the  
 requirements for the preparation of item identification(s) as outlined in the  
 Guide for Industry provided by the Codification Authority. 
 
32.10 The Contractor should contact the Codification Authority for any information  
 concerning the NATO codification system. This information is to be found at: 

“http://www.nato.int/structur/ac/135/ncs_guide/e_guide.htm” 

 

32.11 Markings 
 

32.11.1 All Deliverables under this Contract will identify the owner of the 
Deliverable and,if applicable, will prominently include notice of 
the existence of its warranty, its substance, its duration, and 
instructions to notify the Purchaser promptly if the Software is 
found to be defective. The markings should also be included in 
the operating and/or maintenance manuals or instructions 
accompanying such Software. 

32.11.2 All Deliverables regardless of the media they are delivered onto 

http://www.nato.int/structur/ac/135/ncs_guide/e_guide.htm
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and which are subject to export control restrictions shall be 
clearly marked indicating the type and nature of restriction as 
well as the national law imposing such restrictions.  Nothing in 
this provision is intended to invalidate, void, or otherwise limit 
the rights of the Purchaser under this Contract. 

 

33. RELEASE FROM CLAIMS 
 

33.1 Prior to final payment under this Contract, the Contractor and each assignee 
under this Contract shall execute and deliver a release discharging the 
Purchaser, its officers, agents and employees from all liabilities, obligations 
and claims arising out of or under this Contract subject only to the following 
exceptions: 
 

            33.1.1 specified claims in stated amounts or in estimated amounts where 
the amounts are not susceptible to exact statement by the 
Contractor; 

 
           33.1.2 claims for reimbursement of costs (other than expenses of the 

Contractor by reason of his indemnification of the Purchaser against 
patent liability) including reasonable expenses incidental thereto, 
incurred by the Contractor under the provisions of this Contract 
relating to patents. 

 
           33.1.3 a patent infringement resulting from specific written instructions from 

the Purchaser under this Contract. 
 

           33.1.4 a patent infringement resulting from changes or additions to the 
goods and services subsequent to final delivery and acceptance 
under this Contract. 

34. ASSIGNMENT OF CONTRACT 

34.1 The Purchaser reserves the right to assign this Contract, in whole or in part, to 
another NATO body, agency or representative within NATO or NATO Nations.  
In such a case, the Purchaser shall notify the Contractor accordingly in 
writing. 

 
34.2 NATO shall remain responsible for its obligations under the Contract and for 

the actions of the body, agency or representative to which this Contract may 
be assigned.  

35. TRANSFER AND SUB-LETTING 

35.1 The Contractor shall not give, bargain, sell, assign, sub-let or otherwise 
dispose of the Contract or any part thereof or the benefit or advantage of the 
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Contract or any part thereof without the prior written consent of the Purchaser. 

 

36. PURCHASER DELAY OF WORK 
 

36.1 If the performance of all or any part of the Work is delayed or interrupted by 
an act of the Purchaser in the administration of this Contract, which act is not 
expressly or implicitly authorised by this Contract, or by the Purchaser’s 
failure to act within the time specified in this Contract (or within a reasonable 
time if no time is specified), an adjustment shall be made for any increase in 
the cost of performance of this Contract caused by such delay or interruption 
and the Contract modified in writing accordingly. 

36.2 Adjustment shall be made also in the delivery or performance dates and any 
other contractual provision affected by such delay or interruption.  However, 
no adjustment shall be made under this Clause for any delay or interruption: 

36.2.1 to the extent that performance would have been delayed or 
interrupted by any other cause, including the fault or negligence 
of the Contractor; or 

36.2.2 for which an adjustment is provided or excluded under any other 
provision of this Contract. 

36.3 No claim under this Clause shall be allowed: 

36.3.1 if the Contractor has failed to notify the Purchaser in writing of 
the act or failure to act, indicating that this act or failure to act 
will result in a delay or increased costs; 

36.3.2 for any costs incurred more than twenty (20) Days before the 
Contractor shall have notified the Purchaser in writing of the act 
or failure to act involved; and 

36.3.3 unless the monetary claim, in an amount stated, is asserted in 
writing as soon as practicable after the termination of such 
delay or interruption, but not later than the date of final payment 
under the Contract. 

37. CONTRACTOR NOTICE OF DELAY 
 

37.1 In the event that the Contractor encounters difficulty in complying with the 
Contract schedule date(s) for whatever reason, including actual or potential 
labour disputes, the Contractor shall immediately notify the Contracting 
Authority in writing, giving pertinent details.  This data shall be deemed to be 
informational in character and shall not be construed as a waiver by the 
Purchaser of any schedule or date, or of any rights or remedies provided by 
law or under this Contract. 
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37.2 Notwithstanding the above the Contractor shall be deemed to be in delay 
without notice from the Purchaser and only by simple expiry of the due date. 

38. LIQUIDATED DAMAGES 
 

38.1 If the Contractor: 

38.1.1 fails to meet the delivery schedule of the Work or any 
performance milestones specified in the Schedule of Work to 
this Contract, or any extension thereof, or 

38.1.2 fails to obtain acceptance of the delivered Work as specified in 
the  Contract, or, if no time for acceptance is specified in the 
contract within a reasonable time after work is delivered. 

the actual damage to the Purchaser for the delay will be difficult or 
impossible to determine.  Therefore, in lieu of actual damages the Contractor 
shall pay to the Purchaser, for each day of delinquency in achieving the 
deadline or milestone, fixed and agreed liquidated damages of .1% (one 
tenth of per cent) per day of the associated payment set forth in the 
Schedule of Payments provided in the Contract Special Provisions.  If no 
Schedule of Payments is specifically set forth in the Contract Special 
Provisions, the liquidated damages will be assessed against the price of the 
applicable contract line item (CLIN) of the Schedule of Supplies, Services 
and Prices.  

38.2 In addition to the liquidated damages referred to above, the Purchaser shall 
have the possibility of terminating this Contract in whole or in part, as provided 
in Clause 39 (Termination for Default). In the event of such termination, the 
Contractor shall be liable to pay the excess costs provided in Clause 38.5. 

38.3 The Contractor shall not be charged with liquidated damages when the delay 
arises out of causes beyond the control and without the fault or negligence of 
the Contractor as defined in Clause 39.6 (Termination for Default).  In such 
event, subject to the provisions of Clause 41 (Disputes), the Purchaser shall 
ascertain the facts and extent of the delay and shall extend the time for 
performance of the Contract when in his judgement the findings of the fact 
justify an extension. 

 
38.4 Liquidated damages shall be payable to the Purchaser from the first day of 

delinquency and shall accrue at the rate specified in Clause 38.1 to 20% of 
the value of each line item individually not to exceed 15% of the value of the 
total Contract. These liquidated damages shall accrue automatically and 
without any further notice being required. 

 

38.5 The rights and remedies of the Purchaser under this clause are in addition to 
any other rights and remedies provided by law or under this Contract. 

39. TERMINATION FOR DEFAULT 
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39.1 The Purchaser may, subject to Clause 39.6 below, by written notice of default 
to the Contractor, terminate the whole or any part of this Contract if the 
Contractor, inclusive but not limited to: 

 

39.1.1 fails to make delivery of all or part of the Work within the time 
specified in the contract or any agreed extension thereof; 

 
39.1.2 fails to make progress as to endanger performance of this 

Contract in accordance with its terms; 
 

39.1.3 fails to meet the technical requirements or the Specifications of 
the Contract; 

 
39.1.4  fails to comply with Clause 11 (Security); 
 

39.1.5 transfer this Contract without the Purchaser’s prior written 
consent; 

 
39.1.6  breaches any provision of this Contract; or 
 

 
39.2 In the case of any of the circumstances set forth in Clause 39.1 above, the 

Purchaser shall issue a letter to the Contractor stating that an actual or 
potential default exists and requiring a response from the Contractor within 
ten (10) Days that identifies: 
 

 39.2.1 in the case of late delivery of Work, when the Contractor 
shall deliver the Work and what circumstances exist 
which may be considered excusable delays under Clause 
39.6.  

 
 39.2.2 in the case of the other circumstances identified in Clause 

39.1 above, what steps the Contractor is taking to cure 
such failure(s) within a period of ten Days (or such longer 
period as the Purchaser may authorise in writing) after 
receipt of notice in writing from the Purchaser specifying 
such failure and identifying any circumstances which exist 
which may be considered excusable under Clause 39.6. 

 

39.3 The Purchaser shall evaluate the response provided by the Contractor or, in 
the absence of a reply within the time period mentioned in Clause 39.2, all 
relevant elements of the case, and make a written determination within a 
reasonable period of time that: 

 
39.3.1  sufficient grounds exist to terminate the Contract in whole 

or in part in accordance with this Clause and that the 
Contract is so terminated; 
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39.3.2 there are mitigating circumstances and the Contract 
should be amended accordingly; or 

 

39.3.3 the Purchaser will enter a period of forbearance in which 
the Contractor must show progress, make deliveries, or 
comply with the Contract provisions as specified by the 
Purchaser. The Purchaser may apply other remedial 
actions as provided by this Contract during such period of 
forbearance. This period of forbearance shall in no event 
constitute a waiver of Purchaser’s rights to terminate the 
Contract for default. 

39.4 At the end of the period of forbearance, which may be extended at the 
Purchaser's discretion, the Purchaser may terminate this Contract in whole or 
in part as provided in Clause 39.1 if the Contractor has not made adequate 
progress, deliveries or compliance with the Contract provisions which were 
the terms of the period of forbearance.   

39.5 In the event the Purchaser terminates this Contract in whole or in part, as 
provided in Clause 39.1, the Purchaser may procure, upon such terms and in 
such manner as the Purchaser may deem appropriate, Work similar to those 
so terminated, and the Contractor shall be liable to the Purchaser for any 
excess costs for such similar Work; however, the Contractor shall continue 
the performance of this Contract to the extent not terminated under the 
provisions of this clause. 

39.6 Except with respect to the default of Sub-contractors, the Contractor shall not 
be held liable for a termination of the Contract for default if the failure to 
perform the Contract arises out of causes beyond the control and without the 
fault or negligence of the Contractor. 

39.6.1 Such causes may include, but are not restricted to, acts 
of God, acts of the public enemy, acts of the Purchaser in 
its contractual capacity, acts of sovereign governments 
which the Contractor could not reasonably have 
anticipated, fires, floods, epidemics, quarantine 
restrictions, strikes, freight embargoes, and unusually 
severe weather; but in every case the failure to perform 
must be beyond the control and without the fault or 
negligence of the Contractor. 

39.6.2 If the failure to perform is caused by the default of a Sub-
contractor, and if such default arises out of causes 
beyond the control of both the Contractor and Sub-
contractor, without the fault or negligence of either of 
them, the Contractor shall not be held liable for a 
termination for default for failure to perform unless the 
Work to be furnished by the Sub-contractor were 
obtainable from other sources in sufficient time to permit 
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the Contractor to meet the required delivery schedule. 

39.7 If this Contract is terminated as provided in Clause 39.1, the Purchaser, in 
addition to any other rights provided in this Clause and the Contract, may 
require the Contractor to transfer title and deliver to the Purchaser, in the 
manner and to the extent directed by the Purchaser: 

 
39.7.1 any completed Work with associated rights ; 

 

39.7.2 such partially completed Work, materials, Parts, tools, 
dies, jigs, fixtures, plans, drawings, information, and 
Contract rights (hereinafter called "Manufacturing 
materials") with associated rights as the Contractor has 
specifically produced or specifically acquired for the 
performance of such part of this Contract as has been 
terminated; 

 

39.8 In addition to Clause 39.7, the Contractor shall, upon direction of the 
Purchaser, protect and preserve property in the possession of the Contractor 
in which the Purchaser has an interest. 

 
39.9 Payment for completed Work delivered to and accepted by the Purchaser 

shall be at the Contract price. 
 
39.10 Payment for manufacturing materials delivered to and accepted by the 

Purchaser and for the protection and preservation of property shall be in an 
amount agreed upon by the Contractor and Purchaser, failure to agree to 
such amount shall be a dispute within the meaning of Clause 41 (Disputes). 

 
39.11 The Purchaser may withhold from amounts otherwise due to the Contractor 

for such completed Work or manufacturing materials such sum as the 
Purchaser determines to be necessary to protect the Purchaser against loss 
because of outstanding liens or claims of former lien holders. 

39.12 If, after notice of termination of this Contract under the provisions of this 
Clause, it is determined for any reason that the Contractor was not in default 
under the provisions of this Clause, or that the default was excusable under 
the provisions of this Clause, the rights and obligations of the Parties shall be 
the same as if the notice of termination had been issued pursuant to Clause 
40 (Termination for the Convenience of the Purchaser). 

39.13 If after such notice of termination of this Contract under the provisions of this 
Clause, it is determined for any reason that the Contractor was not in default 
under the provisions of this Clause and that the Parties agree that the 
Contract should be continued, the Contract shall be equitably adjusted to 
compensate for such termination and the Contract modified accordingly. 
Failure to agree to any such adjustment shall be a dispute within the meaning 
of Clause 41 (Disputes). 

39.14 The rights and remedies of the Purchaser provided in this Clause shall not be 
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exclusive and are in addition to any other rights and remedies provided by law 
or under this Contract. 

 

40. TERMINATION FOR THE CONVENIENCE OF THE PURCHASER 
 
40.1 The performance of Work under this Contract may be terminated by the 

Purchaser in accordance with this Clause in whole, or from time to time in 
part, whenever the Purchaser shall determine that such termination is in the 
best interest of the Purchaser.   

 
40.2 Any such termination shall be effected by delivery to the Contractor of a 

written notice of termination, signed by the Contracting Authority, specifying 
the extent to which performance of Work under the Contract is terminated, 
and the date upon which such termination becomes effective. 

 
40.3 After receipt of a Notice of Termination and except as otherwise directed by 

the Contracting Authority, the Contractor shall: 
 

40.3.1 stop the Work on the date and to the extent specified in the 
notice of termination; 

 
40.3.2 place no further orders or Sub-contracts for Work, Parts, 

materials, services or facilities, except as may be necessary for 
completion of such portion of the Work under the Contract as is 
not terminated; 

 
40.3.3 terminate all orders and Sub-contracts to the extent that they 

relate to the performance of Work terminated by the Notice of 
Termination; 

 
40.3.4 assign to the Purchaser, in the manner, at the times and to the 

extent directed by the Purchaser, all of the right, title and interest 
of the Contractor under the orders and Sub-contracts so 
terminated, in which case the Purchaser shall have the right, in 
its discretion, to settle or pay any or all claims arising out of the 
termination of such orders and Sub-contracts; 

 
40.3.5 settle all outstanding liabilities and all claims arising out of such 

termination of orders and Sub-contracts, with the approval or 
ratification of the Purchaser to the extent he may require, which 
approval or ratification shall be final for all the purposes of this 
Clause; 

 
40.3.6 transfer title and deliver to the Purchaser in the manner, at the 

times, and to the extent, if any, directed by the Contracting 
Authority of: 
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  40.3.6.1 the fabricated parts, work in process,  

 completed work, Work, and other material 
produced as a part of, or acquired in 
connection with the performance of the 
Work terminated by the notice of 
termination, and 

 
40.3.6.2 the completed or partially completed plans, 

drawings, information, and other property 
which, if the Contract had been completed, 
would have been required to be furnished to 
the Purchaser; 

 
40.3.7 use his best efforts to sell, in the manner, at the times, to the 

extent, and at the price or prices directed or authorised by the 
Contracting Authority, any property of the types referred to in 
Clause 40.3.6 above.  However, the Contractor: 

 
40.3.7.1 shall not be required to extend credit to any 

Buyer; and 
 

40.3.7.2 may acquire any such property under the 
conditions prescribed by and at a price or 
prices approved by the Purchaser; and 
provided further that the proceeds of any 
such transfer or disposition shall be applied 
in reduction of any payments to be made by 
the Purchaser to the Contractor under this 
Contract or shall otherwise be credited to 
the price or cost of the Work or paid in such 
manner as the Contracting Authority may 
direct; 

 
40.3.8 complete performance of such part of the Work as shall not 

have been terminated by the Notice of Termination; and 
 
40.3.9 take such action as may be necessary, or as the Purchaser may 

direct, for the protection and preservation of the property related 
to this Contract which is in the possession of the Contractor and 
in which the Purchaser has or may acquire an interest. 

 
40.4 The Contractor may submit to the Purchaser a list, certified as to quantity and 

quality, of any or all items of termination inventory not previously disposed of, 
exclusive of items the disposition of which has been directed or authorised by 
the Purchaser, and may request the Purchaser to remove such items or enter 
into a storage agreement covering the same; provided that the list submitted 
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shall be subject to verification by the Purchaser upon removal of the items, or 
if the items are stored, within forty-five (45) Days from the date of submission 
of the list, and any necessary adjustment to correct the list as submitted shall 
be made prior to final settlement. 

 
40.5 After receipt of a notice of termination, the Contractor shall submit to the 

Purchaser his termination Claim for the Work covered by the notice of 
termination, in the form and with certification prescribed by the Purchaser.  
Such claim shall be submitted promptly but in no event later than six (6) 
months from the effective date of termination, unless one or more extensions 
are granted in writing by the Purchaser, upon request of the Contractor made 
in writing within such six-month period or authorised extension thereof.  
However, if the Purchaser determines that the facts justify such action, the 
Purchaser may receive and act upon any such termination claim at any time 
after such six-month period or any extension thereof.  Upon failure of the 
Contractor to submit his termination claim within the time allowed, the 
Purchaser may determine on the basis of information available to him, the 
amount, if any, due to the Contractor by reason of the termination and shall 
thereupon pay to the Contractor the amount so determined. 

 
40.6 Subject to the provisions of Clause 40.5, the Contractor and the Purchaser 

may agree upon the whole or any part of the amount or amounts to be paid to 
the Contractor by reason of the total or partial termination of Work pursuant to 
this Clause, which amount or amounts may include a reasonable allowance 
for profit on work done; provided that such agreed amount or amounts 
exclusive of settlement costs shall not exceed total Contract price as reduced 
by the amount of payments otherwise made and as further reduced by the 
Contract price of the Work not terminated.  The Contract shall be amended 
accordingly and the Contractor shall be paid the amount agreed.   

 
40.7 In the event of the failure of the Contractor and the Purchaser to agree as 

provided in Clause 40.6 upon the whole amount to be paid to the Contractor 
by reason of the termination of Work pursuant to Clause 40, the Purchaser 
shall pay to the Contractor the amounts determined by the Purchaser as 
follows, but without duplication of any amounts agreed upon in accordance 
with Clause 40.6 the total of: 

 
40.7.1 for completed Work accepted by the Purchaser (or sold 

or acquired as provided in Clause 40.3 above) and not 
therefore paid for, a sum equivalent to the aggregate 
price for such Work computed in accordance with the 
price or prices specified in the Contract, appropriately 
adjusted for any saving of freight or other charges; 

 
40.7.2 the costs incurred in the performance of the Work 

terminated including initial costs and preparatory expense 
allocable thereto, but exclusive of any costs attributable 
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to Work paid or to be paid for under Clause 40.7.1; 
 

40.7.3 the cost of settling and paying claims arising out of the 
termination of work under Sub-contracts or orders, as 
provided in Clause 40.3.5, which are properly chargeable 
to the terminated portion of the Contract, exclusive of 
amounts paid or payable on account of Work or materials 
delivered or services furnished by Sub-contractors or 
vendors prior to the effective date of the notice of 
termination, which amounts shall be included in the costs 
payable under Clause 40.7.2; and 

 
40.7.4 a sum, as profit on Clause 40.7.1 above, determined by 

the Purchaser to be fair and reasonable; provided, 
however, that if it appears that the Contractor would have 
sustained a loss on the entire Contract, had it been 
completed, no profit shall be included or allowed and an 
appropriate adjustment shall be made reducing the 
amount of the settlement to reflect the indicated rate of 
loss; and 

 
40.7.5 the reasonable costs of settlement, including accounting, 

legal, clerical and other expenses reasonably necessary 
for the preparation of settlement claims and supporting 
data with respect to the terminated portion of the Contract 
and for the termination and settlement of Sub-contracts 
there under, together with reasonable storage, 
transportation, and other costs incurred in connection 
with the protection, or disposition of property allocable to 
this Contract. 

 
40.8 The total sum to be paid to the Contractor under Clause 40.7 shall not exceed 

the total Contract price as reduced by the amount of payments otherwise 
made and as further reduced by the Contract price of Work not terminated.   

 
40.9 Except for normal spoilage, and except to the extent that the Purchaser shall 

have otherwise expressly assumed the risk of loss, there shall be excluded 
from the amounts payable to the Contractor, as provided in Clause 40.7 
above, the fair value, as determined by the Purchaser, of property which is 
destroyed, lost, stolen, or damaged so as to become undeliverable to the 
Purchaser, or to a buyer pursuant to Clause 40.3.7 above. 

 
40.10 The Contractor shall have the right to dispute, under the Clause 41 

(Disputes), any determination made by the Purchaser under Clauses 40.5 and 
40.7, except that if the Contractor has failed to submit his claim within the time 
provided in Clause 40.5 and has failed to request extension of such time, the 
Contractor shall be foreclosed from his right to dispute said determination.  In 
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any case where the Purchaser has made a determination of the amount due 
under Clauses 40.5 and 40.7, the Purchaser shall pay the Contractor the 
following: 

 
40.10.1 if there is no right of appeal hereunder or if no timely appeal has 

been taken, the amount so determined by the Purchaser, or 
 

40.10.2 if an appeal has been taken, the amount finally determined on such 
appeal. 

 
40.11 In arriving at the amount due to the Contractor under this Clause there shall 

be deducted: 
 
           40.11.1 all unliquidated advance or other payments on account theretofore  

 made to the Contractor, applicable to the terminated portion of this 
Contract; 

 
            40.11.2 any claim which the Purchaser may have against the Contractor in  
 connection with this Contract; and 

 
            40.11.3 the agreed price for, or the proceeds of the sale of, any materials,  

Work, or other things acquired by the Contractor or sold, pursuant to 
the provisions of this Clause, and not otherwise recovered by or 
credited to the Purchaser. 

 
40.12 If the termination hereunder is partial, prior to the settlement of the terminated 

portion of this Contract, the Contractor may file with the Purchaser, in 
accordance with Clause 16 (Changes), a request in writing for an equitable 
adjustment of the price or prices relating to the continued portion of the 
Contract (the portion not terminated by the notice of termination), and such 
equitable adjustment as may be agreed upon shall be made in such price or 
prices. 

 
40.13 The Purchaser may from time to time, under such terms and conditions as it 

may prescribe, make partial payments and payments on account against 
costs incurred by the Contractor in connection with the terminated portion of 
this Contract whenever in the opinion of the Purchaser the aggregate of such 
payments shall be within the amount to which the Contractor will be entitled 
hereunder.  If the total of such payment is in excess of the amount finally 
agreed or determined to be due under this Clause, such excess shall be 
payable by the Contractor to the Purchaser upon demand, together with 
interest calculated using the average of the official base rate(s) per annum of 
the deposit facility rate as notified by the European Central Bank or such other 
official source as may be determined by the Purchaser, for the period from the 
date the excess is received by the Contractor to the date such excess is 
repaid to the Purchaser, provided, however, that no interest shall be charged 
with respect to any such excess payment attributed to a reduction in the 
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Contractor's claim by reason of retention or other disposition of termination 
inventory until ten days after the date of such retention or disposition or such 
later date as determined by the Purchaser by reason of the circumstances. 

 
40.14 Unless otherwise provided for in this Contract, the Contractor, from the 

effective date of termination and for a period of three years after final 
settlement under this Contract, shall preserve and make available to the 
Purchaser at all reasonable times at the office of the Contractor, but without 
direct charge to the Purchaser, all his books, records, documents, computer 
files and other evidence bearing on the costs and expenses of the Contractor 
under this Contract and relating to the work terminated hereunder, or, to the 
extent approved by the Purchaser, photographs, micro-photographs, or other 
authentic reproductions thereof. 

41. DISPUTES 

41.1 Except to the extent to which special provision is made elsewhere in the 
Contract, all disputes, differences or questions which are not disposed of by 
agreement between the Parties to the Contract with respect to any matter 
arising out of or relating to the Contract, other than a matter as to which the 
decision of the Contracting Authority under the Contract is said to be final and 
conclusive, shall be decided by the Contracting Authority.  The Contracting 
Authority shall reduce his decision to writing and mail or otherwise furnish a 
copy thereof to the Contractor. 

 

41.2 The Contracting Authority shall not proceed with the evaluation and decision 
in respect of any claim until and unless the Contractor has submitted the 
attestation as foreseen in Clause 18 (Claims), as well as the complete proof 
and evidence of the claim (either by submission or by identification of the 
relevant documentation). 

 
41.3 The Contracting Authority's decision shall be final and conclusive unless, 

within 30 Days from the date of receipt of such copy, the Contractor mails or 
otherwise furnishes to the Contracting Authority his decision to open 
arbitration proceedings in accordance with the Clause 42 (Arbitration).  The 
burden of proof for both receipt and delivery of such documentation shall be 
by signed and dated registered mail receipt or by hand receipt as 
acknowledged and signed by the Contracting Authority. 

 
41.4 Pending final decision of a dispute, the Contractor shall proceed diligently with 

the performance of the Contract, unless otherwise instructed by the 
Contracting Authority. 

42. ARBITRATION 

42.1 Within a period of thirty days from the date of receipt of the notification 
referred to in Clause 41.3 above, the Parties shall jointly appoint an arbitrator.  
In the event of failure to appoint an arbitrator, the dispute or disputes shall be 
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submitted to an Arbitration Tribunal consisting of three arbitrators, one being 
appointed by the Purchaser, another by the other contracting party and the 
third, who shall act as President of the Tribunal, by these two arbitrators.  
Should one of the Parties fail to appoint an arbitrator during the fifteen days 
following the expiration of the first period of thirty days, or should the two 
arbitrators be unable to agree on the choice of the third member of the 
Arbitration Tribunal within thirty days following the expiration of the said first 
period, the appointment shall be made, within twenty-one days, at the request 
of the Party instituting the proceedings, by the Secretary General of the 
Permanent Court of Arbitration at The Hague. 

 

42.2 Regardless of the procedure concerning the appointment of this Arbitration 
Tribunal, the third arbitrator will have to be of a nationality different from the 
nationality of the other two members of the Tribunal. 

 
42.3 Any arbitrator must be of the nationality of any one of the member states of 

NATO and shall be bound by the rules of security in force within NATO. 
 
42.4 Any person appearing before the Arbitration Tribunal in the capacity of an 

expert witness shall, if he is of the nationality of one of the member states of 
NATO, be bound by the rules of security in force within NATO. If he is of 
another nationality, no NATO classified documents or information shall be 
communicated to him. 

 
42.5 An arbitrator, who, for any reason whatsoever, ceases to act as an arbitrator, 

shall be replaced under the procedure laid down in Clause 42.1 above. 
 
42.6 The Contractor agrees to submit to the Arbitration Tribunal only such issues, 

facts, evidence and proof which the Contractor had beforehand identified and 
submitted to the Contracting Authority for decision in accordance with Clause 
41 (Disputes).  The jurisdictional authority of the Arbitration Tribunal shall be 
restricted to consider only those identical issues, facts, evidence and proof so 
identified and submitted to the Contracting Authority. 

 
42.7 The Purchaser likewise agrees to restrict its submissions only to the 

information on which the Contracting Authority based its decision and not to 
introduce new information and arguments which cannot reasonably be 
deduced or inferred from the written decision of the Contracting Authority in 
response to the original dispute. 

 
42.8 The Arbitration Tribunal will take its decisions by a majority vote.  It shall 

decide where it will meet and, unless it decides otherwise, shall follow the 
arbitration procedures of the International Chamber of Commerce in force at 
the date of signature of the present Contract. 

 
42.9 The awards of the arbitrator or of the Arbitration Tribunal shall be final and 

there shall be no right of appeal or recourse of any kind.  These awards shall 
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determine the apportionment of the arbitration expenses. 
 
42.10 Pending final decision of a dispute, the Contractor shall proceed diligently with 

the performance of the Contract, unless otherwise instructed by the 
Contracting Authority. 

 

43. SEVERABILITY  

 

43.1 If one or more of the provisions of this Contract is declared to be invalid, 
illegal or unenforceable in any respect under any applicable law, the validity, 
legality and enforceability of the remaining provisions shall not be affected. 
Each of the Parties shall use its best efforts to immediately and in good faith 
negotiate a legally valid replacement provision. 

44. APPLICABLE LAW 

44.1 This Contract shall be governed, interpreted and construed in accordance 
with the private contract law of the Kingdom of Belgium.  

 

 

* * 
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ANNEX 1 TO GENERAL PROVISONS:   PURCHASER'S PRICING PRINCIPLES 
 

 
A. General 
 

1. With regard to all actions included in Clause 19,” Pricing of Changes, Amendments 
and Claims”, the Parties agree that the Purchaser’s Pricing Principles contained 
herein shall govern. 
 

2. As may be requested by the Purchaser, the Contractor shall provide 
documentation. that the standards or principles employed in the submission of cost 
or pricing data are in conformance with governing national policies and regulation. 
The Contractor, when submitting a price proposal based upon national standards 
and regulations, shall provide a point of contact within the national body governing 
such standards and regulations in order to allow Purchaser verification and audit.  
 

3. Where such conformance cannot be demonstrated to the satisfaction of the 
Purchaser, the Purchaser’s Pricing Principles will govern. 

 
4. The Contractor shall clearly state whether national standards and rules or the 

Purchaser’s Pricing Principles and formats are the basis for the price proposal. 
 

5. Whether national standards or Purchaser pricing principles are applied, all cost and 
pricing data shall be verifiable, factual and include information reasonably required 
to explain the estimating process. 

 
6. The Contractor shall also incorporate provisions corresponding to those mentioned 

herein in all sub-contracts, and shall require price and cost analysis provisions be 
included therein. 

 
B.  Purchaser’s Pricing Principles 
 

1. Allowable cost 
 

A cost is allowable for consideration by the Purchaser if the following conditions are 
fulfilled: 

 
(a) it is incurred specifically for the Contract or benefits both the Contract and other work or 

is necessary to the overall operation of the business although a direct relationship to 
any particular product or service cannot be established and is allocated to them in 
respective proportion according to the benefit received; 

 
i.  Direct Costs 
A direct cost is any cost which can be identified specifically with a particular cost 
objective as generally accepted.  Direct costs are not limited to items which are 
incorporated in the end product as material or labour. 

 
ii. Indirect Costs 
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An indirect cost is one which is not readily subject to treatment as a direct cost. When 
presented these costs shall be accumulated in logical cost groupings in accordance 
with sound accounting principles and the Contractor’s established practices. An 
indirect cost may be allocated to more than one final cost objective.  An indirect cost 
shall  not be allocated to a final cost objective if other costs incurred for the same 
purpose, in like circumstances, have been included as a direct cost of that or any 
other final cost objective. Such costs shall be presented as overhead rates and be 
applied to each related direct cost grouping. 

 
(b) The Contractor shall specify the allocation of costs to either of the cost groupings. The 

method by which costs are accumulated and distributed as part of direct or indirect 
costs cannot be modified during the duration of the Contract. 
 

(c) it is reasonable and expedient in its nature and amount and does not exceed that 
which would be incurred by an ordinary prudent person in the conduct of competitive 
business; 

 
(d)  it is not liable to any limitations or exclusion as to types or amounts of cost items as 

set forth herein. 
 

(e) The Purchaser will review other costs presented against the contract and will determine 
if they would be allowable. 

 
 

2. Unallowable Costs 

 
In general all costs which cannot be shown by the contractor to be directly or indirectly of 
benefit to the Contract are totally unallowable.  =Examples of such costs are, among 
others: 

 
 (a) Advertising costs 
 
 (b) Costs of remuneration, having the nature of profit sharing. 
 
 (c) Costs of maintaining, repairing and housing idle and excess facilities. 
 
 (d) Fines and penalties as well as legal and administrative expenses resulting from a 

violation of laws and regulations. 
 
 (e) Losses on other contracts or on expected follow-on contracts 
 
 (f) Costs incurred for the creation of reserves for general contingencies or other 

reserves (e.g. for bad debts, including losses). 
 
 (g) Losses on bad debts, including legal expenses and collection costs in connection 

with bad debts. 
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 (h) Costs incurred to raise capital. 
 
 (i) Gains and losses of any nature arising from the sale or exchange of capital assets 

other than depreciable property. 
 
 (j) Taxes on profits. 
 
 (k) Contractual penalties incurred. 
 
 (l) Commissions and gratuities. 
 
 (m) Interest on borrowings. 
 
 

3. Rates and Factors  

 
(a) The Contractor shall inform the Purchaser of his rates and factors the basis upon 

which they were computed. 

 
(b) If the Contractor’s rates and factors for similar contracts placed with national or 

international public services have not been established or approved by a 
government agency or an agency accepted by his government, the Contractor shall 
provide the necessary data to support the proposed rates.  

 
(c) The term "provisional " used in the title of a rate or factor means a tentative rate 

established for interim billing purposes pending negotiation and agreement to the 
final rate or factor. 

 
(d)  A rate or factor is pre-determined if it is fixed before or during a certain period and 

based on (estimated) costs to be incurred during this period.  An rate or factor is 
post-determined if it is fixed after a certain period and based on costs actually 
incurred during this period. Pre-determined  rates or factors  shall be agreed upon 
as final rates whenever possible; otherwise the provisions of paragraph 3c  above 
shall apply pending agreement to post-determined rates or factors. 

 
(e)  Such rates or factors shall be determined on the basis of Contractor's properly 

supported actual cost experience. 
 

(f)  If the rates or factors of the Contractor for similar contracts placed by national or 
international public services have been established or approved by a government 
agency or an agency accepted by his government and the Contractor proposes the 
application of these rates, he shall state the name and address of the agency which 
has accepted or approved the rates and the period for which they were established.  
If he proposes rates which vary from the rates mentioned above, he shall 
furthermore provide a justification for the difference. 
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4. Profit/Benefit 

 
 (a) Over the entire life cycle of a given acquisition, Profit and/or Benefit may be subject to 

negotiation. 
 
 (b) Subcontracting profit/benefit amounts are dependent upon the size, nature and 

oversight needs of the subcontract(s) the prime contractor will use for work 
performance period.   

 
 (c) Profit/benefit is considered by the Purchaser to be directly related to the anticipated 

risk of the Contractor during the performance of the Contract. 
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: INTRODUCTION 

 Purpose 

 NATO requires a data loss prevention capability, to prevent the unauthorised 
release of data from the NATO SECRET to a NATO/xFOR SECRET domain. The aim of 
this procurement project is to industrialize the existing prototype capabilities, thereby 
reducing risks to security, providing resilience, improving control, management and 
maintenance aspects, while adhering to newly approved NATO Standards.  

 The Information Exchange Gateway Scenario C (hereafter called IEG-C) 
project will provide: 

 Support for Information Exchange Services of information and real time data 
between the NATO Secret core network (which comprise NATO Commands, Agencies, 
and connected NATO Nations) and NATO/xFOR Secret networks (for NATO Responses 
Forces, NATO-led Coalition Exercises and Operations). 

 These services will be provided by a gateway system, which should be able to 
scale based on the needs of the supported mission, available bandwidth and required 
response times.  

 These gateways may be in deployed locations but will be centrally managed, 
monitored and controlled, while physical maintenance will be undertaken by local staff. 

 The main objective of the gateway is to protect NATO Secret (NS) information 
and CIS while supporting the required interactions between the NS and mission secret 
CIS. The gateway will mediate exchange of data for both ‘core’ and ‘functional’ services 
and will, whenever possible, conform to NATO Standardization Agreements (STANAGs) 
4774 and 47781. 

 The Contractor SHALL take due account of all the elements of purpose 
described in this SOW and ensure during the execution of the contract that the 
purpose described in this SOW is completely addressed in the products and 
services provided. 

 System Description 

 

                                                

 

 

1 References provided in Section 2 
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 The IEG-C is a Data Loss Prevention bi-directional guard at the interface 
between the (or “a”) NATO SECRET (NS) domain and a NATO-led ‘mission’ domain, 
such as ‘Resolute Support’ or ‘KFOR’.  The guard approves or rejects the transmission 
of data between the two security domains based on either a STANAG-compliant trusted 
classification label, such as ‘NATO <classification> Releasable to <mission>’ or trusted 
source to trusted destination mediated by firewall rule sets.  The reason for the trusted 
source/destination path is that not all current NATO services and apps are ‘label aware’.  

 The overall requirement for the IEG-C is to allow a mission command structure 
to operate the full range of military command and control IT functions where the staff and 
users include NATO and non-NATO mission partners.  All non-NATO mission partners 
will have security agreements with NATO such that they are authorised to access 
information classified up to NATO SECRET Releasable to <Mission>.  In such a 
situation, two IT systems are provided; one classified ‘NATO SECRET’ to process 
information that is required for the mission but not releasable to non-NATO partners 
(typically J2 data) and one classified <Mission> SECRET that is accessible to all 
authorised mission partners, both NATO and non-NATO.  For practical purposes, the 
majority of users are typically provided with access to the mission IT system.  Users in 
the NS domain (both local and in the static NS domain) can be granted access to services 
and data in the <Mission> SECRET domain, but users in the <Mission> SECRET domain 
are prevented from any access to the NS domain.  

 The NATO requirement for users with elevated privileges (e.g. system 
administrators) to have a security clearance higher than the level of the system they 
operate means that only NATO cleared users can be granted such permissions.  Where 
both NS and <Mission> SECRET IT systems are provided, data transfer requirements 
typically require the IEG-C to be deployed to the mission HQ so that LAN-level transfer 
speeds can be provided between the two IT systems.  Where a mission has no NS 
component, the IEG-C can be located at the supporting HQ at the reach-back or mission 
anchor location.  Possible configurations are shown below in Figure 1: IEG-C Modes of 
Operation: 
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Figure 1: IEG-C Modes of Operation 

 

 The IEG-C requirement and operational prototype solutions have evolved over 
many years to a situation where there are two main variants in operation today; those 
with a ‘DMZ’ and those without.  In the ‘without’ case, a firewall and a mail guard are 
connected in parallel between the two security domains.  The ‘DMZ’ configuration adds 
a third domain mediated by the firewall that contains the mail guard and other guards 
and proxies, such as an XML web-guard and web reverse proxy. 

 The objective of the IEG-C project is to modernise and standardise the 
configurations to a single layout with a consolidated management suite like below in 
Figure 2: IEG-C Components and to add additional features required by, for instance, 
evolving security protection measures. It should be noted that configurations will never 
be fully identical as different missions will always operate different C2 tools and 
information exchange requirements due to the nature of the operation (Maritime-based, 
Land-based etc.). So there will be differences in the firewall rule sets and, of course, all 
missions have specific releasability labels. 

 

Figure 2: IEG-C Components 
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 As the IEG-C is a data release guard, it does not support any on-line users and, 
other than log files, only supports transient data.  All of the IEG-C components will be 
centrally managed by a Border Protection Services management team from a central 
location. 

 The logical layout and data flows of the IEG-C is shown below in Figure 3: 
IEG-C Data Flows.  Features to note are that physically separate firewalls are required 
for the interface to the NS domain and the interface to the <Mission> SECRET domain 
and that separate IEG-Cs are required for each mission.  The diagram is illustrative of 
the data flows between the NS and <Mission> SECRET domain and shows both 
operational and management streams. 
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Figure 3: IEG-C Data Flows 
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 Scope  

 The project will implement eleven (11) IEG-C systems in seven (7) locations 
(listed in Annex B.1), where prototype gateways have been already installed to meet 
NATO requirements for boundary protection, including one (1) reference system and a 
management facility to be installed in the first location in the NCI Agency at SHAPE.  

 The project may also implement optional installations (7 IEG-C systems in 7 
locations). Six (6) of these options will be exercised depending on NATO future 
operational requirements and the 7th one, a virtualized instance, will be exercised when 
funding and specifications finalize to support NCIA IV&V activities. Options are described 
in SECTION 16. 

 Finally the project will remove the legacy prototypes it intends to replace, 
including those in 3 locations that will not receive new gateways. 

 This Statement of Work (SOW) describes requirements, as well as 
development, delivery and implementation processes for the IEG-C through a series of 
work packages as shown below in Table 1: Work Packages: 

Number2 Name 

2 Phase 1 Initial Design and Build 

2.1 Design and Build to Factory Acceptance 

2.2 Installation of the Reference System 

2.3 Integration into NATO Enterprise and Management Capability 

3 Installation of Operational Gateways  

4 Decommissioning legacy gateways (3 sites) 

 OPTIONS (NOT EVALUATED) 

6 Hardware 

7 Cyber Security Monitoring (former NCIRC) 

Table 1: Work Packages 

 The Contractor SHALL deliver the IEG-C as detailed in the System Requirement 
Specifications (SRS). 

                                                

 

 

2 WP1 was for the IEG-C Target architecture and is already executed  
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 This Statement of Work (SOW) describes the responsibilities of and activities 
to be conducted by the Contractor to meet the requirements of the IEG-C project.  

 The Contractor SHALL provide all necessary resources to include services, 
personnel, materials, components, equipment3, data4 and documentation 
needed to accomplish all the tasks described in the SOW, to meet all the 
requirements of the SOW (including annexes) and to fulfil all other Contract 
provisions. 

 The documents listed in SECTION 2: Applicable Documents will be revised over 
time. The Contractor SHALL always use the current version of each document. 

 The Contractor SHALL be aware and comply with above mentioned documents 
throughout the Contract. 

 Except otherwise stated, the delivery dates of the associated deliverables are 
provided in the Schedule of Supplies and Services (SSS) document. 

 The Contractor SHALL provide project management services. 

 The Contractor SHALL provide systems engineering services to cover:  

o Requirements review;  

o System design and  

o System Integration.  

 The Contractor SHALL provide test, verification and validation services to prove 
the system Product Baseline is meeting its requirements.  

 The Contractor SHALL fully document the design, operation, and maintenance 
of IEG-C by providing the required manuals, operational procedures, supporting 
technical data, computer software and drawings required by the Contract. 

 The Contractor SHALL conduct all necessary activities to obtain Security 
Accreditation at the NATO SECRET (NS) and applicable Mission SECRET (MS) 
levels for all installed sites/instances. 

 The Contractor SHALL provide System Services as described in SECTION 7 

 The Contractor SHALL co-ordinate with the Purchaser to ensure that the site 
preparation activities are completed in accordance with the installation 
requirements of the delivered system.  

 The Contractor SHALL procure and prepare the system components, as agreed 
in this contract, for delivery to the sites specified in this Contract.  

                                                

 

 

3 Required equipment will be identified by the bidders to conform to SRS, but part thereof may 
be provided by the customer as Purchaser Furnished Equipment (PFE). Lists will be finalized 
in PDR milestone (PRM 2, EDC+3). Detailed instructions are provided at 16.2 WP 6 Hardware. 

4 NATO specific data required for System or Component Configuration will be provided by the 
NCI Agency 
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 The Contractor SHALL deliver the required software to the prepared sites, 
together with those that may be provided by the customer as PFE, and execute 
installation/deployment, on-site testing, training, and activation. 

 The Contractor SHALL provide support to application and service management 
integration 

 The Contractor SHALL provide Integrated Logistics Support (ILS), including 
training services, as described in SECTION 6 Integrated Logistics Support 
(ILS). 

 The Contractor SHALL provide operation and maintenance support with 
appropriate service management interfaces both at information (monitoring / 
reporting) and process (request / incident) level (see Annex F
 Maintenance and Support Concept (After FSA)). 

 The Contractor SHALL comply with all overarching requirements as described 
in the SOW (Testing process, Site survey process, Quality Assurance, 
Configuration Management). 

 The Contractor SHALL meet or “exceed” the Notional schedule (see 3.2: 
Notional schedule). 

 IEG-C Solution Constraints 

 The project will include a number of optional sites, to be confirmed at a later 
stage, depending on future operational requirements.  

 The aforementioned IEG-C Services shall include in particular, but will not be 
limited to: 

 Text Chat 

 Electronic mail 

 Directory Services 

 Web Services 

 Common Operational Picture Data 

 Tactical Data Links data 

 Remote desktop services 

 Video streams 

 IEG-C will utilise certificates provided by the NATO Public Key Infrastructure 
(NPKI) service. 

 The IEG-C as a system integrated in the NATO Enterprise infrastructure shall 
allow for automatic and seamless failover between multiple IEG-C gateways properly 
setup. 

 The IEG-C as a system integrated in the NATO Enterprise infrastructure shall 
allow for  

 Security enforcing products shall be evaluated in accordance with NATO 
Security Policy and supporting directives. 

 Statement of Work (SOW) organisation 
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 This SOW describes the responsibilities of and activities to be conducted by the 
Contractor to meet the requirements of the IEG-C projectcontract.  

 Section Relevance  

 SECTION 2 defines the applicable documents.  

 SECTION 3 to SECTION 15, as well as the Annexes, define requirements of 
this Contract. 

 SECTION 16 describes the Options of this Contract. 

 Standards for Interpretation of the SOW: 

 The use of shall, should and will is defined as follows: 

1.5.4.1.1. SHALL: This requirement is mandatory and must be implemented by 
the contractor.  

1.5.4.1.2. SHALL NOT: means that the definition is an absolute prohibition of the 
specification. 

1.5.4.1.3. WILL: This term is not implemented within the System Requirements 
Specification (SRS) requirements. 

1.5.4.1.4. SHOULD: This term is implemented within the SRS requirements. 

 The words “preliminary” or “initial” or “first draft” for documents referenced in 
this SOW that need to be produced by the Contractor mean a document at 60% or more 
maturity. 

 This SOW invokes a variety of Standard NATO Agreements (STANAG), Allied 
Quality Assurance Publications (AQAPs), and Military Standards (MIL-STD). While these 
are NATO reference documents, there are national and international standards that are 
considered to be equivalent and are cited as such within these documents.  

 Where a national or international standard exists that is not specifically 
referenced in the STANAGs (and underpinning documents) or MIL-STDs as being 
equivalent, the Contractor may propose to utilise such a standard if he can demonstrate 
to the satisfaction of the Purchaser that such a standard is equivalent to the STANAGs 
or MIL-STD in question.  

 The Purchaser, however, reserves the right to deny such a request and demand 
performance in accordance with the standard cited in the SOW.  

 An Overall Project Schedule is provided in Section 3.2. 
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: APPLICABLE DOCUMENTS 
 The Contractor SHALL be aware and comply with the documents listed in 

SECTION 2 throughout the Contract. 

 NATO Documents 

 Security Documents 

 

Abbreviation  Full document Name and Reference  

AC/322-D/0030-REV5 INFOSEC Technical & Implementation Directive for the 
Interconnection of Communication and Information Systems 
(CIS) 

AC/322-D/0047-REV2 (INV) "INFOSEC Technical & Implementation Directive On 
Cryptographic Security And Cryptographic Mechanisms" 

AC/322-D(2017)0016 (INV) Technical and Implementation Directive on Supply Chain 
Security for COTS CIS Security Enforcing Products 

AC/322-N(2014)0158-ADD3 Selection and Installation of Equipment for the Processing 
of Classified Information 

AD 070-005 ACO Communication and Information Systems (CIS) 
Security 

AC/35-D/1017-REV3 Guidelines for Security Risk Management of CIS 

AC/35-D/1021-REV3 Guidelines for the security accreditation of communication 
and information systems (CIS), 31 January 2012 

AC/35-D/2004-REV3 Primary Directive on CIS Security, 15 November 2013 

AC/35-D/2005-REV3 Management Directive on CIS Security 

AC/322-D(2004)0030 INFOSEC Technical And Implementation Directive on the 
Requirement for, and the Selection, Approval and 
Implementation of, Security Tools (ST) 

NS Reference Baseline NATO SECRET CIS Security Reference Baseline – Security 
Mechanisms (SMs) Requirements for Core and Site 
Services 

AC/322-D/0048-REV3 Technical and Implementation Directive on CIS Security 

C-M(2002)49-COR12 Security Within The North Atlantic Treaty Organisation 

AC/35-D/1030, 2005  Guidelines on Physical Security  

AC/35-D/1014-REV3 Guidelines for the Structure and Content of Security 
Operating Procedures 

AC/35-D/2001-REV3 Directive on Physical Security  

AC/35-D/2002-REV5 Directive on the Security of NATO Classified Information 

SDIP-27/2 NATO TEMPEST Requirements and Evaluation Procedures 

SDIP-28/1 NATO Zoning Procedures 
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SDIP-29/2 Selection and Installation of Equipment for the Processing 
of Classified Information 

 

 Quality Assurance Documents 

 

Abbreviation  Full document Name and Reference  

STANAG 4107 – 
Edition 11 

Mutual Acceptance of Government Quality Assurance and Usage 
of the Allied Quality Assurance Publications (AQAP) Edition 11, 
dated 16 Jan 19, and underpinning AQAPs 

 

 Configuration Management Documents  

 

Abbreviation  Full document Name and Reference  

STANAG 4427 –
Edition 3 

Configuration Management In System Lifecycle Management – 
ACMP-2000 edition A & ACMP-2009 Edition A & ACMP-2100 
Edition A, dated 18 Dec 14, and underpinning Allied Configuration 
Management Publications (ACMPs) 

NCI Agency AI 
06.03.01, 2015 

NATO Communications and Information Agency - Agency 
Instruction 06.03.01, "Identification of Software Assets", 2015 

 

 Technical Guidance 

 

Abbreviation  Full document Name and Reference  

FMN SI Informal 
Messaging 

FMN Spiral 1 Service Instructions for Informal Messaging, 18th 
February 2016 

INSTR TECH 06.02.01 Service Interface Profile for Security Services, 4th February 
2015 

INSTR TECH 06.02.02 Service Interface Profile for REST Security Services, 4th 
February 2015 

INSTR TECH 06.02.06 Service Interface Profile for Messaging (SOAP), 4th February 
2015 

INSTR TECH 06.02.07 Service Interface Profile for REST Messaging, 4th February 
2015 

NAC AC/322-
D(2004)0019(INV), 2004 

North Atlantic Council Document AC/322-D(2004)0019(INV),  
“INFOSEC Technical and Implementation Guidance for the 
Protection of CIS from Malicious Software”, March 2004 

AC/322-D(2004)0024-
REV3-COR1, 2018 

North Atlantic Council Document AC/322-D(2004)0024-REV3-
COR1 “CIS Security Technical And Implementation Directive 
On The NATO PKI Certificate Policy”, April 2018 

AC/322-D(2007)0002-
REV1, 2015 

North Atlantic Council Document AC/322-D(2007)0002-REV1,  
“CIS Security Technical And Implementation Guidance in 
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Support of Public Key Infrastructure - Cryptographic Aspects”, 
March 2015 

AC/35-D/1032, 2005 North Atlantic Council Document AC/35-D/1032, 2005 
“Guidelines on the Security of Information”, May 2005 

NCIA RD-3381, 2012 NATO Communications and Information Agency, Reference 
Document 3381, “High Level Design for the NATO High 
Assurance Automated Guard”, April 2012 

NCIA TN-1485 v1.1, 
2012 

NATO Communications and Information Agency, “Common 
Criteria (CC) Protection Profile (PP) for a Medium Assurance 
NATO XML-Labelling Guard, Version 1.1”, K. Wrona, S. 
Oudkerk, December 2012 

NC3A TN-1486, 2012 NATO Consultation, Command and Control Agency Technical 
Note 1486, “NATO Content Inspection Policy Enforcement 
Framework Functional Specification”, A. Ross, S. Oudkerk, 
April 2012. 

NC3B AC/322-
D(2019)0034 (INV), 2019 

NATO C3 Board AC/322-D(2019)0034 (INV), "C3 Taxonomy 
Perspective Baseline 23.1", 2019 

NCIA SMC TA, 2018 NATO Communications and Information Agency, "Target 
Architecture - Enterprise Service Management and Control", 
2018 

NCIA TR-2012-
SPW008418-29, 2014 

NATO Communications and Information Agency , 
“Cryptographic Access Control In Support Of Object Level 
Protection”, S. Oudkerk, K Wrona, February 2014 

NCIA 
TR/2016/NSE010871/01, 
2017 

NATO Communications and Information Agency , , 
“Information Exchange Gateway Scenario C Phase 1: Target 
Architecture – Final”, IEG-C Team, January 2017 

[NCI Agency 
TR/2017/NCB010400/12, 
2017] 

NATO Communications and Information (NCI) Agency 
Technical Report 2017/NCB010400/12, “NATO Enterprise 
Security Monitoring Guidance Version 1.0”, Sébastien Gay, 
Philippe Lagadec, Jean-Francois Agneessens, Nikolaos 
Virvilis-Kollitiris, NCI Agency, The Hague, The Netherlands, 
June 2017 (NATO RESTRICTED). 

NAC AC/322-
D(2012)0022, 2013 

North Atlantic Council, Consultation Command and Control 
Board (C3B)“Technical Implementation Guidance on 
Cryptographic Mechanisms in Support of Cryptographic 
Services”, January 2013 (NATO RESTRICTED) 

 

 Standard Guidance 

 

Abbreviation  Full document Name and Reference  

STANAG 1059 Letter Codes for Geographical Entities 

STANAG 4774 Confidentiality Metadata Label Syntax 

STANAG 4778 Metadata Binding Mechanism 
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STANAG 4778 SRD.2 Standard Related Document SRD.2 “Binding Profiles 

NATO STANAG 6001, 
2014 

NATO Standardisation Agreement 6001, "Language Proficiency 
Levels", Ed. 5, 2014 

MILSTD810, 2000 Environmental Engineering Considerations and Laboratory Tests 

AECTP300, 1998 Climatic Environmental Tests 

MILSTD461E, 1999 EMC Testing 

 

 NATO Templates 

Abbreviation  Full document Name and Reference  

[NTEMP-1] Interface Control Document template 

[SRA template] Security Risk Assessment (SRA) Report template 

[STVR template] Security Test and Verification Report template 

[SISRS template] System Interconnection Security Requirements Statement 
(SISRS) template 

[STVP template]   

 

 

 Others 

 

Abbreviation  Full document Name and Reference  

IEG-C description Information Exchange Gateway Scenario C (IEG-C) description 

IEG-C SAP NATO Security Accreditation Plan (SAP) for Information 
Exchange Gateway Scenario C (IEG-C) 

NATO VIG v3 NATO Visual Identity Guidelines Version 3 (online: 
https://www.nato.int/vigs/pdf/NATO-VIGs-2016-en.pdf) 

 

 Non-NATO Documents 

Abbreviation  Full document Name and Reference  

AIA/ASD SX000i, 
2016 

Aerospace Industries Association/Aerospace and Defence 
Industries Association of Europe SX000i, "International guide for 
the use of the S-Series Integrated Logistic Support (ILS) 
specifications (issue 1.1)", 2016 

AIA/ASD S3000L, 
2014 

Aerospace Industries Association/Aerospace and Defence 
Industries Association of Europe S3000L - International 
specification for Logistics Support Analysis – LSA (issue 1.1), 
2014 

EVM Practice 
Standard 

Practice Standard for Earned Value Management (2011), Project 
Management Institute 
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IETF RFC 791, 1981 Internet Engineering Task Force (IETF) Request For Comments 
(RFC) 791, “Internet Protocol, DARPA Internet Program Protocol 
Specification”, September 1981. 

IETF RFC 854, 1983 Internet Engineering Task Force (IETF) Request For Comments 
(RFC) 854, “Telnet Protocol Specification”, May, 1983 

IETF RFC 959, 1985 Internet Engineering Task Force (IETF) Request For Comments 
(RFC) 959, “File Transfer Protocol (FTP)”, October 1985 

IETF RFC 1983, 1996 Internet Engineering Task Force (IETF) Request For Comments 
(RFC) 1983, “Internet Users' Glossary”, August 1996 

IETF RFC 2119, 1997 Internet Engineering Task Force Request for Comments 2119, 
"Key Words for Use in RFCs to Indicate Requirement Levels", 
1997 

IETF RFC 2312, 1998 Internet Engineering Task Force (IETF) Request For Comments 
(RFC) 2312, “S/MIME Version 2 Certificate Handling”, March 
1998. 

IETF RFC 2789, 2000 Internet Engineering Task Force (IETF) Request For Comments 
(RFC) 2789, “Mail Monitoring MIB”, March 2000. 

IETF RFC 2818, 2000 Internet Engineering Task Force (IETF) Request For Comments 
(RFC) 2818, “HTTP Over TLS”, May 2000. 

IETF RFC 2865, 2000 Internet Engineering Task Force (IETF) Request For Comments 
(RFC) 2865, “Remote Authentication Dial In User Service 
(RADIUS)”, June 2000. 

IETF RFC 3339, 2000 Internet Engineering Task Force (IETF) Request For Comments 
(RFC) 3339, “Date and Time on the Internet: Timestamps”, July 
2002. 

IETF RFC 3410 – 
3418, 2002 

Internet Engineering Task Force (IETF) Request For Comments 
(RFC) 3410 through 3418, “S/MIME Version 2 Certificate 
Handling Introduction and Applicability Statements for Internet 
Standard Management Framework”, December 2002. 

IETF RFC 3461, 2003 Internet Engineering Task Force (IETF) Request For Comments 
(RFC) 3461, “Simple Mail Transfer Protocol (SMTP) Service 
Extension for Delivery Status Notifications (DSNs)”, January 
2003. 

IETF RFC 3464, 2003 Internet Engineering Task Force (IETF) Request For Comments 
(RFC) 3461, “An Extensible Message Format for Delivery Status 
Notifications”, January 2003”, January 2003. 

IETF RFC 4251, 2006 Internet Engineering Task Force (IETF) Request For Comments 
(RFC) 4251, “The Secure Shell (SSH) Protocol Architecture”, 
January 2006. 

IETF RFC 4253, 2006 Internet Engineering Task Force (IETF) Request For Comments 
(RFC) 4253, “The Secure Shell (SSH) Transport Layer Protocol”, 
January 2006. 
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IETF RFC 4510-4519, 
2006 

Internet Engineering Task Force (IETF) Request For Comments 
(RFC) 4510 through 4519, “Lightweight Directory Access Protocol 
(LDAP)”, June 2006. 

IETF RFC 5280, 2008 Internet Engineering Task Force (IETF) Request For Comments 
(RFC) 5280, “Internet X.509 Public Key Infrastructure Certificate 
and Certificate Revocation List (CRL) Profile”, May 2008. 

IETF RFC 5321, 2008 Internet Engineering Task Force (IETF) Request For Comments 
(RFC) 5321, “Simple Mail Transfer Protocol”, October 2008. 

IETF RFC 5322, 2008 Internet Engineering Task Force (IETF) Request For Comments 
(RFC) 5322, “Internet Message Format”, October 2008. 

IETF RFC 5424, 2009 Internet Engineering Task Force (IETF) Request For Comments 
(RFC) 5424, “The Syslog Protocol”, March 2009. 

IETF RFC 5652, 2009 Internet Engineering Task Force (IETF) Request For Comments 
(RFC) 5652, “Cryptographic Message Syntax (CMS)”, September 
2009. 

IETF RFC 6125, 2011 Internet Engineering Task Force (IETF) Request For Comments 
(RFC) 6125, “Representation and Verification of Domain-Based 
Application Service Identity within Internet Public Key 
Infrastructure Using X.509 (PKIX) Certificates in the Context of 
Transport Layer Security (TLS)”, March 2011. 

IETF RFC 6353, 2011 Internet Engineering Task Force (IETF) Request For Comments 
(RFC) 6353, “”,  

IETF RFC 6960, 2013 Internet Engineering Task Force (IETF) Request For Comments 
(RFC) 2818, “HTTP Over TLS”, May 2000. 

IETF RFC 7030, 2013 Internet Engineering Task Force (IETF) Request For Comments 
(RFC) 7030, “Enrolment over Security Transport” (EST). 

IETF RFC 7230, 2014 Internet Engineering Task Force (IETF) Request For Comments 
(RFC) 7230, “Hypertext Transfer Protocol (HTTP/1.1): Message 
Syntax and Routing”, June 2014. 

IETF RFC 7231, 2014 Internet Engineering Task Force (IETF) Request For Comments 
(RFC) 7231, “Hypertext Transfer Protocol (HTTP/1.1): Semantics 
and Content”, June 2014. 

IETF RFC 7414, 2015 Internet Engineering Task Force (IETF) Request For Comments 
(RFC) 7414, “A Roadmap for Transmission Control Protocol 
(TCP) Specification Documents”, February 2015. 

IETF RFC 7525, 2015 Internet Engineering Task Force (IETF) Request For Comments 
(RFC) 7525, “Recommendations for Secure Use of Transport 
Layer Security (TLS) and Datagram Transport Layer Security 
(DTLS)”, May 2015 

IETF RFC 7540, 2015 Internet Engineering Task Force (IETF) Request For Comments 
(RFC) 7540, “Hypertext Transfer Protocol Version 2 (HHTP/2)”, 
May 2015. 

IETF RFC 7817, 2016 Internet Engineering Task Force (IETF) Request For Comments 
(RFC) 7817, “Updated Transport Layer Security (TLS) Server 
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Identity Check Procedure for Email-Related Protocols”, March 
2016 

IETF RFC 8200, 2017 Internet Engineering Task Force (IETF) Request For Comments 
(RFC) 2460, “Internet Protocol, Version 6 (IPv6) Specification”, 
July 2017. 

IETF RFC 8446, 2018 Internet Engineering Task Force (IETF) Request For Comments 
(RFC) 8446, “The Transport Layer Security (TLS) Protocol 
Version 1.3”, August 2018. 

IETF RFC 8550, 2019 Internet Engineering Task Force (IETF) Request For Comments 
(RFC) 8550, “Secure/Multipurpose Internet Mail Extensions 
(S/MIME) Version 4.0 Certificate Handling”, April 2019. 

IETF RFC 8551, 2019 Internet Engineering Task Force (IETF) Request For Comments 
(RFC) 8551, “Secure/Multipurpose Internet Mail Extensions 
(S/MIME) Version 4.0 Message Specification”, April 2019. 

IPMI V2.0, 2013 Intel, Hewlett-Packard, NEC, Dell “IPMI – Intelligent Platform 
Management Interface Specification Second Generation, v2.0” 
Document Revision 1.1, October 2013 

ISO 9000, 2015 International Organization for Standardization 9000 Series, 
"Quality Management Principles (Version 2015)", 2015 

ISO 10012, 2003 International Organization for Standardization 10012 (Version 
2003), "Measurement Management Systems – Requirements for 
measurement processes and measuring equipment", 2003 

ISO/IEC 12207, 2017 International Organization for Standardization/International 
Electrotechnical Commission 12207, "Information Technology – 
Software Lifecycle Processes", 2008 

ISO/IEC 25010, 2011 International Organization for Standardization/International 
Electrotechnical Commission 25010, "Systems and software 
engineering — Systems and software Quality Requirements and 
Evaluation (SQuaRE) — System and software quality models", 
2011 

ISO/IEC/IEEE 29119, 
2013 

International Organization for Standardization/International 
Electrotechnical Commission/Institute of Electrical and 
Electronics Engineers 29119-Part 1, "Concepts and definitions. 
Part 2 Test processes. Part 3 Test documentation", 2013 

ISO/IEC 15408, v.3.1 Common Criteria for Information Technology Security Evaluation 

ITIL v3, 2007 Office of Government Commerce, "Information Technology 
Infrastructure Library (ITIL) V.3", 2007 

MIL-STD 882E, 2011 US Department of Defense Military Standard 882E, "System 
Safety", 2011 

NIAP PP_APP_V.1.2, 
2016 

Protection Profile for Application Software Version 1.2 

NIAP PP_OS_V.4.1, 
2016 

Protection Profile for General Purpose Operating Systems 
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NIAP CPP_FW_V.1.0, 
2015 

Collaborative Protection Profile for Stateful Traffic Filter Firewalls 

NIAP 
CPP_ND_V.1.0,2015 

Collaborative Protection Profile for Network Devices 

NIAP 
PP_NDCP_IPP_EP_V
.2.1, 2016 

Collaborative Protection Profile for Network Devices/Collaborative 
Protection Profile for Stateful Traffic Filter Firewalls Extended 
Package (EP) for Intrusion Prevention Systems (IPS) 

NIAP PP_ESM_V.2.1, 
2013 

Standard Protection Profile for Enterprise Security Management 
Policy Management 

NIAP 
PP_ESM_AC_V.2.1, 
2013 

Standard Protection Profile for Enterprise Security Management 
Access Control 

RDP Overview, 2019 “Remote Desktop Services Protocols Overview”, May 2019, 
available at: 
https://winprotocoldoc.blob.core.windows.net/productionwindows
archives/MS-RDSOD/%5bMS-RDSOD%5d.pdf 

W3C SOAP 1.1, 2000 World Wide Web Consortium, Note, “Simple Object Access 
Protocol (SOAP) 1.1”, May 2000 

W3C SOAP 1.2, 2007 World Wide Web Consortium, Recommendation, “SOAP Version 
1.2 Part 1: Messaging Framework”, April 2007 

W3C Canonical XML 
Version 1,1, 2008 

World Wide Web Consortium, Recommendation, “Canonical XML 
Version 1,1”, May 2008 

W3C XML Schema 
1.0, 2004 

XML Schema Definition Language (XSD) 1.0, 2004 

W3C XML Path 
Language 1.0, 1999 

World Wide Web Consortium, Recommendation, “XML Path 
Language (XPath) Version 1.0”, 25 March 2003 

W3C XPointer, 2003 World Wide Web Consortium, Recommendation, “XPointer 
Framework”, 25 March 2003 
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: MILESTONES 

 Introduction 

 This section provides a notional view of the project logical schedule as well as 
the list of key project milestones and criteria to be met by the Contractor to achieve them. 

 Key project milestones are defined as follows: 

o Effective Date of Contract (EDC) 

o System Requirements Review (SRR) 

o Preliminary Design Review (PDR) 

o Critical Design Review (CDR) 

o Factory Acceptance Test (FAT) 

o Acceptance of IEG-C security accreditation package 

o System Integration Testing (SIT) + System Acceptance Testing 
(SAT)+User Acceptance Testing (UAT) 

o Deployment Authorization (DA) 

o Preliminary System Acceptance (PSA) 

o Site Accreditation 

o Site Acceptance Phase (SA) 

o Operational Test & Evaluation (OT&E) 

o Final System Acceptance (FSA)  

o Decommissioning 

 The Contractor SHALL note that the above milestones have been defined in a 
chronological order. The start of activities leading to a milestone requires the 
acceptance of the previous milestone (for example, the start of system 
implementation activities (SECTION 13) requires the prior acceptance of the DA 
milestone). 

 Notional schedule  

Figure 3 provides the Overall Project Schedule with expected timeline for each Work 
Package. Each Work Package scope is defined in Annex B.2  
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 Work Package Scope 

 Project will start with Effective Date of Contract (EDC) milestone. 

 The Contractor SHALL adhere to the Overall Project Schedule. Contractor 
SHALL reflect this in all relevant Project Management Documentation (Section 
4.4: Project Management Documentation).  

 Effective Date of Contract (EDC) 

 The Effective Date of Contract (EDC) SHALL be established at the time of 
Contract Award (CAW).  
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Figure 3: Overall Project Schedule 
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 The Contractor SHALL integrate IEG-C in its Project Master Schedule at 
minimum by committing to deliver: 

o System Requirements Review (SRR) 

o Preliminary Design Review (PDR) 

o Critical Design Review (CDR) 

o Factory Acceptance Test (FAT) 

o Acceptance of IEG-C security accreditation package 

o System Integration Testing (SIT) + System Acceptance Testing (SAT)+User 
Acceptance Testing (UAT) 

o Deployment Authorization (DA) 

o Preliminary System Acceptance (PSA) 

o Site Accreditation (security accreditation of interconnection via particular 
instance of IEG-C) 

o Site Acceptance Phase (SA) 

o Operational Test & Evaluation (OT&E) 

o Final System Acceptance FSA  

Project Milestones 

Milestone  No later than 

Effective Date of Contract (EDC) EDC 

System Requirements Review (SRR) EDC+2mo 

Preliminary Design Review (PDR) EDC+3mo 

Critical Design Review (CDR) EDC+6mo 

Factory Acceptance Test (FAT) EDC+9mo 

Acceptance of IEG-C security accreditation package EDC+13mo 

System Integration Testing (SIT) + System Acceptance 
Testing (SAT)+User Acceptance Testing (UAT) EDC+17mo 

Deployment Authorization (DA) EDC+20mo 

Preliminary System Acceptance (PSA) EDC+20mo 

Site Accreditations EDC+25mo 

Site Acceptance Phase (SA) EDC+25mo 

Operational Test & Evaluation (OT&E) EDC+26mo 

Final System Acceptance FSA  EDC+27mo 

Decommissioning Up to 4 months after FSA 

Table 2: Project Milestones 

 The Contractor SHALL meet or “exceed” the milestones mentioned in the 
above schedule. “Exceed” SHALL be understood as a situation where the 
Contractor has delivered earlier than the dates (i.e. EDC + ‘x’ months) 
mentioned in the above schedule, and the Purchaser has accepted the 
milestone accordingly.  

 The Contractor SHALL implement 11 IEG-C on the sites marked as “Mandatory 
Sites” in Table Annex B 15 – Site Type and Location of Annex B.1 
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 The Contractor SHALL propose the implementation sequence of the sites in 
Master Test Plan. The final sequence will be determined in coordination with 
the Agency. 

 Upon the exercise of a contract option, the Contractor SHALL implement up to 
7 additional IEG-C on the sites marked as “Optional Sites” in Table Annex B 15 
– Site Type and Location of Annex B.1 

 The Contractor SHALL execute all project management activities (see 
SECTION 4: Project Management) due for each milestone, and all associated 
deliverables will have been approved by the Purchaser to enable successful 
completion of each milestone. 

 System Requirements Review (SRR) 

 The System Requirements Review (SRR) is a multi-disciplined review to 
ensure that the system requirements under review can proceed into initial systems 
development, and that all system requirements and performance requirements derived 
from the approved SRS are defined and testable, and are consistent with cost, schedule, 
risk, technology readiness, and other system constraints. 

 The Contractor SHALL organize and conduct the SRR (EDC+2MO) at the 
Purchaser’s facility to present the updated SRS with its proposed changes for 
the design and integration of the IEG-C which will then become the Functional 
Baseline (FBL).  

 The Contractor SHALL use as a main source for SRR the ISO/IEC/IEEE29148 
(Systems and software engineering — Life cycle processes — Requirements 
engineering), the IEEE12207 and the IEE15288 (Systems Engineering).  

 The Contractor SHALL review the Contractual IEG-C System Requirements 
Specification (SRS) and all other applicable documents, including:  

o liaise with NATO subject matter experts as necessary;  

o prepare its recommendations in terms of proposed changes to the System 
Requirements Specification (SRS);  

o propose changes to the SRS (if any), in order to resolve inconsistencies 
and/or make improvements; such proposals will be considered by the 
Purchaser through the CCB process after Systems Requirements Review 
Meetings. 

 The Contractor SHALL identify any inconsistencies within the requirements or 
that are in conflict (e.g. with design constraints).  

 The Contractor SHALL justify any proposed changes to the requirements by 
with the expected system cost, schedule, performance, and supportability 
impacts.  

 The Contractor SHALL use as its SRS the Purchaser provided SRS with 
approved changes and, as required, extended with additional details supporting 
the approved scope.  

 The Contractor SHALL deliver proposed changes to the SRS prior to SRR 
(EDC+2MO).  

 SRR Entry Criteria 

 In planning the SRR meeting, the Contractor SHALL include Entry Criteria 
given in Table 3: The SRR Entry Criteria and make them available to the 
Purchaser at least two (2) weeks prior to the SRR (EDC+2MO)  
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Serial Activities/Documents 

1. A preliminary SRR agenda 

2. Use Case documentation 

3. Success Criteria (enhanced or adapted) 

4. System Requirements Specification (SRS) 

5. Draft Security Risk Assessment Report (SRA-R) 

6. Draft System Interconnection Security Requirements Statements (SISRS) 

7. Preliminary system requirements allocation to the next lower levels. 

8. Updated schedule 

9. Preliminary software development plan 

10. Preliminary verification and validation approach 

11. Updated risk assessment and mitigations in the Risk Register 

12. Active Change Request (CR)  

Table 3: The SRR Entry Criteria  

 The Contractor SHALL perform a System Requirements Analysis Review (see 
Section 5.3: System Requirements Analysis and Review). 

 The Contractor SHALL update the Change Proposal documentation (see 12.6 
Engineering Change Proposals (ECP)). 

 The achievement of SRR is subject to the Purchaser approval which is based 
on accomplishment of the criteria listed in Table 4: The SRR Success Criteria 

 During the event the Contractor SHALL collect from the Purchaser assessment 
inputs based on Table 4: The SRR Success Criteria and upon conclusion of the 
SRR the Contractor SHALL produce a report and make it available to the 
Purchaser at most (1) week after the SRR. 

Serial Requirement 

1. The resulting overall concept baseline is reasonable, feasible, complete, responsive to the 
operational requirements, and is consistent with system requirements and available 
resources (cost, schedule, staff, etc.). 

2. The project utilizes a sound process for the allocation and control of requirements 
throughout all levels, and a plan has been defined to complete the definition activity within 
schedule constraints. Preliminary software development plan exists 

3. Requirements definition, is complete with respect to the Contractual SRS requirements, 
and interfaces with external entities and between major internal elements have been 
defined 

4. Requirements allocation and traceability of key driving requirements have been defined 
from Contractual SRS, down to SRS and lower level system elements. 

5. Preliminary System and element design approaches and operational concepts exist and 
are consistent with the SRS. 

6. The requirements, design approaches, and conceptual design will fulfil the mission needs 
within the estimated costs 

7. Preliminary approaches have been determined for how requirements will be tested, 
verified and validated down to the system element level 
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8. All changes to SRA, SRS, SISRS are agreed, they are accepted to have sufficient detail to 
begin or continue with the system design and implementation work 

9. Major risks have been identified, and viable mitigation strategies have been defined. Steps 
to mitigate risks are identified in the Risk Register 

Table 4: The SRR Success Criteria 

 The Contractor SHALL consider the SRR completed when the Purchaser and 
the Contractor have agreed to all necessary changes to the SRS such that the 
SRS is sufficient to begin or continue with the design and implementation work. 

 Preliminary Design Review (PDR) 

 The Preliminary Design Review (PDR at EDC+3MO) demonstrates that the 
preliminary design meets all system requirements with acceptable risk and within the 
cost and schedule constraints and establishes the basis for proceeding with detailed 
design. It will show that the correct design option has been selected, interfaces have 
been identified, and verification methods have been described. 

 Review and acceptance of design documentation provided by the Contractor to 
the Purchaser does not imply Purchaser acceptance of the design. The 
Contractor SHALL be solely responsible to prove the design through the regime 
of testing set forth in the Contract and the Contractor SHALL be solely 
responsible in the event that the system proves deficient in meeting the SRS 

 The Contractor SHALL perform a System Design as defined in section 5.4.4: 
Design Reviews, and the associated documentation SHALL have been 
approved by the Purchaser. 

 The Contractor SHALL complete the site survey process as defined in 
SECTION 9: Site Surveys  and deliver the associated reports for approval by 
the Purchaser for all the sites that form part of PSA scope (Section 3.10: 
Provisional System Acceptance (PSA)) and SECTION 9: Site Surveys. 

 The Contractor SHALL perform the Training Needs Analysis (TNA) for all the 
sites that form part of PSA scope (Section 3.10: Provisional System Acceptance 
(PSA)) for approval by Purchaser, as defined in Section 6.6.2: Training Needs 
Analysis (TNA) - The Contractor SHALL ensure the Training Materials include 
how the Transition from one Release to the next release is realised and how to 
install, configure and maintain the Modified or new Component capability, 
including COTS components. 

 The Contractor SHALL deliver the Training Plan that will cover all the sites that 
form part of PSA scope (Section 3.10: Provisional System Acceptance (PSA)) 
for approval by Purchaser, as defined in Section 6.6.3: Training Plan. 

 The Contractor SHALL have delivered the System Implementation Plan (SIP) 
for all the sites that form part of PSA scope (Section 3.10: Provisional System 
Acceptance (PSA) and Section 7.3: System Implementation Plan (SIP)) for 
approval by Purchaser. 

 PDR Entry Criteria 

 In planning the PDR (EDC+3MO) meeting, the Contractor SHALL include Entry 
Criteria given in Table 5: The PDR Entry Criteria and make them available to 
the Purchaser at least two (2) weeks prior to the PDR  

Serial Activities/Documents 
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1. A preliminary PDR agenda 

2. Success Criteria (enhanced or adapted) 

3. Master Test Plan (MTP) (preliminary) 

4. Test Procedures/Test Cases (preliminary) 

5. System Design Specification (SDS) (preliminary) 

6. System Implementation Plan (SIP) 

7. Updated Security Risk Assessment Report (SRA-R) 

8. System Security Design Specification (SSDS) (preliminary) 

9. Requirements Traceability Matrix (RTM) 

10. Interface Control Description (ICD) (draft) 

11. Integrated Logistics Support Plan (ILSP) (draft) 

12. Updated Risk Register 

13. Active Change Requests 

Table 5: The PDR Entry Criteria  

 The achievement of PDR is subject to the Purchaser approval which is based 
on accomplishment of the criteria listed in Table 6: The PDR Success Criteria 

 During the event the Contractor SHALL collect from the Purchaser assessment 
inputs based on Table 6: The PDR Success Criteria and upon conclusion of the 
PDR (EDC+3MO) the Contractor SHALL produce a final report and make it 
available to the Purchaser at most (1) week after the PDR  

Serial Requirement 

1. Agreement exists for the top-level requirements, including their verification and validation 
criteria, technical performance measures and any implementation constraints, and that 
these are finalised, stated clearly, and are consistent with the preliminary design 

2. The traceability of design artefacts to verifiable requirements is complete and proper or, if 
not, an adequate plan exists for timely resolution of open items.  

Design artefacts are traceable to the SRS. 

3. The preliminary design is expected to meet the requirements at an acceptable level of risk 

4. Definition of the technical interfaces is consistent with the overall technical maturity and 
proves an acceptable level of risk. 

5. Adequate technical interfaces are consistent with the overall technical maturity and 
provide an acceptable level of risk. 

6. Adequate technical margins exist with respect to technical performance measures 

7. The project and security risks are understood; plans, process and resources exist to 
effectively manage them. Steps to mitigate risks are identified in the Risk Register 

8. Major user interface features are reviewed and concept of interfaces are agreed. 

9. Non-functional requirements have been adequately addressed in preliminary designs. 

10. The system operational concept is technically sound, that it includes (where appropriate) 
human factors that apply, and that requirements for its execution are traceable 

Table 6: The PDR Success Criteria  
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 Critical Design Review (CDR) 

 The purpose of the Critical Design Review (CDR at EDC+6MO) is to 
demonstrate that the maturity of the design is appropriate to support proceeding with full 
scale software and hardware implementation, integration, verification, validation and 
operation and that the technical effort is on track to complete system development in 
order to meet the SRS requirements within the identified cost and schedule constraints. 
At CDR the final version for each component (software) and interfaces to be used in the 
FBL shall be fixed. The Contractor will plan the CDR at the completion of the system 
design phase and conduct the CDR at the Purchaser’s facility. 

 CDR Entry Criteria 

 In planning the CDR meeting, the Contractor SHALL include Entry Criteria 
given in Table 7: The CDR Entry Criteria and make them available to the 
Purchaser at least two (2) weeks prior to the CDR (EDC+6MO)  

Serial Activities/Documents 

1. A preliminary CDR agenda 

2. Success Criteria (enhanced or adapted) 

3. Successful completion of the PDR and responses has been made to all PDR open issues, 
or a timely closure plan exists for those remaining open. 

4. Master Test Plan (MTP) (final) 

5. Test Procedures/Test Cases (intermediate) 

6. Site Survey Reports 

7. Training Need Analysis (TNA) 

8. System Design Specification (SDS) (final) 

9. System Security Design Specification (SSDS) (final) 

10. Requirements Traceability Matrix (RTM) (update) 

11. Interface Control Description (ICD) (initial version) 

12. Integrated Logistics Support Plan (ILSP) (initial version) 

13. Updated Risk Register 

14. Active Change Requests 

Table 7: The CDR Entry Criteria 

 The Contractor SHALL perform a Critical Design Review as defined in 5.4, and 
the associated documentation SHALL have been approved by the Purchaser. 

 The Contractor SHALL complete the site survey process as defined in 
SECTION 9 and delivered the associated reports for approval by the Purchaser 
for all the sites that form part of PSA scope. 

 The Contractor SHALL update the Training Needs Analysis (TNA) for all the 
sites that form part of PSA scope (Section 3.10: Provisional System Acceptance 
(PSA)) for approval by Purchaser, as defined in Section 6.6.2 Training Needs 
Analysis (TNA) - The Contractor SHALL ensure the Training Materials include 
how the Transition from one Release to the next release is realised and how to 
securely install, configure and maintain the Modified or new Component 
capability, including COTS components.  
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 The CDR documentation and achievement of the CDR milestone are subject to 
the Purchaser approval. Unless otherwise approved by the Purchaser, the 
Contractor SHALL NOT proceed with the CDR stage without successful 
completion of the PDR (EDC+3MO) milestone.  

 The achievement of CDR is subject to the Purchaser approval which is based 
on accomplishment of the criteria listed in Table 8: The CDR Success Criteria  

 During the event the Contractor SHALL collect from the Purchaser assessment 
inputs based on Table 8: The CDR Success Criteria and upon conclusion of 
the CDR the Contractor SHALL produce a report and make it available to the 
Purchaser at most (1) week after the CDR. 

Serial Requirement 

1. The detailed design is expected to meet the requirements with adequate margins at an 
acceptable level of risk. System Element-level functionality, design and interfaces are 
defined 

2. Core Services integration (at Service-level and host environment-level) is defined. 

3. System security, including Technical Services access-control mechanisms, data 
protection, backup and recovery, audit, interconnection, and information exchange security 
in context of the Services breakdown are defined. 

4. High-level design of Information Entities is completed. 

5. ICDs and SIPs are appropriately matured to proceed with implementation, integration and 
test, and plans are in place to manage any open items. System-level and Service-level 
interfaces, including external Services interfaces are defined. 

6. High confidence exists in the CDR, and adequate documentation exists and/or will exist in 
a timely manner to allow proceeding with implementation, integration, and test. For any 
elements that require development, the development methodology and documentation 
approach are defined 

7. Overall system design and its interactions, Services, components and Human-Machine 
Interface and Human Factors justifications are defined. 

8. For COTS products, the intended product and version, and note if any modifications, 
adaptations, or additional elements (such as macros or plug-ins) are required. Open 
Source Software (OSS) are to be disclosed (for review of OSS conditions by the 
Purchaser). 

9. The verification and validation requirements and plans are complete. 

10. The testing approach is comprehensive, and the planning for system integration, test, and 
operation is sufficient to progress into the next phase. Sequence and scope of system 
tests of each Baseline and any requirements for Purchaser support and participation are 
defined. 

11. Adequate technical and programmatic margins and resources exist to complete the 
development within budget, schedule, and risk constraints. 

12. Risks are understood, and plans and resources exist to effectively manage them. Steps to 
mitigate risks are identified in the Risk Register 

13. Non-functional requirements have been adequately addressed in system and operational 
designs. 

Table 8: The CDR Success Criteria 

 Factory Acceptance Test (FAT) 
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 The Contractor SHALL have performed necessary activities and satisfied 
criteria for meeting FAT (EDC+9MO) milestones as defined in SECTION 8 and 
SHALL achieve Purchaser approval of the associated documentation. 

 Acceptance of IEG-C security accreditation package  

 The milestone “Acceptance of IEG-C security accreditation package” will be 
achieved when NSAB approval is granted at EDC+13mo. 

 The  contractor SHALL deliver all documentation according to SECTION 10,  7 
months in advance of the expected “Acceptance of IEG-C security accreditation 
package Milestone” in order to have NSAB approved deliverables before 
commencing WP 3 / Installation of gateways. 

 System Integration Testing (SIT) + System Acceptance Testing (SAT) + User 
Acceptance Testing (UAT) 

 The Contractor SHALL have performed necessary activities and satisfied 
criteria for meeting SIT + SAT + UAT (EDC+17mo) milestones as defined in 
SECTION 8 and SHALL achieve Purchaser approval of the associated 
documentation. 

 Deployment Authorization (DA) 

 Successful completion of RFC process is a prerequisite for adding the IEG-C 
to the AFPL, which is a pre-requisite for authorization to deploy the IEG-C on to NATO 
networks. 

 The Contractor SHALL comply with the decision of the Purchaser’s CAB and 
only after CAB approval to deploy authorization is granted, the installation of 
the first site can be initiated based on the Purchaser approved Deployment 
Plan.  

 The Contractor SHALL have handled any change to satisfy the security 
requirements.  

 The Contractor SHALL have delivered the required training (including training 
for RAs operators) at agreed site(s), according to Training and the training plan 
approved by Purchaser.  

 The Contractor SHALL have completed and received approval by the SAA of 
the Security Accreditation Documentation (see SECTION 10), including all the 
localised versions of documents (see 10.3), for all the (block of) site(s). 

 The Contractor SHALL have completed the Site Acceptance Plan and have 
received the approval by the Purchaser.  

 The Contractor SHALL have completed the Site Acceptance Test Cases and 
have received the approval by the Purchaser.  

 The Contractor SHALL have completed the Operational System Acceptance 
(OSA) Plan and have received the approval by the Purchaser.  

 The Contractor SHALL have completed the OSA Test Cases and have received 
the approval by the Purchaser 

 The Contractor SHALL note that system implementation activities in the 
operational environment SHALL NOT start until the Deployment Authorization 
milestone is approved by the Purchaser. 
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 The achievement of DA is subject to the Purchaser approval which is based on 
accomplishment of the criteria listed in Table 9 The DA Success CriteriaTable 8: The 
CDR Success Criteria  

 During the event the Contractor SHALL collect from the Purchaser assessment 
inputs based on Table 9 The DA Success Criteria and upon conclusion of the 
DA the Contractor SHALL produce a report and make it available to the 
Purchaser at most (1) week after the DA. 

Serial Requirement 

1. The IEG-C is added to the AFPL 

2. The IEG-C has obtained CAB approval  

3. Training for operators is completed 

4. High-level design of Information Entities is completed. 

5. Security Accreditation Documentation is approved by the Security Accreditation Authority  

6. The Site Acceptance Plan is approved by the Purchaser 

7. Site Acceptance Test Cases are approved by the Purchaser 

8. Operational System Acceptance (OSA) Plan are approved by the Purchaser 

9. OSA Test Cases are approved by the Purchaser 

Table 9 The DA Success Criteria 

 Provisional System Acceptance (PSA) 

 The IEG-C will be considered as having achieved the PSA (EDC+20mo) 
milestone when all the relevant system prerequisites have been completed successfully 
and the first operational IEG-C Gateway is activated.  

 The criteria for achieving PSA are listed below: 

 The Contractor SHALL install, test and activate all the IEG-C components for 
the first operational IEG-C (IEG-C-02, see Annex B1, page 172) at SHAPE as 
described and defined in SECTION 6: Integrated LOGISTICS Support (ILS), 
SECTION 7: System Implementation and SECTION 8: Test, Verification, 
Validation (TVV). 

 The Contractor SHALL have delivered all functionalities of IEG-C defined within 
Work Packages Scope (Annex B2) 

 The Contractor SHALL have trained all required personnel according to Section 
6.6: Training. 

 The Contractor SHALL have provided reviewed and approved operational and 
maintenance documentation as described in Section 6.5 Technical 
Documentation and SECTION 15: Deliverables Outlines. 

 The Contractor SHALL have satisfied the security requirements (see SECTION 
10: Security).  

 The Contractor SHALL have migrated on IEG-C all services required to support 
the information exchange requirements for the CIS interconnection. 

 The Contractor SHALL ensure all performance and availability requirements 
specified in this SOW (Annex A, SRS) have been met. 
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 The Contractor SHALL have executed all activities required to have all IEG-C 
software components (including ITSM tools) on the AFPL (Approved Fielded 
Product List). 

 The Contractor SHALL have supplied the spare parts and consumables. 

 The Contractor SHALL have implemented and tested all Support Services and 
the ITSM Tools, covering the PSA Site (SHAPE), and obtained the Purchaser's 
approval. 

 The Contractor SHALL have updated Product Baselines (PBL) and SHALL 
have provided the Operational Baseline (OBL) as described in SECTION 12: 
Configuration Management to reflect the actual PSA configuration  

 The Contractor SHALL have provided the Configuration Management database 
(CMDB) in a format that is compatible with the Purchaser CMDB tools.  

 The Contractor SHALL have performed the Physical Configuration Audit (PCA) 
and Functional Configuration Audit (FCA), provided the audit reports and 
completed the corrective actions as outlined in the reports.  

 The Contractor SHALL have executed all agreed test cases, and all tests 
SHALL have a status “PASS”, as described in [SOW-638] The Contractor 
SHALL use the tools supporting requirements coverage, defect management 
and test management selected and hosted by the purchaser. For any internal 
work, the Contractor may use their own internal tools, but the tools used for the 
contractor’s internal work SHALL be able to natively interface with the tools 
selected and hosted by the Purchaser in order to keep all TVV related data for 
the project in the purchaser tools. 

 TVV Events and results.  

 It is important to note that PSA is not only dependent on compliance against 
testable requirements, but will require non-testable requirements to be met too. 

 The Contractor SHALL handle all observations and deficiencies from the 
Formal Test Phases following the Defect Management Process and SHALL  
satisfactory resolve them before awarding PSA.  

 The Contractor SHALL have completed and received approval by the Security 
Accreditation Authority (SAA) of the Security Accreditation Documentation (see para: 
10.3), including all the localised versions of documents, for the PSA Site (SHAPE).First 
Site Acceptance 

 In addition to the requirements set below, the Contractor SHALL achieve, for 
the Mons site, the requirements as set below in Error! Reference source not 
found. Error! Reference source not found. and SECTION 10: Security 
Accreditation. 

  The achievement of PSA is subject to the Purchaser approval which is based 
on accomplishment of the criteria listed in Table 10: PSA success criteria. 

 During the event the Contractor SHALL collect from the Purchaser assessment 
inputs based on Table 10: PSA success criteria and upon conclusion of the 
PSA the Contractor SHALL produce a report and make it available to the 
Purchaser at most (1) week after the PSA. 

Serial Requirement 

1. The IEG-C documentation is delivered and approved 

2. The IEG-C functionalities are delivered 
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3. The IEG-C Training is completed 

4. Spare parts and consumables are delivered 

5. All IEG-C software components (including ITSM tools) are on the AFPL (Approved Fielded 
Product List) 

6. PBL and OBL are updated and the corresponding CMDB data provided to the Customer 

7. PCA and FCA reports are delivered and corrective actions completed 

8. Site Security Accreditation is approved by the Security Accreditation Authority  

9. The IEG-C is integrated with Core Services, Service Management and Monitoring  

10. IEG-C Services are migrated from the old IEG-C prototype in SHAPE to the new IEG-C-02 

11. Performance and Availability requirements set in Annex A of this SOW (SRS) are met 

12. The IEG-C-02 is installed, tested and activated 

Table 10: PSA success criteria 

 Site Accreditation 

Site accreditation is addressed in Section 10.1 and will apply to each site individually.  

 Site Acceptance 

 The following requirements will apply to each of the locations that will host an 
IEG-C.  

 The completion of acceptance all locations will mean the completion of the Site 
Acceptance milestone.  

 Between PSA and FSA milestones, the Contractor may propose an activation 
per site. In such a case, the Contractor SHALL comply with the requirements 
of this section in order to reach activation for a site. 

 The Contractor SHALL meet all the PSA-related requirements. 

 The Contractor SHALL have implemented the site in accordance with 
SECTION 6: Integrated LOGISTICS Support (ILS), SECTION 7: System 
Implementation SECTION 8: Test, Verification, Validation (TVV), SECTION 9: 
Site Surveys and SECTION 15: Deliverables Outlines SHALL have delivered 
the associated documentation. 

 The Contractor SHALL have installed, tested and activated the IEG-C(s) at the 
site. 

 The Contractor SHALL have migrated on IEG-C all services required to support 
the information exchange requirements for the CIS interconnection(s). 

 All performance and availability requirements specified in this SOW SHALL 
have been met by the Contractor. 

 The Contractor SHALL train all required personnel according to Section 6.6: 
Training. 

 The Contractor SHALL have supplied the spare parts and consumables. 

 The Support Services SHALL have been updated as required. 

 The Contractor SHALL have executed all agreed test cases, and all tests 
SHALL have a status “PASS” , as described in [SOW-639] The Contractor 
SHALL use the tools supporting requirements coverage, defect management 
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and test management selected and hosted by the purchaser. For any internal 
work, the Contractor may use their own internal tools, but the tools used for the 
contractor’s internal work SHALL be able to natively interface with the tools 
selected and hosted by the Purchaser in order to keep all TVV related data for 
the project in the purchaser tools. 

 TVV Events and results. 

  The Contractor SHALL have provided the Operational Baseline (OBL) as 
described in SECTION 12: Configuration Management to reflect the actual Site 
configuration.  

 The Contractor SHALL complete and receive approval by the Security 
Accreditation Authority (SAA) of the Security Accreditation Documentation (see 
para: 10.3), including all the localised versions of documents, for the site. 

 The SAA has issued the Statement of Accreditation for the interconnection via 
IEG-C at the site. 

 Site Activation Meetings 

The achievement of Site Activation is subject to the Purchaser approval, in writing. Site 
Activation will be established at a meeting convened between the Contractor and the 
Purchaser for that purpose. At that meeting the Contractor will present to the Purchaser 
evidence that all conditions for Site Activation as described in Section 3.12 Site Acceptance 
and summarized in Table 11: Site Activation Criteria have been met. 

Serial Requirement 

1. PSA requirements are met 

2. The IEG-C gateways for the site are installed, tested and activated as per ILS and TVV 
requirements 

3. All deliverables are delivered 

4. All IEG-C Services are migrated 

5. Performance and Availability requirements set in Annex A of this SOW (SRS) are met 

6. The IEG-C Training is completed 

7. Spare parts and consumables for the site are delivered 

8. PBL and OBL are updated and the corresponding CMDB data provided to the Customer 

9. Site Security Accreditation is approved by the  Security Accreditation Authority  

Table 11: Site Activation Criteria 

 

 Operational Test and Evaluation (OT&E) 

 The Contractor SHALL conduct OT&E as defined in Sections SECTION 7 and 
SECTION 8. 

 The Contractor SHALL have successfully implemented or achieved the 
Operational Acceptance Criteria (OAC) that apply to this SOW and have been 
included in Annex A (SRS). 

 The Contractor SHALL note that the achievement of the OT&E milestone is 
subject to the Purchaser acceptance. 

 Final System Acceptance (FSA) 
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 FSA (EDC+27mo) is the act by which the Purchaser has evaluated and 
determined that the implemented IEG-C System meets the requirements of the Contract, 
and that the Contractor has fully delivered all requirements. 

 The Contractor SHALL meet all PSA milestone requirements (see par.3.10) as 
well as Site Activation milestone requirements (see par.Error! Reference 
source not found.: Error! Reference source not found.) for all the sites to 
be implemented under this contract. 

 The Contractor SHALL execute all implementation activities according to 
SECTION 3 at all the sites to be implemented under this contract.  

 The Contractor SHALL install the most recent version of implemented IEG-C. 

 The Contractor SHALL fully implement the centralised management and control 
of the IEG-C according to the requirements specified in this SOW. 

 The Contractor SHALL deliver a complete and updated set of documents (e.g. 
Functional Baseline, Product baseline, Operational baseline) 

 The Contractor SHALL have provided the Configuration Management database 
(CMDB) in a format that is compatible with the Purchaser CMDB tools.  

 The Contractor SHALL activate Support Services at all the FSA Sites. 

 The Contractor SHALL have executed all agreed test cases, and all tests 
SHALL have a status “PASS”. 

 The Contractor SHALL complete and receive approval by the SAA of the 
Security Accreditation Documentation (para: 10.3), including all the localised 
versions of documents (para: 10.2: Security Accreditation Authority (SAA) ), for 
all the FSA sites. 

 The SAA has issued the Statements of Accreditation for the IEG-C at all the 
Sites. 

 The Contractor SHALL deliver all deliverables (SECTION 15), and conducted 
all activities, as specified in this Contract. 

 The Contractor SHALL close to the satisfaction of the Purchaser all outstanding 
issues, failures, and deficiencies. 

 Site FSA Meetings and Success Criteria 

The achievement of FSA (EDC+27mo) is subject to Purchaser approval, in writing. Project 
FSA will be established at a meeting convened between the Contractor and the Purchaser 
for that purpose. At that meeting the Contractor shall present to the Purchaser evidence that 
all conditions for FSA, as described in 3.14.1 and summarized in Table 12: FSA Success 
Criteria, have been met. 

 During the event the Contractor SHALL collect from the Purchaser assessment 
inputs based on and upon conclusion of the FSA the Contractor SHALL 
produce a report and make it available to the Purchaser at most (1) week after 
the FSA. 

Serial Requirement 

1. PSA and OT&E milestones are achieved  

2. All the IEG-Cs in the scope of this SOW and listed in ANNEX B Implementation Scope 

are delivered and are operational 

3. All changes to IEG-C software components (including ITSM tools) are on the AFPL 
(Approved Fielded Product List) 



 NATO UNCLASSIFIED Version: 2.0  

NATO UNCLASSIFIED 

Book 2, Part IV, Page IV-40 

4. All site have the latest version of IEG-C system solution 

5. FBL, PBL and OBL are updated and the corresponding CMDB data provided to the 
Customer 

6. Site Security Accreditation for all FSA sites is approved by the Security Accreditation 
Authority 

7. IEG-C Services are migrated from the old IEG-C prototypes to the new IEG-C 

8. Performance and Availability requirements set in Annex A of this SOW (SRS) are met 

9. Test and Acceptance phases with Test Reports are provided to the Customer 

10.  Legacy Gateways (WP3 and WP4 locations) have been decommissioned and removed 

  

Table 12: FSA Success Criteria 
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: PROJECT MANAGEMENT 

 Introduction 

 This section outlines the Project Management requirements for this Contract. 

 The Contractor’s Project Management activity is viewed as a critical factor in 
the successful execution of the IEG-C Project. 

 The Contractor SHALL at all times ensure that: 

o Adequate resources are applied to all activities undertaken under the 
contract; 

o Milestones are identified and achieved in a timely manner; 

o The project status information is comprehensively reported to the Purchaser 
in a timely manner; 

o Configuration Management baselines are established and maintained 
throughout the project lifecycle; 

o All risks (Purchaser and Contractor risks) to project achievement are 
identified and managed; 

o Professional standards of project activities and deliverables through the 
application of QA techniques are applied;  

o Due account is taken of Purchaser Furnished Information including Process 
Management Directives. 

 The success of the IEG-C project depends upon a sound project management 
approach. Full and open communication between the Contractor and the Purchaser is 
an essential element of this approach.  

 To facilitate the efficient way of communication email is considered as an 
official communication channel, unless stated otherwise.  

 The Contractor SHALL acknowledge email receipt and answer email received 
from NATO project team members (see para: 4.3 Project Management 
Organization) within 3 business days. 

  Methodology 

 The Contractor SHALL use PRINCE2 or an equivalent PM standard for the 
direction, governance and management activities for the entire project. If an 
equivalent PM standard is used, the Contractor SHALL prove that it at minimum 
meets all requirements stated in this section. 

 The Contractor SHALL be agile in the approach for the any software 
development and configuration product delivery activities within each release 
and by doing so SHALL enable: 

o All SOW requirements are met 

o Detailed planning and progress tracking for the short horizon (time-boxed) 
activities 

o Re-planning and reviewing activities at frequent intervals  

o Product deliverables breakdown and continuous (re)prioritization 

o Iterative development and incremental delivery via product releases 

o Prototyping and frequent demonstration of product features  
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o Team collaboration, rich communication, self-organisation, transparency 
and customer-focus 

o A test-driven approach utilising frequent and comprehensive testing 
activities using testing automation to the greatest possible extent (target 
100%) 

o Progress Reporting will be based onwith Earned Value Management (EVM) 

 The Contractor SHALL define and describe its implementation of the required 
PM approach so that at minimum it shows a clear and consistent exchange of 
information between the Project team and minimal duplication of information 
and project management activities. For example: 

 The Contractor SHALL use Project Master Schedule (PMS; i.e., Gantt chart) 
for higher level project planning and milestones tracking but should be regularly 
fed by information from Product Delivery Reviews.  

 The Contractor SHALL produce Project Status Report (PSR) that include inputs 
about delivery progress, issues and risks taken from Product Delivery Reviews 
and meeting. 

 Project Implementation Plan (PIP) 

 The Contractor SHALL provide a Project Implementation Plan (PIP), which wil 
describe how the Contractor will implement the Project.  

 The PIP shall be provided to the Purchaser for review and acceptance within 
four (4) weeks after Effective Date of Contract (EDC). The PIP will be reviewed by the 
Purchaser and comments submitted to the Contractor no later than five (5) working days 
after receipt. PIP final version will be provided to the Purchaser six (6) weeks after 
Effective Date of Contract (EDC). 

 The approval of the PIP by the Purchaser signifies only that the Purchaser 
agrees to the Contractor’s approach in meeting the requirements. This approval in no 
way relieves the Contractor from its responsibilities to meet the requirements stated in 
this SoW. 

 The PIP shall be kept up to date throughout the project, and shall be subject of 
review at each Project Review Meeting (PRM), until and including Provisional System 
Acceptance (PSA (EDC+20mo)). The PIP will also identify the security accreditation 
process. 

 The PIP shall include the sections listed and described in 4.4 Project 
Management Documentation below: 

 Project Management Organisation 

 Project Governance 

 This project will be managed in accordance with the NCIA project management 
procedures, based on the Projects in Controlled Environments (PRINCE 2) 
methodology. The NCIA has established the Project Board representing, among others, 
the users and suppliers.  

 The NCI Agency Project Board is composed of the following. 

4.3.1.2.1. Senior User: SHAPE J6 is the Senior User for this project. NCI Agency 
internal representation of the users is provided by Demand ManagementNSIP section. 
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4.3.1.2.2. Senior Supplier: The Implementation Contractor is the Senior Supplier 
for this project and is responsible for delivering the required capability. NCIA Agency 
Internal Representation of the Supplier is provided by NCIA Agency Contracting as 
needed. 

4.3.1.2.3. Executive: The NCI Agency Core Enterprise Services (CES) Service 
Line Chief is the Project Board Executive for this project. 

4.3.1.2.4. NCI Agency Service Strategy will be part of the Project Board to assure 
technical conformity of the implementation and its architecture to the relevant NATO 
standards. Project assurance will be augmented by other NCIA entities as needed, 
including Chief Technical Officer and IV&V. 

 The NCIA Project Manager (PM) will report to the NCIA Project Executive in 
accordance with the Prince2 principles. 

 Overall Project Organisation 

 The Project Management Structure is shown in Figure 4 below 

Project Board

Service Life-Cycle
Management Board

Senior Supplier Executive Senior User

Integrated Project Management Team

Project Manager

NCI Agency
System Manager

ACO

ACT

NCI Agency
Contracting

NCI Agency ILS

Implementation 
Contractor

Project Assurance

 

Figure 4: Project Management Structure 

4.3.2.1.1. The Project board is accountable for the project success and has the 
authority to direct the project by making key decisions and exercising overall control. 
The Board manages by exception via reports provided by Project Managers and 
escalates as needed to the NCIA SLMB. 

124.0.0.0.0. The Integrated Project Management Team (IPMT) meets quarterly and 
includes customer representatives and is updated on project progress, status, issues, 
and risks. 
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	SECTION 1. INTRODUCTION
	1.1 Purpose
	1.1.1 The purpose of this Invitation For Bid (IFB) is to award a Contract for the provision of an Information Exchange Gateway (IEG) solutions between NATO Secret and NATO-LED Mission Secret Domains.

	1.2 Project Scope
	1.2.1 This project will provide the system for securing information exchange services between the NATO Secret Bi-SC AIS and the NATO-led Mission Secret networks by the implementation of secure gateways, replacing the prototype gateways in current use,...
	1.2.2 The aforementioned information exchange services shall include in particular:
	1.2.3 IEG-C will utilise certificates provided by the NATO Public Key Infrastructure (NPKI) service.
	1.2.4 The IEG-C project scope includes:

	1.3 Overview of the Prospective Contract
	1.3.1.1
	1.3.1.1 The Prospective Contract (Book II) requires the selected Contractor to deliver the scope of the project described above. This will be achieved within the framework of the Contract resulting from this IFB by means of performance of Contract req...

	1.4 Governing Rules, Eligibility, and Exclusion Provisions
	1.4.1 This solicitation is an International Invitation For Bid and is issued in accordance with the procedures for International Competitive Bidding set forth in the NATO document AC/4-D/2261 (1996 Edition) including Annex X. Pursuant to these procedu...
	1.4.2 The evaluation method to be used in the selection of the successful Bidder under this solicitation will follow the Best Value Procedures set forth in AC/4-D/2261-ADD2 dated 24 July 2009, AC/4-D(2008)0002-REV1-AS1 dated 23 July 2009 and AC/4(2008...
	1.4.3 The Bid evaluation criteria and the detailed evaluation procedures are described in SECTION 4 BID EVALUATION .
	1.4.4 This IFB will not be the subject of a public Bid opening.
	1.4.5 A site survey visit shall take place at the main site locations EDC+ 4 weeks.  The bidder shall note that the main site locations are SHAPE, Belgium and Naples, Italy. The remaining five locations may be visited at a later stage to be determined...
	

	1.5 Security
	1.5.1 This Invitation For Bid has been classified as NATO UNCLASSIFIED. There is a limited number of references classified at NATO RESTRICTED level.
	
	
	1.5.4 Bidders are advised that Contract signature will not be delayed in order to allow the processing of security clearances for personnel or facilities and, should the otherwise successful Bidder not be in a position to accept the offered Contract w...
	1.5.5  All documentation, including the IFB itself, all applicable documents and any reference documents provided by the Purchaser are solely to be used for the purpose of preparing a response to this IFB. They are to be safeguarded at the appropriate...

	SECTION 2. GENERAL BIDDING INFORMATION
	2.1 Definitions
	
	2.1.1.1 "Bidder": a firm, consortium, or joint venture which submits an offer in response to this solicitation. Bidders are at liberty to constitute themselves into any form of Contractual arrangements or legal entity they desire, bearing in mind that...
	2.1.1.2 "Compliance": strict conformity to the requirements and standards specified in this IFB and its attachments.
	2.1.1.3 "Contractor": the awardee of this solicitation of offers, which shall be responsible for the fulfilment of the requirements established in the prospective Contract.
	
	
	
	ALBANIA, BELGIUM, BULGARIA, CANADA, CROATIA, CZECH REPUBLIC, DENMARK, ESTONIA, FRANCE, GERMANY, GREECE, HUNGARY, ICELAND, ITALY, LATVIA, LITHUANIA, LUXEMBOURG, THE NETHERLANDS, NORWAY, POLAND, PORTUGAL, ROMANIA, SLOVAKIA, SLOVENIA, SPAIN, TURKEY, THE...
	
	


	2.2 Eligibility and Origin of Equipment and Services
	2.2.1 As stated in paragraph 2.1.1.6 above only firms from a Participating Country are eligible to engage in this competitive Bidding process. In addition, all Contractors, sub-Contractors and manufacturers, at any tier, must be from Participating Cou...
	2.2.2 In addition, all Contractors, sub-Contractors and manufacturers, at any tier, must be from and within Participating Countries.
	2.2.3 None of the work, including project design, labour and services shall be performed other than by firms from and within Participating Countries.
	2.2.4 No materials or items of equipment down to and including identifiable Sub-assemblies shall be manufactured or assembled by a firm other than from and within a Participating Country.
	2.2.5 Unless otherwise authorised by the terms of the prospective Contract, the Intellectual Property Rights (IPR) to all design documentation and related system operating software shall reside in NATO member countries, and no license fees or royalty ...

	2.3 Bid Delivery and Bid Closing
	2.3.1 All Bids shall be in the possession of the Purchaser at the e-mail address given below in paragraph 2.3.2 on/or before 13:00 hours (Brussels Time) on 29 MARCH, 2021, at which time and date Bidding shall be closed.
	2.3.2 Bids shall be delivered in electronic format only to the following email address:
	IFBCO14314IEGC@ncia.nato.int
	2.3.3 The Bid shall consist of three (3) separate subject emails:
	
	
	

	2.3.4 Late Bids
	
	
	
	2.3.4.3.1 A Contract has not already been awarded pursuant to the Invitation for Bid, and;
	2.3.4.3.2 The Bid was sent to the e-mail address specified in the IFB and the delay was solely the fault of the Purchaser.



	2.4 Requests For Extension Of Bid Closing Date
	

	
	2.5.1 The Purchaser point of contact for all information concerning this solicitation is:

	2.6 Request for IFB Clarifications
	2.6.1 Bidders, at the earliest stage possible during the solicitation period, are encouraged to query and seek clarification of any matters of a Contractual, administrative and technical nature pertaining to this IFB.
	
	2.6.3 Additional requests for clarification are limited only to the information provided as answers by the Purchaser to Bidder requests for clarification. Such additional requests shall arrive not later than fourteen (14) calendar days before the esta...
	
	
	2.6.6 The Purchaser may provide for the removal of any form of identification in the body of the clarification request in those instances in which such practice is feasible as well as providing for a re-wording of the clarification request in those ca...
	2.6.7 Bidders are advised that subsequent questions and/or requests for clarification included in a Bid shall neither be answered nor considered for evaluation and may be considered by the Purchaser as grounds for a determination of non-compliance.
	2.6.8 Except as provided above, all questions will be answered by the Purchaser and the questions and answers (but not the identity of the questioner) will be issued in writing to all prospective Bidders. The Bidders shall immediately inform the Purch...
	2.6.9 The published answers issued by the Purchaser shall be regarded as the authoritative interpretation of the IFB. Amendment to the language of the IFB included in the answers shall be incorporated by the Bidder in his offer.
	2.6.10 Where the extent of the changes implied by the response to a clarification request is of such a magnitude that the Purchaser deems necessary to issue revised documentation, the Purchaser will do so by the mean of the issuance of a formal IFB Am...
	2.6.11 The Purchaser reserves the right to reject clarification requests clearly devised or submitted for the purpose of artificially obtaining an extension of the Bidding time (i.e. clarifications re-submitted using different wording where such wordi...

	2.7 Requests for Waivers and Deviations
	2.7.1 Bidders are informed that requests for alteration to, waivers, or deviations from the terms and conditions of this IFB and attached Prospective Contract (Book II) will not be considered after the request for clarification process. Requests for a...

	2.8 Amendment of the IFB
	2.8.1 The Purchaser may revise, amend or correct the terms, conditions and/or specifications and provisions of the IFB at any time prior to the date set for the Bid Closing.  Any and all modifications will be transmitted to all Bidders by an official ...
	2.8.2 The Purchaser will consider the potential impact of Amendments on the ability of prospective Bidders to prepare a proper Bid within the allotted time. The Purchaser may extend the "Bid Closing Date" at its discretion and such extension will be s...
	
	2.8.4
	

	2.9 Modification and Withdrawal of Bids
	2.9.1 Bids, once submitted, may be modified by Bidders, but only to the extent that the modifications are in writing, conform to the requirements of the IFB, and are received by the Purchaser prior to the exact time and date established for Bid Closin...
	2.9.2 Modifications to Bids which arrive after the Bid Closing Date will be considered as "Late Modifications" and will be processed in accordance with the procedure set forth above concerning "Late Bids", except that unlike a "Late Bid", the Purchase...
	2.9.3 A Bidder may withdraw its Bid at any time prior to Bid Opening without penalty. In order to do so, an authorised agent or employee of the Bidder must provide an original statement of the firm's decision to withdraw the Bid.
	2.9.4  Except as provided in paragraph 0 below, a Bidder may withdraw its Bid after Bid Opening only by forfeiture of the Bid Guarantee.

	2.10 Bid Validity
	2.10.1 Bidders shall be bound by the term of their Bids for a period of twelve (12)   months starting from the Bid Closing Date specified in paragraph 2.3.1 above.
	2.10.2 In order to comply with this requirement, the Bidder shall complete the Certificate of Bid Validity set forth in Annex B-4. Bids offering less than the period of time referred to above for acceptance by the Purchaser may be determined to be non...
	2.10.3 The Purchaser will endeavour to complete the evaluation and make an award within the period referred to in paragraph 2.10.1. However, should that period of time prove insufficient to render an award, the Purchaser reserves the right to request ...
	2.10.4 Upon notification by the Purchaser of such a request for a time extension, the Bidders shall have the right to:
	a) accept this extension of time in which case Bidders shall be bound by the terms of their offer for the extended period of time and the Bid Guarantee and Certificate of Bid Validity extended accordingly; or
	b) refuse this extension of time and withdraw the Bid, in which case the Purchaser will return to the Bidder its Bid Guarantee in the full amount without penalty.

	2.10.5 Bidders shall not have the right to modify their Bids due to a Purchaser request for extension of the Bid validity unless expressly stated in such request.

	2.11 Bid Guarantee
	2.11.1 The Bid Guarantee shall be submitted by email to the Purchaser either directly by a banking institution or from the Bidder emailing the Bid Guarantee to Treasury at:
	NCIAFinanceTreasuryBankGuarantee@ncia.nato.int
	2.11.2  In either case, the Bidder shall provide an additional copy of the Bid Guarantee in the Bid Administration Volume. Bidders are reminded that the Bid Guarantee shall reflect any extensions to the Bid Validity Date due to extensions in the Bid C...
	
	2.11.4 Alternatively, a Bidder may elect to post the required Guarantee by certified cheque. If the latter method is selected, Bidders are informed that the Purchaser will cash the cheque on the Bid Closing Date or as soon as possible thereafter.
	2.11.5 If the Bid Closing Date is extended after a Bidder's financial institution has issued a Bid Guarantee, it is the obligation of the Bidder to have such Bid Guarantee (and confirmation, as applicable) extended to reflect the revised Bid Validity ...
	2.11.6 Failure to furnish the required Bid Guarantee in the proper amount, and in the proper form and for the appropriate duration by the Bid Closing Date may be cause for the Bid to be determined non-compliant.
	2.11.7 In the event that a Bid Guarantee is submitted directly by a banking institution, the Bidder shall furnish a copy of said document in the Bid Administration Package.
	2.11.8 The Purchaser will make withdrawals against the amount stipulated in the Bid Guarantee under the following conditions:
	2.11.8.1 The Bidder has submitted a Bid and, after Bid Closing Date (including extensions thereto) and prior to the selection the compliant Bid determined to represent the best value, withdraws its Bid, or states that he does not consider its Bid vali...
	2.11.8.2 The Bidder has submitted a compliant Bid determined by the Agency to represent the best value, but the Bidder declines to sign the Contract offered by the Agency, such Contract being consistent with the terms of the IFB;
	2.11.8.3 The Purchaser has offered the Bidder the Contract for execution but the       Bidder has been unable to demonstrate compliance with the security requirements of the Contract within a reasonable time; or
	2.11.8.4 The Purchaser has entered into the Contract with the Bidder but the Bidder has been unable or unwilling to provide the Performance Guarantee required under the terms of the Contract within the time frame required.

	2.11.9 Bid Guarantees will be returned to Bidders as follows:
	2.11.9.1 to non-compliant Bidders forty-five (45) days after notification by the  Purchaser of a non-compliant Bid (except where such determination is challenged by the Bidder; in which case the Bid Guarantee will be returned forty-five (45) days afte...
	2.11.9.2 to all other unsuccessful Bidders within thirty (30) days following the award of the Contract to the successful Bidder;
	2.11.9.3 to the successful Bidder upon submission of the Performance Guarantee required by the Contract or, if there is no requirement for such a Performance Guarantee, upon Contract execution by both parties;

	2.11.10 pursuant to paragraph 0(b) above.
	

	2.12 Cancellation of IFB
	2.12.1 The Purchaser may cancel, suspend or withdraw for re-issue at a later date this IFB at any time prior to Contract award. No legal liability on the part of the Purchaser for payment of any sort shall arise and in no event will any Bidder have ca...

	2.13 Electronic Transmission of Information and Data
	2.13.1 The Purchaser will endeavour to communicate answers to requests for clarification and Amendments to this IFB to the prospective Bidders as soon as practicable.
	2.13.2 Bidders are cautioned that the Purchaser will rely exclusively on electronic mail communication to manage all correspondence related to this IFB, including IFB Amendments and clarifications.
	2.13.3 Bidders are cautioned that electronic transmission of documentation which contains classified information is not permissible

	2.14 Supplemental Agreements
	2.14.1 Bidders are required, in accordance with the certificate Annex B-7 of these Instructions to Bidders, to disclose any prospective Supplemental Agreements that are required by national governments to be executed by NATO/NCI Agency or successor or...
	2.14.2 Supplemental Agreements are typically associated with, but not necessarily limited to, national export control regulations, technology transfer restrictions and end user agreements or undertakings.
	

	2.15 Notice of Limitations on Use of Intellectual Property Delivered to the Purchaser
	2.15.1 Bidders are instructed to review Claues 30 and 31 of the Contract Special Provisions and Clause 30 of the Contract General Provisions set forth Part III of Book II herein. This Clause sets forth the definitions, terms and conditions regarding t...
	2.15.2 Bidders are required to disclose, in accordance with Annex B-10 and Annex B-11, the Intellectual Property proposed to be used by the Bidder that will be delivered with either Background Intellectual Property Rights or Third Party Intellectual P...
	2.15.3 Bidders are further required to identify any restrictions on Purchaser use of the Intellectual Property that is not in accordance with the definitions and rights set forth in the Contract concerning use or dissemination of such Intellectual Pro...
	2.15.4 Bidders are reminded that restrictions on use or dissemination of Intellectual Property conflicting with the objectives and purposes of the Purchaser as stated in the Prospective Contract may result in a determination of non-compliant Bid.

	2.16 Mandatory Quality Assurance And Quality Control Standards
	2.16.1 Bidders are requested to note that, in accordance with the Certificate at Annex B-8 hereto, Bidders shall provide documentary evidence that the Bidder possesses a current certification that is compliant with the requirements of Allied Quality A...
	
	2.16.3 If the Bidder is offering a QA/QC regime that is claimed to be equivalent to AQAP 2110 or ISO 9001:2015, the burden of proof of such equivalency shall be on the Bidder and such evidence of equivalency shall be submitted with the Certificate at ...
	2.16.4 Failure to execute this Certificate, or failure to provide documentary evidence of compliance with this requirement may result in a determination of non-compliance for the submitted Bid.

	SECTION 3. BID PREPARATION INSTRUCTIONS
	3.1 General
	3.1.1 Bidders shall prepare and submit their Bid in accordance with the requirements and format set forth in this IFB. Compliance with all Bid submission requirements is mandatory. Failure to submit a Bid in conformance with the stated requirements ma...
	3.1.2 Bidders shall prepare their bid in three (3) parts:
	3.1.3 The specific format for each volume is stated in paragraph 3.2.2.
	
	3.1.5 Bidders are informed that the quality, thoroughness and clarity of the Bid will affect the overall scoring of the Bid. Although the Purchaser may request clarification of the Bid, it is not required to do so and may make its assessment on the co...
	3.1.6 Partial Bids and/or bids containing conditional statements will be declared non-compliant.
	
	3.1.8 If no specific format has been established for electronic versions, Bidders shall deliver documentation in an electronic format which is best suited for review and maintenance by the Purchaser (e.g., Project Master Schedule in MS Project format,...
	3.1.9 Bids and all related documentation shall be submitted in the English language.
	

	3.2 Packaging and Marking of Bids
	3.2.1 The complete Bid shall consist of three distinct and separated parts each of which will be send as an individual electronic submission as described in the following subparagraphs. Detailed requirements for the structure and content of each of th...
	3.2.2 All e-mails submitted shall be less than 20MB and shall not be password-protected.
	3.2.3 The proposal shall be sent via separate e-mails to the Bid Delivery e-mail address as specified in Paragraph 2.3.2 and in accordance with Paragraph 3.2.2 above.

	
	3.3.1 The Bid Administration Package must include the copy of the Bid Guarantee required by paragraph 2.11 of the Bidding Instructions to the email address specified in Paragraph 2.3.2. If the Bid Guarantee is sent to the Purchaser directly from the B...
	3.3.2 No information disclosing or contributing to disclose the bid price shall be made part of the Bid Administration volume.  Failure to abide to this prescription shall result in the bid being declared non-compliant.
	3.3.3 The Package shall include the Certificates set forth in Annex B to these Bidding Instructions, signed in the original by an authorised representative of the Bidder. The text of the certificates must not be altered in any way. Within the Package ...
	3.3.4 Concerning Certificate B-9, the Bidder shall identify by name, project role, and country of origin, all sub-contractors whose sub-contract value is expected to equal or exceed EUR 125,000, if any. A list of consortium  members shall also be comp...
	3.3.5 Concerning Certificate B-7, Disclosure of Requirements for NCI Agency Execution of Supplemental Agreements, Bidders shall note especially the following:
	3.3.5.1 If supplemental agreements, such as End-User Certificates  or Technical Assistance Agreements, are required by national regulations, these must be submitted with the Bidders Bid. Supplemental agreements submitted after the Bid Closing Date sha...

	3.3.6 The terms of supplemental agreements, if necessary, are the Bidders/ Contractors responsibility and shall be totally consistent with the terms of the (Prospective) Contract, and shall not duplicate, negate, or further interpret any provisions of...
	3.3.7 A problem with the supplemental agreement in any of the areas mentioned previously in this provision may result in a determination that the Bid is not compliant with the terms of the IFB, and in rejection of the Bid, or termination for default o...
	3.3.8 Documentation Disclosure of Conflict of Interest
	
	3.3.8.2 In compliance with paragraph 4.4.1.5, Bidders and proposed subcontractors detailed at Annex B-9 shall identify all business relationships or personal relationships of staff with the PMIC contractor, including but not limited to those resulting...


	
	3.4.1 It is of the utmost importance that Bidders respond to all of the technical requirements of the Purchaser Statement of Work, not only with an affirmation of compliance but also with an explanation of how each requirement will be met. To facilita...
	
	
	

	3.4.2 The mapping of SOW sections to volumes has been done to facilitate a consistent organisation of the Technical Proposal and its subsequent evaluation. Bidders shall adhere to the mapping, even if individual requirements within sections of the SOW...
	
	
	3.4.5 Bidding instructions related to each of the three (3) volumes are provided in Sections 3.4.6 through 3.4.8
	
	3.4.6.1 This volume covers the Technical component of the proposal and will include Architectural aspects, the Integration approach, the design of the Management solution and the Functional coverage of the final IEG-C system.
	3.4.6.2 In order to assess properly the aforementioned areas, Bidders should pay attention to engineering activity in the IEG-C project from analysis and design through to delivery, testing, verification & validation, implementation, transition and ac...
	3.4.6.3 System Design Specification (SDS)
	3.4.6.3.1 The Bidder shall provide an initial System Design Specification (SDS) which describes its proposed technical solution and demonstrates its understanding of the requirements and security requirements as stated in in the SRS (Annex A, SoW).
	3.4.6.3.2 The Bidder shall provide the initial SDS that follows the outline of SOW Section 15.
	3.4.6.3.3 The initial SDS shall include an initial Product Breakdown Structure (PBS).
	
	3.4.6.3.5 In particular, the bidder shall provide an initial SDS that describes at a minimum the following information as described in Section 15 of the SoW:
	
	3.4.6.3.7 The initial SDS shall contain rationale which convinces that performance requirements defined in the SRS (SOW, Annex A) will be met.
	

	3.4.6.4 Overall System Engineering
	3.4.6.4.1 For bidding purposes only, in volume 2, the Bidder shall commit to meet all requirements described in SOW Section 7.

	3.4.6.5 Site survey and System Implementation
	3.4.6.5.1 The Bidder shall provide an initial System Implementation Plan (SIP), which describes its proposed approach to meeting of the requirements of SOW Section 7.
	3.4.6.5.2 The initial SIP shall follow the outline from SOW Section 15.
	3.4.6.5.3 The initial SIP shall cover the entire implementation scope (SOW, Annex C), in terms of sites and quantities of end-entities.
	
	
	3.4.6.5.6 For bidding purposes only, the Bidder shall assume that all elements of its design must be provided in full at the implementation stage and that no hardware, software or business processes exist on site in a reusable form.
	
	3.4.6.5.8 The initial SIP shall identify all information to be collected during site surveys, including locations and facilities which need to be inspected.
	3.4.6.5.9 The initial SIP shall describe the size of team and level of effort involved for site surveys.
	3.4.6.5.10 The initial SIP shall describe its proposed arrangements to ensure timely and complete preparation, installation, configuration, on-site testing and support.
	3.4.6.5.11 The initial SIP shall describe its proposal for the implementation of the IEG-C following the requirements as stated in Section 15.8 of the SoW.
	3.4.6.5.12 In all descriptions provided, the Bidder shall be clear regarding how its approach minimises disruption to all services.

	3.4.6.6 Test, Verification, Validation
	3.4.6.6.1 The Bidder shall provide an initial Master Test Plan (MTP), which describes its proposed approach to meeting the requirements of SOW Section 8.
	3.4.6.6.2 The initial MTP shall describe a coherent high level approach to testing, verification & validation, providing initial scope and schedule on the TVV phases as required in SOW Section 8, Table 14.
	3.4.6.6.3 The MTP shall be consistent with other bid documents such as the PMS and the SIP: MTP activities shall be included in the PMS and products shall be described in the PBS.
	3.4.6.6.4 The Bidder shall provide an initial Defect Reporting and Management Plan, which describes its proposed approach to meeting the requirements of SOW Section 8.
	3.4.6.6.5 The bidder shall provide 2 exemplary test cases on how to meet two specific requirements SRS-4-141 and SRS-6-70. Test cases shall be compliant with the SOW clauses and templates provided.

	3.4.6.7 Security Accreditation
	3.4.6.7.1 The Bidder shall describe their input to the security accreditation documentation in support of the accreditation process as part of the initial PIP in accordance with Section 10 of the SoW:
	3.4.6.7.2 The Bidder shall provide a CIS Description document to include at a minimum but not limited to, the following information:
	3.4.6.7.3 The Bidder shall provide an initial qualitative Security Risk Assessment (SRA), which describes its proposed technical solution and demonstrates its understanding of the requirements in Section 10 of the SOW.
	
	3.4.6.7.5 The Bidder shall provide an initial Generic System Interconnection Security Requirements Statement (SISRS) that will:
	3.4.6.7.6 The Bidder shall provide initial Security Operating Procedures (SecOPs), to include as a minimum the following procedures:
	3.4.6.7.7 The initial Sec OPs shall also cover all security requirements identified in the SRA and SSRS which are not fully fulfilled by technical countermeasures.
	3.4.6.7.8 The Bidder shall provide an initial Security Test and Validation Plan (STVP) that describes the security testing and verification of the CIS Security measures to be implemented. A complete and detailed sequence of steps to be followed provin...
	3.4.6.7.9 For each STVP security test the following details shall be identified:
	3.4.6.7.10 The Bidder shall describe the Security Test and Validation Report (STVR) for every instance of security testing conducted based on the STVP.
	3.4.6.7.11 For each STVR security test the following details shall be identified:
	3.4.6.7.12 STVR SHALL contain overall test summary details:
	3.4.6.7.13 The bidders shall provide a supply chain security statement for  security enforcing products, according to AC/322-D(2017)0016.
	3.4.6.7.14 The bidders shall provide a statement confirming that only evaluated boundary protection devices (e.g. guards) have been proposed. The evaluation shall be according to Common Criteria or National equivalent, in accordance with AC/322-D/0030...
	3.4.6.7.15 The bidders shall provide a statement confirming that only Tempest tested hardware (compliant with SDIP-29/2) have been proposed. Alternatively bidders can consider and propose usage of Tempest racks (compliant with SDIP-29/2).
	3.4.6.7.16 Note: There is one reference in the SOW (SDIP 27/2 NATO TEMPEST Requirements and Evaluation Procedures) that is classified as NATO CONFIDENTIAL, but bidders are not required to obtain or reference it during the bidding phase.


	
	
	3.4.7.2 Integrated Logistics Support
	3.4.7.2.1 The Bidder shall provide a draft Integrated Logistics Support Plan in accordance with the SOW requirements including the required sub-sections and content with sufficient details to demonstrate the Bidder's ability to perform the ILS activit...
	3.4.7.2.2 The Bidder shall demonstrate its understanding and compliance with all the SOW requirements by creating appropriate subsections and detailing the requirements with actual proposed activities.
	3.4.7.2.3 The Bidder shall provide a detailed approach for the Design Influence (RAMT and LSA) areas for the actual analyses, documenting the analysis, tools, skills and relation with SRS and design in general.
	3.4.7.2.4 The Bidder shall detail the different Maintenance and Support Levels, the interfaces between these different levels,  maintenance and support environment, constraints, locations, procedures, artefacts, organisation, personnel skills, related...
	3.4.7.2.5 The Bidder shall detail its approach for the Initial Operational Support and warranty requirements, details the activities based on each party's responsibilities including the proposed services, response times, organization and planning in a...
	3.4.7.2.6 The Bidder shall detail its approach for the Supply Support and PHST requirements and details the proposed activities in accordance with the SOW requirements.
	3.4.7.2.7 The Bidder shall demonstrate that all ILS activities and milestones are integrated into the project master schedule.

	3.4.7.3 Support Case
	
	

	3.4.7.4 Configuration Management
	3.4.7.4.1 The Bidder shall provide a draft Configuration Management Plan (CMP) which shall describe how Configuration Management shall be performed in accordance with the requirements of the SOW Section 12
	3.4.7.4.2 The Bidder shall provide details to demonstrate its understanding of the CM process on how it shall be planned, managed, resourced, executed and provided including the organization and personnel, CM tools, directives and standards, meetings,...
	

	3.4.7.5 Quality Assurance
	3.4.7.5.1 The Bidder shall provide a draft Quality Assurance Plan (QAP) which conforms to the requirements detailed in Section 11 of the SOW.
	3.4.7.5.2 The Bidder shall demonstrate that the Quality Management System is in place for the project in accordance with AQAP-2110 and /or equivalent ISO standards.
	3.4.7.5.3 The Bidder shall demonstrate its understanding of the QA requirements of this project by detailing the QA procedures for requirements analysis, design, development, production, installation, test, acceptance, certification, support, defects ...

	3.4.7.6 Training
	3.4.7.6.1 The Bidder shall provide a draft Training Plan describing how he shall conduct the Training Needs Analysis (TNA), and provide the necessary training courses in accordance with Section 6 of the SOW.
	3.4.7.6.2 The Bidder shall demonstrates its understanding and compliance with Training Program requirements by explaining how the Bidder will schedule, resource and manage the various training requirements (TNA, training schedule, training courses and...
	3.4.7.6.3 The Bidder shall demonstrate its understanding of the Training Needs Analysis (TNA) concept based on the references from Bi-Sc and experiences from other projects by explaining how the Training Needs Analysis will be performed with all possi...


	3.4.8 Volume 3 - Management
	
	3.4.8.2 In order to assess properly the aforementioned areas, the volume will include the following elements:
	3.4.8.3 Executive Summary
	3.4.8.3.1 Bidders shall provide an overview of the salient features of their technical proposal in the form of an Executive Summary.
	
	3.4.8.3.3 Bidders shall explicitly state in the Executive Summary that, should their firm be selected and awarded the contract resulting from this solicitation, the delivered product(s) and services shall comply with the requirements of the Statement ...

	3.4.8.4 Table of Contents. Bidders shall compile a detailed Table of Contents which lists not only the section headings but also the major sub-sections, and topic headings of the Bid. Heading, section and subsection titles should be appropriately desc...
	
	

	3.4.8.6 Bidder Qualifications and Key Personnel
	3.4.8.6.1 Volume 3 shall describe the company structure and activities of the prime Contractor. The country in which the prime Contractor is registered shall be identified and the size and location(s) of the company headquarters and subsidiary branche...
	3.4.8.6.2 The Bid shall provide a description of the corporate capabilities of the Bidder, including corporate experience, corporate structure and individual skills and experience. In particular, the Bidder shall provide evidence of relevant and recen...
	3.4.8.6.3 The Bidder shall provide a section which identifies its major proposed sub-Contractors for the Project. Major proposed sub-Contractors, for purposes of this section, refer to the criteria set forth in Clause 10 of the Prospective Contract Ge...
	3.4.8.6.4 Volume 3 shall provide a description of individual skills and experience in relation to the project of all project team members and Subject Matter Experts (SMEs) foreseen to support the project team. The description shall include how each in...
	3.4.8.6.5 Volume 3 shall provide the resumes / Curricula Vitae (CV) and supporting certification documentation (e.g. Prince 2 certificates) of each proposed Key Personnel that meet or exceed the requirements in SOW Section 13.

	3.4.8.7 Project Management
	3.4.8.7.1 In order to demonstrate how the Bidder plans to approach the management of the project (according to Section 4 of the SoW), the Bidder shall submit initial versions of the Project Implementation Plan (PIP) to include the Project Management P...
	3.4.8.7.2 The Bidder shall submit a  preliminary Project Implementation Plan (PIP) in accordance with the requirements of Section 4 and 15 of the SOW, which clearly describes how the Bidder intends to implement the totality of the project in complianc...
	3.4.8.7.2.1 Project Overview. The Bidder shall provide the Project Overview which shall provide an executive summary overview of the offered capability. The Project Overview shall also summarise the main features of each of the sections of the Technic...
	3.4.8.7.2.2 The PIP shall include a preliminary Project Management Plan (PMP) that defines how the Bidder intends to manage this project from contract signature through Final System Acceptance and throughout any warranty periods. The PMP shall conside...
	3.4.8.7.2.3 The PIP shall include a Project Master Schedule (PMS) that shall contain all contract events and milestones for the Project. The PMS shall show all contractual  deliverables, their delivery dates, and the tasks associated with them. The PM...
	3.4.8.7.2.4 The Bidder shall provide a statement assuring that all requirements shall be met for the Site Survey in accordance to the requirements stated in Section 9 of the SoW.
	

	3.4.8.8 Project Management Plan (PMP)
	3.4.8.8.1 The Bidder shall provide an initial PMP following the structure called for in SOW Section 15.
	3.4.8.8.2 The initial PMP shall demonstrate how the Project Controls required under SOW Section 4 will be implemented during the project. In particular the Bidder shall demonstrate that the Project Management methodology proposed for the project is su...
	3.4.8.8.3 The initial PMP shall demonstrate the project implementation including its management structure and project management processes, personnel assignments, external relationships necessary to provide the capability as required by this Contract.
	
	3.4.8.8.5 The initial PMP shall demonstrate that the Bidder has understood the process imposed in SOW Section 15.9 and describe supporting the cycle of design reviews and approvals.

	3.4.8.9 Product Breakdown Structure (PBS)
	3.4.8.9.1 The initial PBS shall identify all products and shall distinguish between management products and specialist products in Section 4 and 15 of the SOW.
	3.4.8.9.2 The PBS shall include a hierarchical diagram of all the products (management products and specialist products), having at its topmost product the final product of the overall project, i.e., the IEG-C System. Describe each product (management...

	3.4.8.10 Project Master Schedule (PMS)
	3.4.8.10.1 The Bidder shall submit an initial Project Master Schedule (PMS).
	3.4.8.10.2 The PMS shall be according to Section 4.4.6 of the SoW.
	3.4.8.10.3 The initial PMS shall demonstrate in particular include how the bidders plan to apply EVM throught the project implementation duration.
	3.4.8.10.4 The PMS shall include additional subordinate milestones that the Bidder plans to achieve which make clear the extent of parallel activities and the detailed phasing and dependencies of different activities.
	3.4.8.10.5 The PMS shall meet the project deadlines (EDC + x months) as described in SOW Section 3.

	3.4.8.11 Risk Management Plan (RMP)
	3.4.8.11.1 The Contractor shall describe in the initial RMP how he will implement the Risk Management process according to Section 4 of the SoW, with the minimum details:
	3.4.8.11.2 The Risk Log shall be in accordance with SOW Section 10.2 .
	3.4.8.11.3 The following risks shall be addressed in the Bid listing the risks, and indicating for each one the following information (but not limited to):
	3.4.8.11.4 As part of the initial PMP, the Bidder shall describe how risks will be managed throughout the execution of the contract in response to the requirements of SOW Section 4.

	3.4.8.12 Others
	3.4.8.12.1 Introduction
	3.4.8.12.1.1 Section 1 of the SOW contains an introduction to the IEG-C project as well as some high level requirements. For bidding purposes, in this volume, a simple affirmation that all requirements will be met is sufficient, unless otherwise state...
	3.4.8.12.2 Applicable documents
	3.4.8.12.2.1 Section 2 of the SOW contains the list of applicable documents. For bidding purposes, in this volume, a simple affirmation that all documents from Section 2 shall be adhered to is sufficient, unless otherwise stated in this document.
	3.4.8.12.3 Documentation outline
	3.4.8.12.3.1 Section 15 of the SOW contains outlines of some IEG-C documents to be delivered. For bidding purposes, in this volume, a simple affirmation that all requirements will be met is sufficient. Other sections of these Bidding Instructions will...
	3.4.8.12.4 Purchaser Furnished Equipment (PFE)
	3.4.8.12.5 [Reserved]
	3.4.8.12.6 The Bid shall demonstrate a clear understanding of PFE and shall describe how the Bidder proposes to make use of / integrate with PFE during the execution of the contract.
	3.4.8.12.7 Bid-Requirements Cross-Reference Matrix (BRCM)
	3.4.8.12.8 Volume 1 shall also contain a Bid-Requirements Cross reference Matrix (BRCM) in the format indicated at D of Book I. Bidders shall complete and return the IFB/ Bid Requirements Cross Reference Matrix (BRCM) (see instructions in Book I Annex...



	
	3.5.1 Package Contents
	

	3.5.2 General Rules
	3.5.2.1 Bidders are advised that the total bid price for price evaluated CLINs 1 through 16 shall not exceed a total of 11,289,985EUR.  A bid that exceeds this total evaluated bid price ceiling shall be determined to be non-compliant and eliminated fr...
	3.5.2.2 Bidders shall prepare their Price Quotation by completing the Bidding Sheets referred in Section 3.5.1.1 above, in accordance with the instructions specified in Book I Annex A-2.
	3.5.2.3 The structure of the Bidding Sheets shall not be changed, other than as indicated elsewhere, nor should any quantity or item description in the Bidding Sheets. The currency(ies) of each Contract Line Item and sub-item shall be shown. The price...
	3.5.2.4 When completing the Bidding Sheets the Bidder shall insert information in all yellow cells of the Bidding Sheets and complete the Pricing Summary as instructed. A price for each specified element needs to be supplied on each CLIN. Prices shoul...
	3.5.2.5 Bidders shall furnish Firm Fixed Prices for all required items in accordance with the format set forth in the Instructions for preparation of the Bidding Sheets.
	3.5.2.6 Bidders shall furnish Firm Fixed Prices for all CLINs as defined in the SOW.  Purchaser evaluation of the submitted bids will be on the basis of the complete submission including administrative, price and technical components for all CLINs. Th...
	
	
	3.5.2.9 Bidders shall quote in their own national currency or in EURO. Bidders may also submit bids in multiple currencies including other NATO member states' currencies under the following conditions:
	3.5.2.9.1 the currency is of a "participating country" in the project, and
	3.5.2.9.2 the Bidder can demonstrate, either through sub-contract arrangements or in its proposed work methodology, that it will have equivalent expenses in that currency.  All major subcontracts and their approximate anticipated value should be liste...

	3.5.2.10 The Purchaser, by virtue of his status under the terms of Article IX  and X of the Ottawa Agreement, is exempt from all direct and indirect taxes (incl. VAT) and all customs duties on merchandise imported or exported.
	3.5.2.11 Bidders shall therefore exclude from their price Bid all taxes, duties and customs charges from which the Purchaser is exempted by international agreement and are required to certify that they have done so through execution of the Certificate...
	
	
	3.5.2.14 All prices bid shall be clearly traceable in the detailed bidding sheets.
	3.5.2.15 Any adjustment or discount to prices should be clearly traceable to the lowest level of breakdown in the bidding sheets and should not be aggregated or summed. Any lack of clarity or traceability may render the bid non-compliant.
	3.5.2.16 The Bidder understands that there is no obligation under this contract for the Purchaser to exercise any of the optional line items and that the Purchaser bears no liability should it decide not to exercise the options (totally or partially)....
	3.5.2.17 Specific to CLINs 17 through 24, referring to Paragraph 3.5.2.16 above, an illustrative notional scenario is presented below to illustrate how the Purchaser could exercise various Contract Options by additional sites or equipment being required:
	
	
	3.5.2.17.3 In each of the sub-CLINs that could be exercised in the above notional scenario, the hours and unit prices indicated in the Option CLINs for the specific activities corresponding to sub-CLIN items would be used to calculate the firm fixed p...



	SECTION 4. BID EVALUATION
	4.1 General
	4.1.1 The evaluation of Bids will be made by the Purchaser solely on the basis of the requirements specified in this IFB.
	4.1.2 All Bids will be evaluated solely using the formulae, evaluation criteria and factors contained herein. Technical Bids will be evaluated strictly against the technical criteria and not against other Technical Bids submitted.
	4.1.3 The evaluation of Bids and the determination as to the Best Value Score will be based only on that information furnished by the Bidder and contained in its Bid. The Purchaser shall not be responsible for locating or securing any information that...
	4.1.4 The Bidder shall furnish with its Bid all information requested by the Purchaser in Book I, SECTION 3 Bid Preparation Instructions. Significant omissions and/or cursory submissions will result in a reduced Best Value Score and may result in a de...
	4.1.5 During the evaluation, the Purchaser may request clarification of the Bid from the Bidder and the Bidder shall provide sufficient detailed information in connection with such requests as to permit the Purchaser to make a final assessment of the ...
	4.1.6 The Purchaser reserves the right, during the evaluation and selection process, to verify any statements made concerning experience, facilities, or existing designs or materials by making a physical inspection of the Bidder's facilities and capit...
	4.1.7 The evaluation will be conducted in accordance with NATO Infrastructure Bidding Procedures as set forth in the document, and the Best Value evaluation procedures set forth in AC /4-D/2261-ADD2 dated 24 July 2009, and AC/4(2008)0002-REV2 dated 15...

	4.2 Best Value Award Approach and Bid Evaluation Factors
	4.2.1 The Contract resulting from this IFB will be awarded to the Bidder whose conforming offer provides the Best Value to NATO, as evaluated by the Purchaser in compliance with the requirements of this IFB and according to the evaluation method speci...
	4.2.2 Upon approval of the price evaluation report, the Contracts Award Board will open the technical weighting scheme and apply the technical weight to the raw Technical Score (TS) to produce the weighted technical score.
	4.2.3 The weighted Technical Score will be determined according to the following formula:
	
	4.2.5  A weighting scheme for sub-criteria values has been developed by Purchaser staff not associated with the Technical Evaluation.  This weighting scheme has been sealed and is not known to any of the Purchaser staff beyond the originator and the C...
	4.2.6 The BV final Score (FS) will be the sum of weighted TS plus Price Score (PS), according to the following formula:
	4.2.7 The bid having the highest BV final score will be selected as the successful bid unless there is a statistical tie.  A statistical tie is deemed to exist when the final scores of the highest scoring bids are within one point of each other; which...

	4.3 Evaluation Procedure
	4.3.1 The evaluation will be done in a four step process, as described below:
	4.3.1.1 Step 1: Administrative Compliance
	4.3.1.1.1 Bids received will be reviewed for compliance with the mandatory Administrative requirements specified in Section 4.4.  Bids not meeting all of the mandatory requirements may be determined to be non-compliant and not further considered in th...

	4.3.1.2 Step 2: Technical Evaluation
	
	4.3.1.2.2 Bidders are advised that any Bid whose Technical Proposal receives a   score of less than 20% of the not weighted raw score possible in any of the sub-criteria listed in Section 4.5 of this document may be determined by the Purchaser to be n...

	4.3.1.3 Step 3: Price Evaluation
	4.3.1.3.1 The Price Quotations of all bids remaining after Step 2 will be opened, evaluated and scored in accordance with Section 4.6.

	4.3.1.4 Step 4: Determination of Successful Bidder
	4.3.1.4.1 Upon completion of the Price Evaluation, the Successful Bid will be determined in accordance with Section 4.7 hereafter.



	4.4 Evaluation Step 1 - Administrative Compliance
	4.4.1 Bids will be reviewed for compliance with the formal requirements for Bid submission as stated in this IFB and the content of the Administrative Documentation Package. The evaluation of the Administrative Documentation Package will be made on it...
	4.4.1.1 The Bid was received by the Bid Closing Date and Time;
	4.4.1.2 The Bid is packaged and marked properly;
	4.4.1.3 The Bid Administration Package contains the documentation listed in Section 3.3 above and complies with the formal requirements established in Section 3.1 and 3.2 above;
	4.4.1.4 The Bidder has not taken exception to the Terms and Conditions of the Prospective Contract or has not qualified or otherwise conditioned its offer on a modification or alteration of the Terms and Conditions or the language of the Statement of ...
	4.4.1.5 Evaluation of Conflict of Interest Documentation
	
	
	4.4.1.5.3 In the event that, during the evaluation of the Bids, the Purchaser would determine or suspect that the Bidder has not disclosed a real or apparent conflict of interest of which it was knowledgeable at the time of Bid submission, in breach o...


	4.4.2 Subject to the stipulation of Section 4.4.1.1 through 4.4.1.5 Bids failing to conform to the above requirements may be declared non-compliant and may not undergo through further evaluation. Bids that are determined to be administratively complia...
	4.4.3 Notwithstanding Section 4.4.2, if it is later discovered in the evaluation of the Technical Proposal or the Price Quotation that the Bidder has taken exception to the Terms and Conditions of the Prospective Contract, or has qualified and/or othe...

	4.5 Evaluation Step 2 - Technical Evaluation
	4.5.1 The Technical Proposal will be evaluated against the criteria set forth in Section 4.1.7 above. In this section those criteria will be expanded to identify sub criteria considered important by the Purchaser during bid evaluation. Sub criteria ap...
	4.5.2 Volume 1 - Technical
	
	4.5.2.1.1 Third-level sub criteria in descending order of importance:


	
	
	4.5.3.1.1 Third-level sub criteria in descending order of importance and in accordance with  Section 3 Supportability:


	4.5.4 Volume 3 - Management
	
	4.5.4.1.1 Third-level sub criteria in descending order of importance:



	4.6 Evaluation Step 3 - Price Evaluation
	
	4.6.1.1 The Price Quotation meets the requirements set forth in the Bid Preparation Section and the Instructions for Preparation of the Bidding Sheets in Annex A-2 and in particular:
	A. The Bidder has furnished Firm Fixed Prices for all items listed.
	B.     All pricing data, i.e., quantities, unit prices, has been provided as reflected in the Bidding Sheets.
	C. Bid prices include all costs for items supplied, delivered, and supported.
	D. All prices have been accurately entered into appropriate columns, and accurately totalled.
	E. The Bidder has provided accurate unit price (where required) and total price for each line item.
	F. The Bidder has provided accurate unit price and total price of each of the sub-items it added (if any).
	G. The grand total is accurate.
	H. The currency of all line items has been clearly indicated.
	I. The Bidder has quoted in its own national currency or in the Host Nation currency, Euros. Where multiple currencies including other NATO member states' currencies are quoted, the conditions of Section III, are met.
	J. The Bidder has indicated that in accordance with the treaties governing the terms of business with NATO, it excluded from its prices all taxes, duties and customs charges from which the Purchaser has been exempted.
	K. Price quotes for each individual item(s), and totalled prices are accurate and realistic (based on historic data, and/or market and competitive trends in the specified industrial sector(s)).
	4.6.1.2 Detailed pricing information has been provided and is adequate, accurate, traceable, and complete; and
	4.6.1.3 The Price Quotation meets requirements for price realism and balance as described below in Section 4.6.4. and do not exceed the defined ceilings as per Para 3.5.2.1.

	4.6.2 A bid which fails to meet the compliance standards defined in this section may be declared non-compliant and may not be evaluated further by the Purchaser.
	4.6.3 Basis of Price Comparison
	4.6.3.1 The Purchaser will convert all prices quoted into EURO for purposes of comparison and computation of price scores and compliance with stated price ceilings.  The exchange rate to be utilised by the Purchaser will be the average of the official...
	4.6.3.2 The Evaluated Bid Price to be inserted into the formula specified at Section 4.6.6.1 will be derived from the Grand Total of the Schedule of Supplies and Services calculated as follows:

	4.6.4 Price Balance and Realism
	4.6.4.1 In the event that the successful Bidder has submitted a price quotation that is less than two thirds of the average of the remaining compliant bids, the Purchaser must ensure that the successful Bidder has not artificially reduced the offered ...
	4.6.4.1.1 An error was made in the preparation of the price quotation.  The Bidder must document the nature of the error and show background documentation regarding the preparation of the price quotation that convincingly demonstrates that an error wa...
	4.6.4.1.2 The Bidder has a competitive advantage due to prior experience or internal business/technological processes that demonstrably reduce cost to the Bidder resulting in an offered price that is realistic.  The Bidders explanation must support th...
	4.6.4.1.3 The Bidder understands that the submitted price quotations are unrealistically low in comparison with the level of effort required.  In this case, the Bidder is required to estimate the potential loss and show that the financial resources of...
	4.6.4.1.4 If a Bidder fails to submit a comprehensive and convincing explanation for one of the based above, the Purchaser shall declare the bid non-compliant and the Bidder will so be notified in accordance with the procedures set forth in paragraph ...
	4.6.4.1.5 If the Purchaser accepts the Bidders explanation of a mistake and allows the Bidder to accept the contract at the Bid price or the explanation regarding competitive advantage in convincing, the Bidder shall agree that the supporting pricing ...


	4.6.5 In the case of incrementally funded projects, the cost and pricing methodology used by the winning Bidder on the base contract will be used as the basis for all follow-on contracts or amendments to the base contract where these are proposed for ...
	4.6.6 Determination of the Price Score.  Once the technical report has been approved by the Contract Awards Board and all issues of compliance completed, the price quotations will be opened and evaluated.  The Price Score shall be determined according...
	4.6.6.1 PS = 100*(1-(Bid Evaluated Price / (2 x Average Bid Evaluated Price))
	4.6.6.2 where:   Bid Evaluated Price and Average Bid Evaluated Price will be the investment cost or the Present Value of the system life-cycle cost as per the authorisation, including CLINs 1 to 16 (Base Contract).


	
	4.7.1 Upon conclusion and approval of the Price Evaluation results, the pre-determined third level weighting scheme for the Technical Evaluation will be unsealed and the scores for the Technical, Supportability, Engineering and Management factors will...
	4.7.2 The highest scored bid will be recommended as the Successful Bid.
	4.7.3 A statistical tie is deemed to exist when the final scores of the highest scoring bids are within one point of each other. The Purchaser will then resolve the statistical tie by awarding the contract to the Bid with the highest weighed technical...
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	BIDDER BACKGROUND IPR
	A. The Contractor Background IPR specified in the table below will be used for the purpose of carrying out work pursuant to the prospective Contract.
	B. The stated Bidder has and will continue to have, for the duration of the prospective Contract, all necessary rights in and to the Background IPR specified above.
	C. The Background IPR stated above complies with the terms specified in Clause 32 of the Special Contract Provisions and shall be licensed to the Purchaser according to the terms and conditions specified in the prospective Contract, and more particula...

	ANNEX B-11
	LIST OF SUBCONTRACTORS IPR
	A. The SubContractor IPR specified in the table below will be used for the purpose of carrying out work pursuant to the prospective Contract.
	
	C. The SubContractor IPR stated above complies with the terms specified in Clause 32 of the Special Contract Provisions and shall be licensed to the Purchaser according to the terms and conditions specified in the prospective Contract, and more partic...
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	The Bidder hereby certifies that, in preparing its Bid, the Bidder did not have access to solicitation information prior to such information been authorized for release to Bidders (e.g., draft statement of work and requirement documentation).
	The Bidder hereby acknowledges the post-employment measures applicable to former NCI Agency Personnel as per the NCI Agency Code of Conduct.
	
	The Bidder also hereby certifies that it does not employ and/or receive services from former NCI Agency Personnel at grades A5 and above or ranks OF-5 and above, who departed the NCI Agency within the last 12 months. This prohibitions covers negotiati...
	ANNEX B-16
	COMPREHENSION AND INTENTION TO COMPLY WITH PMIC EXCLUSION CLAUSE AND CONFLICT OF INTEREST
	A. I, the undersigned, as an authorised representative of the firm submitting this Bid, do hereby certify that the ______________ (FIRM NAME) and its sub Contractors have not participated in support of CO-14171-PMIC Provide Programme Management and In...
	B. The NCI Agency shall not consider mitigation plans regarding this exclusion.
	D. The Contractor shall insert the substance of of this clause in all subContracts for work performed under this Contract. It is the responsibility of the Contractor to ensure that their subContractor(s) are made aware of this exclusion clause prior t...
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	1 ALTERATIONS, MODIFICATIONS AND DELETIONS OF THE NCIA CONTRACT GENERAL PROVISIONS
	
	
	
	
	
	
	

	2 ORDER OF PRECEDENCE
	2.1 In the event of any inconsistency in this Contract, the inconsistency shall be resolved by giving precedence in the following order:

	3 TYPE OF CONTRACT
	
	3.2 The Purchaser assumes no liability for costs incurred by the Contractor in excess of the stated Firm Fixed Price except as provided under other provisions of this Contract.
	3.3 The Total Contract price is inclusive of all expenses related to the performance of the present contract.

	4 SCOPE OF WORK
	4.1 This project will provide the system for securing information exchange services between the NATO Secret Bi-SC AIS and the NATO-led Mission Secret networks by the implementation of secure gateways, replacing the prototype gateways in current use, a...
	4.2 In order to fulfil that purpose the Contractor shall deliver, in consideration for the prices specified in the Schedule of Supplies and Services, in the manner and at the time and location specified and in accordance with the specifications and de...

	5 Place and terms of delivery
	5.1 Deliverables under this Contract shall be delivered DDP (Delivery Duty Paid) in accordance with the International Chamber of Commerce INCOTERMS 2020 to the destination(s) and at such times as set forth in the Schedule of Supplies and Services.

	6 COMPREHENSION OF CONTRACT AND SPECIFICATIONS
	6.1 The Contractor warrants that he has read, understood and agreed to each and all terms, clauses, specifications and conditions specified in the Contract and that this signature of the Contract is an acceptance, without reservations, of the said Con...
	
	6.3 The Contractor hereby acknowledges that he has no right to assert against the Purchaser, its officers, agents or employees, any claims or demands with respect to the aforesaid specifications as are in effect on the date of award of this Contract.
	6.4 Based upon impossibility of performance, defective, inaccurate, impracticable, insufficient or invalid specifications, implied warranties of suitability of such specifications, or
	6.5 Otherwise derived from the aforesaid specifications, and hereby waives any claims or demands so based or derived as might otherwise arise.
	

	7 PARTICIPATING COUNTRIES
	7.1 This Clause supplements Clause 9 (Participating Countries) of the Contract General Provisions.
	7.2 Participating countries are as follows NATO nations in ALBANIA, BELGIUM, BULGARIA, CANADA, CROATIA, THE CZECH REPUBLIC, DENMARK, ESTONIA, FRANCE, GERMANY, GREECE, HUNGARY, ICELAND, ITALY, LATVIA, LITHUANIA, LUXEMBOURG, THE NETHERLANDS, NORWAY, POL...

	8 TRANSPORTATION OF EQUIPMENT
	8.1 All supplies covered under this Contract, including Purchaser Furnished Equipment (PFE), once handed over to the Contractor, and items shipped under warranty for repair or otherwise, shall be transported to and from all destinations at the respons...

	9 INSPECTION AND ACCEPTANCE
	
	9.2 The Purchaser reserves the right to charge to the Contractor any additional cost incurred by the Purchaser for inspection and test when Work is not ready at the time such inspection and test is requested by the Contractor or when re-inspection or ...
	9.3 Purchaser review and acceptance procedures specific to contract documentation to be submitted by the Contractor as described in Part IV, Statement of Work.
	

	
	10.1 The Contractor shall monitor changes and/or upgrades to commercial off the shelf (COTS) software or hardware to be utilized under subject Contract.
	10.2 For COTS items which are or could be impacted by obsolescence issues, as changes in technology occur, the Contractor will propose substitution of new products/items for inclusion in this Contract. The proposed items should provide at least equiva...
	10.3 The Contractor will provide evidence with respect to price and performance of the equipment being proposed as well as data proving an improvement in performance and/or a reduction in price and/or life-cycle support costs. If necessary for evaluat...
	10.4 The Contractor shall notify the Purchaser of any proposed changes in the commercial off the shelf software or hardware to be utilized. Such notification shall provide an assessment of the changes and the impact to any other items to be delivered ...

	11  PRICING OF CHANGES, MODIFICATIONS, FOLLOW-ON CONTRACTS AND CLAIMS
	11.1 The Purchaser may at any time, by written order designated or indicated to be a change order, and without notice to the sureties, if any, make changes within the scope of any Contract or Task Order, in accordance with Clause 16 (Changes) of the C...
	11.2 Changes, modifications, follow-on Contracts of any nature, and claims shall be priced in accordance with Clause 19 (Pricing of Changes, Amendments and Claims) of the Contract General Provisions, and with the "Purchaser's Pricing Principles" as se...
	11.3 Except otherwise provided for in this Contract, prices quoted for the above-mentioned changes, modifications, etc. shall have a minimum validity period of twelve (12) months from the  date of purchaser acceptance of proposal

	12 INVOICES AND PAYMENTS
	12.1 Following Purchaser acceptance, in writing, payment for supplies and services furnished shall be made in the currency specified for the relevant portion of the Contract.
	12.2 The term of the Contract may not be exceeded without prior approval of the Purchaser.  In no case will the Purchaser make payment above the total of the corresponding CLINs.
	12.3 No payment will be made if CLIN items agreed for delivery before milestones are not complete as described in bidding sheets, SSS and SoW.
	12.4 No payment shall be made with respect to undelivered supplies; works not performed, services not rendered and/or incorrectly submitted invoices.
	12.5 No payment will be made for additional items delivered that are not specified in the contractual document.
	12.6 The invoice amount shall be exclusive of VAT and exclusive of all Taxes and Duties as per Clause 26 (Taxes and Duties) of the Contract General Provisions.
	12.7 CLINs will be paid as below based on Purchaser milestone approval in writing.
	12.8 The Contractor shall be entitled to submit invoices as follows:
	12.9 Evidence of the acceptance by the Purchaser shall be attached to all invoices.
	12.10 The Purchaser is released from paying any interest resulting from any reason whatsoever.
	12.11 The Contractor shall render all invoices in a manner, which shall provide a clear reference to the Contract. Invoices in respect of any service and/or deliverable shall be prepared and submitted as specified hereafter and shall contain:
	12.11.1 Contract number CO-14314-IEG-C
	12.11.2 Purchase Order number (TBD at Contract Award)
	12.11.3 Contract Amendment number (if any)
	12.11.4 Contract Line Item(s) (CLIN) as they are defined in the priced Schedule of Supplies and Services.
	12.11.5 Bank Account details for International wire transfers

	12.12 The invoice shall contain the following certificate:
	
	12.14 NCI Agency will make payment within 45 days of receipt by NCI Agency of a properly prepared and documented invoice.

	13 LIQUIDATED DAMAGES
	13.1 This Clause replaces Clause 38 (Liquidated Damages) of the Contract General Provisions.
	13.2  If the Contractor fails to:
	13.2.1 meet the delivery schedule of the Deliverables or any specified major performance milestones or required performance dates specified in the Schedule of Supplies and Services to this Contract, or any extension thereof, or
	13.2.2 deliver and obtain acceptance of the Deliverables or to acceptably perform the services as specified in the Schedule of Supplies and Services to this Contract,the actual damage to the Purchaser for the delay will be difficult or impossible to d...

	13.3 In addition to the liquidated damages, the Purchaser shall have the possibility of terminating this Contract in whole or in part, as provided in Clause 39 (Termination for Default) of the Contract General Provisions. In the event of such terminat...
	13.4 The Contractor shall not be charged with liquidated damages when the delay arises out of causes beyond the control and without the fault or negligence of the Contractor as defined in Clause 39.6 (Termination for Default) of the Contract General P...
	13.5 Liquidated damages shall be payable to the Purchaser from the first day of delinquency and shall accrue at the rate specified in Clause 12.2.2 above to 15% of the value of each line item individually and an aggregate sum of all delinquent items n...
	13.6 The amount of Liquidated Damages due by the Contractor shall be recovered by the Purchaser in the following order of priority:
	13.7 The rights and remedies of the Purchaser under this clause are in addition to any other rights and remedies provided by law or under this Contract.

	14 SUPPLEMENTAL AGREEMENT(S), DOCUMENTS AND PERMISSIONS
	14.1 If any supplemental agreements, documents and permissions are introduced after Contract award, the execution of which by the Purchaser is/ are required by national law or regulation, and it is determined that the Contractor failed to disclose the...
	14.2 Supplemental agreement(s), documents and permissions, the execution of which by the Purchaser is/are required by national law or regulation and that have been identified by the Contractor prior to the signature of this Contract, but have not yet ...

	15 SECURITY
	15.1 This Clause augments Clause 11 (Security) of the Contract General Provisions.
	15.2 The security classification of this Contract is NATO UNCLASSIFIED.
	
	
	15.5 All NATO CLASSIFIED material entrusted to the Contractor shall be handled and safeguarded in accordance with applicable security regulations.
	
	
	15.8 Failure to obtain or maintain the required level of security for Contractor personnel and facilities for the period of performance of this Contract shall not be grounds for any delay in the scheduled performance of this Contract and may be ground...
	15.9 The Contractor shall note that there are restrictions regarding the carriage and use of electronic device (e.g. laptops) in Purchaser secured locations. The Contractor shall be responsible for satisfying and obtaining from the appropriate site au...

	16 KEY PERSONNEL
	16.1 The designated Contractor personnel fulfilling the roles as described in Statement of Work are considered Key Personnel for successful Contract performance and are subject to the provisions of this Clause as set forth in the following paragraphs.
	16.2 The following individuals are identified as Key Personnel under this Contract:
	
	16.4 The Contractor shall take all reasonable steps to avoid changes to Key Personnel assigned to this project except where changes are unavoidable or are of a temporary nature. Any replacement personnel shall be of a similar grade, standard and exper...
	16.5 In the event of a substitution of any Key Personnel listed above and prior to commencement of performance, the Contractor shall provide a CV for the personnel proposed. The CV shall clearly stipulate full details of professional and educational b...
	16.6 The Purchaser reserves the right to interview any Contractor personnel proposed in substitution of previously employed Contractor Key Personnel to verify their language skills, experience and qualifications, and to assess technical compliance wit...
	
	16.8 If, as a result of the evaluation of the CV and/or interview the Purchaser judges that the proposed replacement Key Personnel does not meet the required skills levels, he shall have the right to request the Contractor to offer another qualified i...
	
	16.10 The Purchaser Contracting Authority will confirm any consent given to a substitution in writing and only such written consent shall be deemed as valid evidence of Purchaser consent. Each of the replacement personnel will also be required to sign...
	16.11 Furthermore, even after acceptance of Contractor personnel on the basis of his/her CV and/or interview, the Purchaser reserves the right to reject Contractor personnel, if the individual is not meeting the required level of competence. The Purch...
	16.12 The Purchaser may, for just cause, require the Contractor to remove his employee. Notice for removal will be given to the Contractor by the Purchaser in writing and will state the cause justifying the removal. The notice will either demand subst...
	16.13 In those cases where, in the judgement of the Purchaser, the inability of the Contractor to provide a suitable replacement in accordance with the terms of this Clause may potentially endanger the progress under the Contract, the Purchaser shall ...

	17 INDEPENDENT CONTRACTOR
	17.1 The Personnel provided by the Contractor are at all times employees of the Contractor and not the Purchaser.  In no case shall Contractor personnel act on behalf of or as an agent for NATO or any of its bodies.  In no way shall the Contractor per...
	17.2 The Purchaser shall not be responsible for securing work permits, lodging, leases nor tax declarations, driving permits, etc., with national or local authorities. Contractors personnel employed under this Contract are not eligible for any diploma...

	18 NON DISCLOSURE AGREEMENT
	18.1 All Contractor and Subcontractor personnel working at any NATO Organisation / Commands premises or having access to NATO classified / commercial-in-confidence information must certify and sign the Declaration attached hereto at Annex A and provid...

	19 CARE AND DILIGENCE OF PROPERTY
	19.1 The Contractor shall use reasonable care to avoid damaging buildings, walls, equipment, and vegetation (such as trees, shrub and grass) on the work site.
	19.2 If the Contractor damages any such buildings, walls, equipment or vegetation on the work site, he shall fix or replace the damage as directed by the Purchaser and at no expense to the Purchaser. If he fails or refuses to make such repair or repla...
	
	19.4 The Contractor shall, at all times, keep the site area, including storage areas used by the Contractor, free from accumulations of waste. On completion of all work the Contractor is to leave the site area and its surroundings in a clean and neat ...

	20 RESPONSIBILITY OF THE CONTRACTOR TO INFORM EMPLOYEES OF WORK ENVIRONMENT
	20.1 The Contractor shall inform his employees under this Contract of the terms of the Contract and the conditions of the working environment.
	20.2 Specifically, personnel shall be made aware of all risks associated with the performance under this Contract, the conditions of site in which the performance is to take place and living conditions while performing within the boundaries of the Con...

	21 SOFTWARE
	21.1 The Purchaser reserves the right to exclude from the awarded Contract the purchase of software licenses for which NATO has established centralized Contracts. In this case, the Contract terms, schedule and prices will be modified accordingly, and ...
	21.2 Where the term Purchaser Furnished Equipment (PFE) is used it should be interpreted as Purchaser Furnished Property as defined in the Contract General Provisions.

	22 WARRANTY
	22.1 The Contractor shall provide warranty on all material provided under this Contract and in accordance with Book II, Part IV of the Statement of Work or a minimum one (1) year warranty where no period is specified.
	22.2 For this purpose the Contractor shall provide exact warranty conditions by type of equipment and detailed handling instructions, including information of points of contact to be contacted in case of a warranty claim.

	23 COTS Product replacement
	23.1 If any COTS products specified in the Contract are upgraded or discontinued by their original providers for commercial or technological reasons, the Contractor shall propose their substitution by the new versions that are intended as market repla...
	23.2 The Contractor shall provide price and performance data to support an improvement in performance and/or a reduction in price and/or life-cycle support costs. If necessary for evaluation by the Purchaser, the Contractor shall provide a demonstrati...
	23.3 All COTS furnished by the Contractor under this Contract shall be current production and upgraded to the most current versions at Provisional Site Acceptance (PSA).

	24 OPTIONS
	24.1 The options are available for exercise by the Purchaser at any time and in any combination from the date of Contract execution to Final System Acceptance (FSA) plus one (1) year. If the Purchaser exercises such options, the Contractor shall deliv...
	24.2 Prices for all optional line items shall have a validity period that corresponds to the option exercise period cited above.
	24.3 The Contractor understands that there is no obligation under this Contract for the Purchaser to exercise any of the optional line items and that the Purchaser bears no liability should he decide not to exercise the options (totally or partially)....
	24.4 Any options exercised shall be exercised by written Amendment to the Contract.

	25 OPTIMISATION
	25.1 The Contractor is encouraged to examine methods and technology that may increase efficient operation and management of the system(s) on which the required services are provided to the Purchaser, thus reducing operating and manpower costs and the ...
	25.2 The Contractor may, during the Period of Performance, introduce Engineering Change Proposals (ECPs) offering innovations and/or technology insertion with a view towards reducing the Total Cost of Ownership TCO to the Purchaser.
	25.3 Any such ECP submitted shall cite this Clause as the basis of submission and provide the following information:
	25.3.1 A detailed description of the technical changes proposed, the advantages, both long and short term, and an analysis of the risks of implementation;
	25.3.2 A full analysis of the prospective savings to be achieved, in the form of a TCO Assessment Report, in both equipment and manpower, including, as appropriate, utility and fuel consumption and NATO manpower, travel, etc.;
	25.3.3 A full impact statement of changes that the Purchaser would be required to make, if any, to its operational structure and management procedures;
	25.3.4 A fully detailed proposal of any capital investment necessary to achieve the savings;
	25.3.5 A schedule of how the changes would be implemented with minimal negative impact to on-going performance and operations.


	26 CONTRACT ADMINISTRATION
	
	26.2 All notices and communications between the Contractor and the Purchaser shall be written and conducted in English.
	26.3 Formal letters and communications shall be personally delivered or sent by mail, registered mail, courier or other delivery service, to the official points of contact quoted in this Contract.
	26.4 Informal notices and informal communications may be exchanged by any other communications means including telephone and e-mail.
	26.5 All notices and communications shall be effective upon receipt.
	26.6 Official points of contact are:

	27 CONFLICT OF INTEREST
	
	27.2 The Contractor is responsible for maintaining and providing up-to-date conflict of interest information to the Purchaser. If, after award of this Contract or any task order herein, the Contractor discovers a conflict of interest with respect to t...
	27.3 If, after award of this Contract or any task order herein, the Purchaser discovers a conflict of interest with respect to this Contract or task order, which has not been disclosed by the Contractor, the Purchaser may at its sole discretion reques...
	27.4 The Contractor's notice called for in paragraph 27.2 above shall describe the actual, apparent, or potential conflict of interest, the action(s) the Contractor has taken or proposes to take to avoid or mitigate any conflict, and shall set forth a...
	27.5 The Contractor has the responsibility of formulating and forwarding a proposed conflict of interest mitigation plan to the Purchaser, for review and consideration. This responsibility arises when the Contractor first learns of an actual, apparent...
	27.6 If the Purchaser in its discretion determines that the Contractor's actual, apparent, or potential conflict of interest remains, or the measures proposed are insufficient to avoid or mitigate the conflict, the Purchaser will direct a course of ac...
	

	28 technical direction
	
	
	
	a) confirm the effort requested is within scope, or;
	b) confirm that the instructions received constitute a change and request a quotation for a modification of scope and/or price, or;
	c) rescind the instructions.


	29 EXCLUSION CLAUSE
	29.1 This Contract has an exclusion clause and it is as follows:
	29.1.1 The Contractor and its sub-Contractors that supported the award of CO-14171-PMIC shall be excluded from award of this contract of future Contract(s) and sub-Contract(s) for consultancy, hardware or software implementation under the Bi-Strategic...

	29.2 The NCI Agency shall not consider mitigation plans regarding this exclusion.
	29.3 This exclusion clause does not apply to parent companies of the Contractor and their wholly owned subsidiaries provided that the parent company or its subsidiaries provides proof to the satisfaction of the Purchaser that they operate as a separat...
	29.4 This exclusion clause shall remain valid for a period of two (2) years after Contract completion.
	29.5 Once the validity period of this exclusion clause has expired, the limitations imposed by this exclusion clause shall no longer apply.
	29.6 The Contractor shall insert the substance of paragraphs 29.1 through 29.5 of this clause in all subcontracts for work performed under this Contract. It is the responsibility of the Contractor to ensure that their subcontractor(s) are made aware o...
	29.7 The Contractor agrees that compliance with this exclusion clause is of the essence and that failure to abide to these terms shall constitute sufficient grounds for the Termination for Default of the Contract in accordance with Clause 39 of the NC...

	30  INTELLECTUAL PROPERTY
	30.1 This Article supplements Clause 30 of the Contract General Provisions.
	30.2 Any use of Contractor Background IPR and Third Party IPR for the purpose of carrying out the Work pursuant to the Contract shall be free of any charge to Purchaser. The Contractor hereby grants to NATO and NATO Nations a non-exclusive, royalty-fr...
	30.3 All rights arising out of the results of work undertaken by or on behalf of the Purchaser for the purposes of this Contract, including any and all technical data specifications, reports, drawings, computer software data, computer programmes, comp...
	30.4 The Purchaser will accept no constraints or limitations on the use of Contract deliverables.  Accordingly, the Contractor shall not include any Background Intellectual Property or third party software in the code provided to the Purchaser.  In th...


	31 INTELLECTUAL PROPERTY RIGHT INDEMNITY AND ROYALTIES
	31.1 This Clause augments Clauses 29 of the Contract General Provisions.
	31.2 The Contractor shall assume all liability and indemnify the Purchaser, its officers, agents and employees against liability, including costs for the infringement of any patents or copyright in force in any countries arising out of the manufacture...
	31.3 The Contractor shall exclude from his prices any royalty pertaining to patents which in accordance with agreements reached between NATO countries may be utilised free of charge by member nations of NATO and by NATO organisations.
	31.4 The Contractor shall report in writing to the Purchaser during the performance of this Contract:
	31.4.1 The royalties excluded from his price for patent utilised under the agreements mentioned in Para 31.3 above;
	31.4.2 The amount of royalties paid or to be paid by the Contractor directly to others in performance of this Contract.

	32 INDEMNITY
	32.1 The Contractor will indemnify and hold harmless NATO, its servants or agents, against any liability, loss or damage arising out of or in connection of the Supplies and Services under this Contract, including the provisions set out in Clause 9, "I...
	32.2 The parties will indemnify each other against claims made against the other by their own personnel, and their Subcontractor Subcontractors (including their personal representatives) in respect of personal injury or death of such personnel or loss...
	32.3 NATO will give the Contractor immediate notice of the making of any claim or the bringing of any action to which the provisions of this Clause may be relevant and will consult with the Contractor over the handling of any such claim and conduct of...
	32.4 In the event of an accident resulting in loss, damage, injury or death arising from negligence or wilful intent of an agent, officer or employee of NATO for which the risk has been assumed by the Contractor, the cause of the accidents will be inv...

	33 PURCHASER FURNISHED PROPERTY
	33.1 The Purchaser shall deliver to the Contractor, for use only in connection with this Contract, the Purchaser Furnished Property at the times and locations stated in the Contract.  In the event that Purchaser Furnished Property is not delivered by ...
	33.2 In the event that Purchaser Furnished Property is received by the Contractor in a condition not suitable for its intended use, the Contractor shall immediately notify the Purchaser.  The Purchaser shall within a reasonable time of receipt of such...
	33.3 Title to Purchaser Furnished Property will remain in the Purchaser.  The Contractor shall maintain adequate property control records of Purchaser Furnished Property in accordance with sound industrial practice and security regulations.
	33.4 Unless otherwise provided in this Contract, the Contractor, upon delivery to him of any Purchaser Furnished Property, assumes the risk of, and shall be responsible for, any loss thereof or damage thereof except for reasonable wear and tear, and e...
	33.5 Upon completion of this Contract, or at such earlier dates as may be specified by the Purchaser, the Contractor shall submit, in a form acceptable to the Purchaser, inventory schedules covering all items of Purchaser Furnished Property.
	33.6 The inventory shall note whether:
	33.6.1 The property was consumed or incorporated in fabrication of final deliverable(s);
	33.6.2 The property was otherwise destroyed;
	33.6.3 The property remains in possession of the Contractor;
	33.6.4 The property was previously returned

	33.7  The Contractor shall prepare for shipment, deliver DDP at a destination agreed with the Purchaser, or otherwise dispose of Purchaser Furnished Property as may be directed or authorised by the Purchaser.  The net proceeds of any such disposal sha...
	33.8 The Contractor shall not modify any Purchaser Furnished Property unless specifically authorised by the Purchaser or directed by the terms of the Contract.
	
	33.10
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