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ΑΔΙΑΒΑΘΜΗΤΟ 

 

 
 
 

ΑΔΙΑΒΑΘΜΗΤΟ 

ΕΛΛΗΝΙΚΗ ΔΗΜΟΚΡΑΤΙΑ 
 Μόνιμη Αντιπροσωπεία της Ελλάδος 

στο NATO 

ΕΠΕΙΓΟΝ 

 

Αρμόδιος: Ασμχος (ΜΕ) Δημήτριος  Κανταρτζόγλου Βρυξέλλες, 15 Απριλίου 2021 

Τηλ.: +32 2 707 6734 Α.Π.: 1923 
Ηλεκ. 
Δνση: 

d.kantartzoglou@grdel-nato.be  
  

 
ΠΡΟΣ: ΥΠΕΘΑ/ΓΔΑΕΕ/ΔΑΕΤΕ (μ.η.) 
   
ΚΟΙΝ.: ΥΠΕΞ/Δ’ Γεν. Δ/ντη  
 ΥΠΕΞ/Δ2 Δ/νση  
 ΓΕΕΘΑ/Γ2  (μ. ΓΕΕΘΑ) 

 
Υπουργείο Ανάπτυξης  
/Γενική Γραμματεία Εμπορίου   
Πλ.Κάνιγγος   

(μ.η.) 

 

Υπουργείο Ανάπτυξης  
/Γενική Γραμματεία Βιομηχανίας  
/Δνση Διεθνών Βιομηχανικών Σχέσεων  
Πλ.Κάνιγγος 

(μ.η.) 

 
Τεχνικό Επιμελητήριο Ελλάδος 
/Δνση Ε Επαγγελματικής Δραστηριότητας,  
Νίκης 4 

(μ.η.) 

 
ΘΕΜΑ: Πρόσκληση Υποβολής Προσφορών IFIB-ACT-SACT-21-42, σε Διαγωνιστική Διαδικασία 

Παροχής Υπηρεσιών «THREE STRATEGIC THINKERS CONTRACTOR SUPPORT TO STRATEGIC 
ALTERNATIVES BRANCH»  

 
1.  Διαβιβάζεται, συνημμένως, σχετική πρόσκληση υποβολής προσφορών σε διεθνή 

διαγωνιστική διαδικασία (Invitation For International Bidding/IFIB), εκ μέρους Allied Command 
Transformation (ACT), για παροχή υπηρεσιών θέματος, στο Norfolk (ΗΠΑ). 

2. Καταληκτική ημερομηνία υποβολής προσφορών, ορίζεται η  14η Μαΐου 2021, 12:30 τ.ώ. 

3. Ενδιαφερόμενες εταιρίες δύνανται αναζητήσουν πληροφορίες μέσω υπέρ-συνδέσμου (βλ. 
παρ. 7 προσκλήσεως) και καθοριζομένων σημείων επαφής (Point of Contact/POC, βλ. παρ. 18 
προσκλήσεως). 

4.  Παρακαλούμε για τις ενέργειές σας. 

 

 

ΣΕΚΕΡΗΣ 
Συν. Σελ:  43 
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Part 1  

Bidding Instructions  

1. Duration of the Contract 
2. Exemption of Taxes 

3. Amendment or Cancellations 

4. Bidder Clarifications 

5. Bid Closing Date 

6. Bid Validity 

7. Contents of Proposal 
8. Proposal Submission 

9. Late Proposal 
10. Bid Withdrawal 
11. Bid Evaluation 

12. Proposal Clarifications 

13. Award 

14. Communications and Contacts 

15. Point of Contact 
 
 

ENCLOSURES: 
1. Proposal/Content Checklist 
2. Compliance Statement 
3. Past Performance 

4. Mandatory Price Proposal format 
   
   Annex A – Compliance Matrix 
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PART 1 BIDDING INSTRUCTIONS 
 

1. General 
 

This is a Firm Fixed Price Level of Effort contract in accordance with the 
General and Special Terms and Conditions; Contract Award is contingent 
upon funding availability; Partial bidding is allowed. 

 
2. Classification 

 
This IFIB is a NATO UNCLASSIFIED document. 

 
3. Definitions 

 
(a) The “Prospective Bidder”, shall refer to the entity that has completed and 

returned the Enclosure of the transmittal letter of this IFIB, and has indicated 
thereon its intention without commitment, to participate in this IFIB. 

(b) The term “Bidder”, shall refer to the bidding entity that has completed a bid in 
response to this IFIB. 

(c) The term Contractor shall refer to the bidding entity to whom the contract is 
awarded. 

(d) The term “Contracting Officer” designates the official who executes this IFIB 
on behalf of HQ SACT. 

(e) “Contracting Officer`s Technical Representative” or “COTR” is the official who 
is appointed for the purpose of determining compliance of the successful bid, 
per the technical specifications. 

(f) The term “HQ SACT” shall refer to Supreme Headquarters Allied Command 
Transformation. 

(g) The term “ACT” shall refer to Allied Commander Transformation. 
(h) The term “NATO”, shall refer to the North Atlantic Treaty Organisation. 
(i) The term “days” as used in this IFIB shall, unless otherwise stated, be 

interpreted as meaning calendar days. 
(j) The term “Habitual Residence”, means HQ SACT, Norfolk, Virginia, VA 23511. 
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4. Eligibility 
 

This IFIB is open to companies or entities: 
(a) Established in a North Atlantic Treaty Organisation Alliance member nation. 
(b) Working in the required field of study and legally authorised to operate in the 

United States of America at the time of bidding. 
(c) Having demonstrated the desired past performance or experience as 

described in this IFIB. 
(d) Universities, Think Tanks, Academic Centres, FFRDCs, etc. 

(e) Contractor has a minimum NATO Secret Facility Security Clearance (FSC) and 
all contractor employee performing work on this contract are a citizen of a NATO 
member nation and possess a minimum NATO Secret Personal Security 
Clearance (PSC) at the time of bidding.  Any sub-contractors must be registered 
in a NATO member nation and meet the same FSC and PSC requirements. 

(f) All work on NATO classified information will be done with the HQ SACT facility, 
in Norfolk, VA, USA. 

 
5. Duration of Contract 

 
(a) The contract awarded shall be effective upon date of award. 

 
(b) Period of Performance: Base Period is 01 June – 31 December 2021 with two 

12-month option periods: 01 January – 31 December 2022; 01 January – 31 
December 2023. 

 
Exemption of Taxes.  In accordance with the agreements (Article VIII of the Paris Protocol 
dated, 25 August 1952) goods and services under this contract are exempt from taxes, 
duties and similar charges. 

6. Amendment or Cancellation 
 

(a) HQ SACT reserves the right to amend or delete any one or more of the terms, 
conditions or provisions of the IFIB prior to the date set for bid closing. A 
solicitation amendment or amendments shall announce such action. 

(b) HQ SACT reserves the right to cancel, at any time, this IFIB either partially of 
in its entirety. No legal liability on the part of HQ SACT shall be considered for 
recovery of costs in connection to bid preparation. All efforts undertaken by 
any bidder shall be done considering and accepting, that no costs shall be 
recovered from HQ SACT. 
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7. Bidder Clarifications 
 

(a) Prospective Bidders should seek clarification at their earliest convenience. 
Any explanation regarding the meaning or interpretation of this IFIB, terms, 
clause, provision or specifications, shall be requested in writing, from the 
Contracting Officer. The Contracting Officer must receive such requests for 
clarification no later than 10 calendar days prior to the bid closing date. 

 

(b) In lieu of a bidder’s conference, HQ SACT invites bidders to submit initial 
technical questions not later than 7 May 2021.  
 

(c) Information in response to all inquiries / requests for clarification to a 
prospective bidder shall be furnished to all prospective bidders at the 
following link: https://www.act.nato.int/contracting. All such addendums and 
any necessary solicitation amendments shall be incorporated into this IFIB. 
Oral Interpretations shall not be binding. 

 
8. Bid closing date 

 
Bids shall be received at HQ SACT, Purchasing and Contracting Office, no later 
than 14 May 2021 12:30 p.m., Eastern Standard Time, Norfolk, Virginia, USA. 
No bids shall be accepted after this time and date.   

 
9. Bid Validity 

 
Bids shall be remain valid for a period of one hundred and twenty days (120) 
form the applicable closing date set forth within this IFIB. HQ SACT reserves the 
right to request an extension of validity. Bidder shall be entitled to either grant or 
deny this extension of validity; HQ SACT shall automatically consider a denial to 
extend the validity as a withdrawal of the bid. 

 
10. Content of Proposal 

 
(a) The proposal shall consist of one electronic copy (e- mailed PDF version) of 

the technical documents and one electronic copy (e –mailed PDF version) of the 
price proposal no later than 14 May 2021, 12:30 p.m., Eastern Standard Time, 
Norfolk, Virginia, USA. 

(b) NO PAPER COPY PROPOSALS WILL BE ACCEPTED. Any further statements 
to the contrary are superseded by this paragraph. 

https://www.act.nato.int/contracting
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A table of contents for the entire proposal  

 (a) The bidder’s full name address, Point of Contacts, Telephone, Fax number 
and Internet site, (See Enclosure #2); 
(b) Compliance statement (See Enclosure #3); 
(c) Provision of administrative, financial and technical volumes 
(d) Best Value Matrix 
(e) Past performance (See Enclosure #4) 
(f) Company price proposal (Enclosure #5) 

 
 

11. Proposal Submission 
 

(a) Proposals shall be submitted via two separate e-mails, one containing a 
single PDF Technical volume and one containing a single PDF Price volume. 
The e-mail title shall be clearly cite the IFIB Solicitation reference number and 
identify if it is Technical or Pricing. E-mails should be sent to the identified 
Contracting Officers and internal company personnel ONLY. It is the sole 
responsibility of the interested company to ensure that submitted e-mails 
have been properly received. 
 
(b) Price proposals shall be in U.S. Dollar currency. Contractor may request 
payment post award in alternate currency based on agreed conversion rate. 
 
(c) Prices shall be on a Firm Fixed Price Basis and include any relevant discount 
schedule. 
 
(d) It is the sole responsibility of the interested company to review any Q & A that 
may be issued in support of this solicitation, prior to bid submission at 
www.act.nato.int/contracting. 
 
(e) No oral bids or oral modifications or telephonic bids shall be considered. 
 
(f) It is the ultimate responsibility prior to submission that all proposal 
submissions are reviewed to ensure they meet the technical and 
administrative specifications and that offers meet the limitations and expressed 
conditions. 
 
 
 
12. Late Proposals 

 
(a) It is solely the bidder`s responsibility that every effort is made to ensure that 
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the proposal reaches HQ SACT prior to the established closing date and time. 
Only if it can be unequivocally demonstrated that the late arrival of the bid 
package was the result of NATO staff negligence (mishandling) shall the bid 
be considered. 
 

 

13. Bid Withdrawal 
 

(a) A bidder may withdraw their bid up to the date and time specified for bid closing. 
Such a withdrawal must be completed in writing or facsimile, with attention to the 
HQ SACT Contracting Officer.  

 
14. Bid Evaluation 

 
(a) The evaluation of bids and determination as to the responsiveness and 

technical adequacy or technical compliance, of the products or services 
requested, shall be the responsibility of HQ SACT. Such determinations shall 
be consistent with the evaluation criteria specified in the IFIB. HQ SACT is not 
responsible for any content that is not clearly identified in any proposal 
package. 

(b) Due to the nature of this requirement, HQ SACT reserves the right to conduct 
pre-award discussions with proposed key personnel to accurately assess 
identified technical competencies.  Discussions will be limited to the scope of 
this IFIB and the evaluation criterial contained in Annex A. 

(c) Proposals shall be evaluated and awarded based on proposal [or combination of   
proposals] that represent the best overall value for NATO.  The following factors 
are considerations;  

 
• Successful administrative submission of bid packages and requested 

Enclosures 2-6, as listed in this IFIB. (Pass/Fail). 
• Technical factors/pricing factors rated the following (70% technical / 30% 

price) 
• Acceptance of HQ SACT General & Special Terms and Conditions. 

15. Proposal Clarifications 
 

During the entire evaluation process HQ SACT reserves the right to discuss any 
bid with the order to clarify what is offered and interpretation of language within 
the bid, to resolve in potential areas of non-compliance. 
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16. Award 
 

HQ SACT intends to award a firm fixed price contract(s) to the Offeror(s) 
whose proposal(s) represents the overall best value to NATO.  Partial awards are 
authorised. 
 
HQ SACT will collect information from references provided by the Offeror in 
regard to its past performance. Contractors must provide authorization to contact 
references. HQ SACT reserves the right to negotiate minor deviations to the 
listed General  and Special Terms and Conditions to this IFIB. 

 
 

17. Communications 
 

All communication related to this IFIB, between a prospective bidder and HQ 
SACT shall only be through the nominated HQ SACT Contracting Officer. 
Designated contracting staff shall assist the HQ SACT Contracting Officer in the 
administrative process. There shall be no contact with other HQ SACT personnel 
in regards to this IFIB. Such adherence shall ensure Fair and Open Competition 
with equal consideration and competitive footing leverage to all interested 
parties. 

 
18. Point of Contact is: 

 
LT Mark Macsule, ACT Contracting Officer, 757-747-3612, 
mark.macsule@act.nato.int   
 
and  
 
Ms. Kellie Hagen, ACT Contracting Asst, 757-747-4180,  
kellie.hagen@act.nato.int       
 
All correspondence shall be forward to: 

 
HQ SACT, BUDFIN BRANCH 
Purchasing & Contracting, 
Contracting Officer 
IFIB-ACT-SACT-21-43 
ATTN: LT Mark Macsule 
7857 Blandy Road, Suite 100, 
Norfolk, VA, U.S.A. 

mailto:mark.macsule@act.nato.int
mailto:kellie.hagen@act.nato.int
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Enclosure 1 
 

PROPOSAL CONTENT / CHECKLIST 
 

Table of Contents 
 

Bidder`s name, address, POC, Contact numbers, email address. 

Compliance Statement. 

Past performance (including References). 

List of Key personnel. 

Technical Proposal. 

Price Proposal. 
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Enclosure 2 
 

COMPLIANCE STATEMENT TO SEALED BID IFIB-ACT-SACT-21-43 
It is hereby stated that our company has read and understands all documentation 
issued as part of IFIB-ACT-SACT-21-43. Our company proposal submitted in response 
to the referenced solicitation is fully compliant with the provisions of IFIB-ACT-SACT-21-
43 and the intended contract with the following exception(s); such exemptions are 
considered non substantial to the HQ SACT solicitation provisions issued. 

 
Clause Description of Minor Deviation. 

 

------------------------------ -------------------------------------------------------------- 
------------------------------ -------------------------------------------------------------- 
------------------------------ -------------------------------------------------------------- 
------------------------------ -------------------------------------------------------------- 
------------------------------ -------------------------------------------------------------- 
------------------------------ -------------------------------------------------------------- 
------------------------------ -------------------------------------------------------------- 
------------------------------ -------------------------------------------------------------- 

(If applicable, add another page) 
 

Company:    Signature:    

 

Name & Title:    Date:    

 

Company Bid Reference:    
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Bidder’s proposal must be based on full compliance with the terms, conditions and 
requirements of the IFIB and all future clarifications and/or amendments. The bidder may 
offer variations in specific implementation and operational details provided that the 
functional and performance requirements are fully satisfied. In case of conflict between the 
compliance statement and the detailed evidence or explanation furnished, the detailed 
evidence/comments shall take precedence/priority for the actual determination of 
compliance. Minor or non-substantial deviations may be accepted. Substantial changes 
shall be considered non responsive. 
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Enclosure 3 
 

PAST PERFORMANCE INFORMATION FORM 
 

(a) Contracting Agency (or employing agency if N/A): 

(b) Contract No if applicable: 

(c) Type of Contract (Firm Fixed Price, IDIQ, Requirements):If Applicable 

(d) Title of Contract (or position description): 
 

(e) Description of Work Performance and Relevance to Current Acquisition (Type of 

facility, capacity, estimated patronage, summary of staff used): 

(f) Contract Dollar Amount (if applicable): 
 

(g) Period of Performance: 
 

(h) Name, Address, Fax and Telephone No. of Reference: 
 

(i) Indicate Whether Reference Acted as Prime or Sub-contractor if applicable: 
 

(j) Comments regarding compliance with contract terms and conditions: 

(k) Complete Contact Information for client: 

(l) Permission to contact client for reference: Yes/ No 

Name/Signature of Authorized Company Official 
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Enclosure 4 
 

IFIB-ACT-SACT-21-43 SEALED BID PRICE PROPOSAL 
COMPANY NAME:   ABC, Inc 
ADDRESS: Street, 

City, Post code 
 

TO: Chairman of Supreme Allied Commander Transformation, (HQ SACT) 
Contracts Award Committee. 
ATTN: LT Mark Macsule 
7857 Blandy Road, Suite 100 
Norfolk, VA 23551 

 
Please verify and acknowledge propriety of above, by duly completing signatures below. 
Authorizing Company Official: 
Printed Name:     
Position:             
Title:    

 

Authorizing Company (Signature): _______________________, Date: _____________. 
Company name Witness Official: 
Printed Name:     
Position:             
Title:    

 

Witness Signature: ___________________________________, Date: _____________. 
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Proposed rates must be fully “loaded” [G&A, O/H etc.] Travel (and related expenses) will not be covered under this 
contract, but handled separately in accordance with the ACT Financial Manual. 
 

SUBJECT: IFIB-ACT-SACT-21-43 Sealed Bid Price Proposal 
 

Please find on behalf of Insert: Company Name to provide HQ SACT with services (collectively referred as “ITEMS”), 
subject to the provisions, terms and conditions stated in IFIB ACT-SACT-21-43 and the “Insert : Company Name 
Technical proposal”, submitted in accordance with solicitation provisions. 

 
Contractor Support Base Period Option Period 1 Option Period 2 Total 

 Award (Expected 1 
June)  – 31 Dec 21 
(1,050 Hrs per 
person)  

1 Jan 22 – 31 Dec 22 
(1800Hrs per person)  

1 Jan 23 – 31 Dec 23 
(1800 Hrs per person ) 
 

Total contract value for 
base and options. 

Strategic Thinker #1 Hourly Rate: $ 
 
 
Total for Period$ 

Hourly Rate: $ 
 
 
Total for Period$ 

Hourly Rate: $ 
 
 
Total for Period$ 

 
$ 

Strategic Thinker #2  Hourly Rate: $ 
 
 
Total for Period$ 

 Hourly Rate: $ 
 
 
Total for Period$ 

Hourly Rate: $ 
 
 
Total for Period$ 

 
$ 

Strategic Thinker #3 Hourly Rate: $ 
 
 
Total for Period$ 

Hourly Rate: $ 
 
 
Total for Period$ 

Hourly Rate: $ 
 
 
Total for Period$ 

 
$ 

 
  Total Contract Value (Base + Options) $ ______________________________ 
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Statement of Work (SoW) for Strategic Alternatives (SALT) Branch:  
3 Strategic Thinkers Contractor Support 

 
1. Introduction 
 
NATO established Headquarters Supreme Allied Command Transformation (HQ SACT) in 
Norfolk, VA, in 2003 to lead warfare developments efforts and improve military capabilities 
to meet 21st century security and defence requirements. This work encompasses the need to 
enhance the Alliance’s ability to apply a comprehensive approach to conduct future operations 
and engagements with partners, NATO’s interactions with non-NATO entities that include 
states, non-state actors, as well as international and non-governmental organizations. 
 
The Strategic Plans and Policy Directorate (SPP) acts on behalf of Supreme Allied Commander 
Transformation (SACT) to formulate policies, strategies, engagements, ACT contributions to 
NATO Defence Planning and Policy (NDPP) and analytical practices that enable the 
Commander to provide strategic foresight, planning, strategy, policy and alternative advice, 
concepts and strategic engagements to NATO’s political and military leadership. 
 
2. Background 
 
Strategic Alternatives Branch (SALT) operates under the direction of the Deputy Chief of Staff 
(DCOS) SPP. Initially consisting of data scientists and focused on topics such as Emerging and 
Disruptive Technologies (EDT), Artificial Intelligence (AI) or Big Data and Advanced 
Analytics (BDAA), SALT branch conducts alternative and disruptive studies for NATO to be 
prepared for any threat in the next 4 decades. Thus, it allows NATO to identify future trends 
and to understand the future security environment.  
 
In December 2020, the NATO Warfare Capstone Concept (NWCC) was signed by SACT. This 
concept guides future Warfare Development of NATO’s Military Instrument of Power (MIoP), 
and the biennial Warfare Development Agenda (WDA), which is informed by a twenty-year 
horizon war fighting perspective. SALT branch is tasked to directly support the WDA by 
leading the Long-term Military Strategic Planning Line of Delivery (LoD) which is listed as a 
Chief of Defence’s (CHOD) priority. 
 
In 2021, SALT branch will focus efforts on Long-term Military Strategic Planning (LTMSP) 
in the upcoming WDA. In addition, SALT will continue the in-depth study of strategic 
alternative topics, specifically how the identification and prediction of Discontinuities can aid 
NATO in military planning efforts. This work follows an initial SALT Discontinuities report 
delivered at the end of the 2020. In parallel, further work is required following the first 
Discontinuities report, proposed to the DCOS SPP at the end of December, 2020. 
 
3. Rationale 
 
Based on HQ manning shifts leading to significantly reduced personnel, SALT requires the 
support of 3 full-time, on-site contractors, specifically, personnel with a background in 
strategic thinking or former staff officers with valuable experience and knowledge of security 
and defence specific domains, to assist with the planned work.  
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4. Scope 
 
The scope of this statement of work (SoW) is to define the requirements for contracting three 
(3) Strategic Thinkers in support of SALT multiple works in 2021, namely: 
 
1. contractor support to WDA by assisting the LTMSP LoD; 
 
2. contractor support to develop a follow-on “Discontinuities” report; 
 
3. contractor support for research and execution of 6 follow-on Deep Dive studies 
recommended in the initial “Discontinuities” report and conduct an in-depth study of strategic 
alternatives topics (strategic shocks and surprises, discontinuities, etc.). 
 
Within this framework, the contractors will work within SPP/SALT under the directives of the 
Branch Head, in close coordination with the other staff officers, the other branches of SPP and 
HQ ACT in the topics listed above. They will provide personal insights and understandings 
about strategic topics, help in daily work coordination and collaboration efforts, and ultimately 
produce deliverables and analyses for internal and external use. 
 
5. Type of contract and period of performance 
 
a. Type of contract: this is a firm-fixed price Level of Effort contract in accordance with the 
general and special terms and conditions. As it is a Level of Effort contract with a maximum 
limit or fraction thereof as set in the SoW, all employer responsibilities for the Contractors 
personnel performing under this contract shall lie with the contractor. 
 
b. Period of Performance: Base Period is 1 June – 31 December 2021 with two 12-month 
option periods: 1 January – 31 December 2022; 1 January – 31 December 2023. Option Periods 
shall be exercised at the sole direction of the HQ SACT Contracting Officer, based on 
satisfactory of work performance, available funding, and on-going/evolving requirements. 
SALT requires full time, on-site support (all COVID-19 restrictions will be maintained with 
efforts to work remotely as they apply).  The desire is to continue this support on a year-to-
year basis, based on satisfactory work performance, available funding and on-going/evolving 
requirements. 
 
c. Surge Capability: A surge capability requirement is included to have a contract vehicle in 
place should emerging circumstances require a quick and temporary increase in contractor 
personnel or additional effort from existing personnel to meet new requirements within the 
scope of the existing Statement of Work. The contractor company shall be prepared to provide 
support services per labour category described above. The contractor shall be prepared to 
evaluate requirements and submit a price proposal for any new requirement for consideration 
by HQ SACT but not limited to the related areas above. Surge proposals against existing 
labour categories shall not exceed the initial proposed rate for the option period. Surge 
proposals for new labour categories shall be evaluated by the Contracting Officer for fair and 
reasonable pricing. Surge efforts will be incorporated by formal contract modification. 
Requests for pricing do not constitute any commitment by HQ SACT to contract for additional 
work; contractor will not be compensated or reimbursed for costs associated with proposal 
preparation.  
 
6. Estimated Level of Effort (LoE) 
 
a. The LoE is as per the requirements stated herein, corresponding to a full-time allocation of 
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three (3) individuals to complete the tasks and activities described in this SoW. Contractor 
support is required for: Warfare Development Agenda (WDA), Discontinuities, and Deep 
Dives. 
 
b. The contractors will be full members of SALT branch, under the responsibility of the Branch 
Head and will be involved in all aspects of SALT work, to include writing reports, coordination 
of webinars and working groups, and development of numerous products related to Warfare 
Development.  
 
More specifically, the first contractor will be assigned to WDA and will be required to:  
- attend weekly SALT meetings, both scheduled and unscheduled, at the direction of the 

Branch head. Currently there is one scheduled branch meeting per week, with 1-2 
impromptu meetings called when required; 

- provide valuable input on NWCC and WDA (NATO SECRET) and offer ideas and related 
analysis; 

- contribute to strategic planning efforts that satisfy long-term needs of Warfare 
development; 

- interpret political, economic, sociocultural, and technological trends and develop 
alternatives ways of assessment; 

- conduct research and data analysis to inform strategic decisions; 
- understand and shape the NATO’s/ACT’s strategy and mission; 
- develop plans to materialize long term strategy and analyze development proposals; 
- conduct research to identify threats and opportunities; 
- construct forecasts and analytical models; 
- monitor and analyze global trends (international relations, global security environment, 

industry and market changes, etc.); 
- share ideas with multiple stakeholders and gain alignment from them; 
- be available to ACT leadership for NWCC/WDA related requirements; 
- collaborate as required with HQ SACT cross-functional teams to provide strategic thoughts 

and inputs; 
- provide feedback about their work clearly and concisely; 
- fulfil other specific WDA related tasks directed by SALT Branch Head. 
 
The second contractor will be assigned to Discontinuities and will be required to:  
- attend weekly SALT meetings, both scheduled and unscheduled, at the direction of the 

Branch head. Currently there is one scheduled branch meeting per week, with 1-2 
impromptu meetings called when required; 

- contribute to the development of an exhaustive follow-on report about “Discontinuities”; 
- research, analyse and interpret data related to ‘strategic shocks’ or ‘discontinuities’, in 

domains identified by the NATO Strategic Trends Program and NWCC. Interpret political, 
economic, sociocultural, and technological trends and develop alternatives ways of 
assessment; 

- understand NATO’s/ACT’s strategy and mission; 
- monitor and analyze global trends (international relations, global security environment, 

industry and market changes, etc.); 
- share ideas with multiple stakeholders and gain alignment from them; 
- assist in the writing of an exhaustive report related to “Discontinuities” during the year 

2021, in close coordination with military staff officers and HQ ACT direction; 
- have very good writing skills, as this reports is supposed to “tell a story”; 
- provide feedback about their work clearly and concisely. 
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The third contractor will be assigned to Deep Dives and will be required to:  
- attend weekly SALT meetings, both scheduled and unscheduled, at the direction of the 

Branch head. Currently there is one scheduled branch meeting per week, with 1-2 
impromptu meetings called when required; 

- research alternative/disruptive capabilities and apply/relate the results to current policy and 
strategic work throughout NATO, and specifically in domains such as: 
 deterrence, 
 EDT, 
 space, 
 society and items related to fragmented societies, 
 climate change, 
 cyberattacks; 

- participate in disruptive thinking, modelling and simulation, facilitating knowledge flow to 
enable sharing and development of innovative ideas. This will include the use of 
BDAA/Data Science. Interpret political, economic, sociocultural, and technological trends 
and develop alternatives ways of assessment; 

- understand NATO’s/ACT’s strategy and mission; 
- monitor and analyze global trends (international relations, global security environment, 

industry and market changes, etc.); 
- share ideas with multiple stakeholders and gain alignment from them; 
- assist in the drafting of papers/reports related to long-term strategic military planning, 

strategic shocks, black swans, etc. during the year 2021, in close coordination with military 
staff officers and HQ ACT direction, in very specific domains (this will include diplomatic, 
information, military and economic topics) in accordance with the work in progress; 

- provide feedback about their work clearly and concisely. 
 
7. Professional qualifications and personal attributes 
 
This is a LoE contract with a maximum limit or fraction thereof as set forth in the SoW.  
 
a. Professional qualifications: 
The contractors shall have: 
- demonstrated experience in corporate, government, or academic environment in analysis 

in the area of international relations and security studies; 
- staff experience at operational and strategic level; 
- a basic understanding of Strategic Foresight, Global Strategy and Innovation Management, 

Strategic Planning and Execution, Strategic Gap Analysis, Strategy Implementation, 
Futures Thinking and Digital Transformation;  

- university degree in business administration, engineering, economics, public 
administration, operations research, business process engineering or related discipline; 

- a solid background in policy/strategy analysis and the associated staff work (8-10 years 
recommended); 

- previous experience in an international organization / governmental organization, 
preferably NATO experience; 

- extended knowledge of capability development procedures; 
- knowledge of human resource management, financial management, requirement 

prioritization, risk management and prioritization methods at strategic level of a military 
organization. 
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b. Personal attributes: 
The contractors shall have: 
- an ability to build cooperative relationships with academia and governmental partners; 
- The capacity to work under general direction within a clear framework of accountability 

with substantial personal responsibility; 
- an ability to effectively multi-task and prioritize in a fast-paced environment; 
- the capacity to work effectively as the member of a multinational and multi-disciplinary 

team; 
- execute a broad range of complex professional or technical work activities in a variety of 

contexts; 
- an ability of disciplined and systematic approach to problem solving; 
- an ability for a comprehensive approach based on credible evidence, the most probable 

counterarguments and risks; 
- excellent ability of using contemporary office tools, including MS office and 

communications systems; 
- excellent written and oral skills. 
 
8. Place of performance 
 
SALT requires full time, on-site support. Nevertheless, by exception, work may be performed 
remotely from contractor’s facility, except for the works on NATO SECRET network.  
The decision of working remotely or in HQ will depend on Branch head determination.  
 

 
9. Contract performance and administration 
 

a. Assigned by the contracting officer (in the purchasing and contracts branch) is the 
contracting officer technical representative (COTR). 

 
b. The COTR shall: 
o provide direction, guidance and support information to the contractors; 
o resolve outstanding disputes, problems, deficiencies, and/or questions on the 

technical aspect of the SoW; 
o review and approve all contractors’ duties for completeness and accuracy; 
o review the contactors’ work on a weekly basis or as needed. 

 
         c. The COTR’s written approval of work reported and deliverables submitted is 
mandatory for Contractor invoices to be successfully processed. The COTR shall receive 
a letter of appointment from the Contracting Officer that describes in detail his/her roles 
and responsibilities to which he or she shall sign for formal acceptance.  
               d. Contractors are expected to conduct themselves in a business-like, 
professional manner, consistent with the HQ SACT Code of Conduct.. 

 
 e. The Contracting Officer has final authority (in consultation with the COTR) to  

determine if the contract/SoW should be amended, extended, modified or cancelled for 
evolving requirements, new tasking, and/or technical non-performance.  

 
 
10. Contractors reporting 
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The contractors shall submit a monthly report to the contracting officer, via the COTR, 
detailing progress on the SoW for the reporting period. The report shall include, but be limited 
to, the following information: 
- summary of work for tasking and deliverables during reporting period; 
- current or anticipated problems/deficiencies and recommended solutions. 
 
The COTR reserves the right to amend the reporting requirements to receive 
alternate/additional data and information on a more frequent or less frequent basis, and to 
request other reports that detail designated aspects of the work or methods to remedy problems 
and deficiencies. 
 
The COTR may identify missing, erroneous or unnecessary requirements or tasking. The 
contractors are expected to work closely with other team members, SMEs, and designated HQ 
staff. Consequently, the contractors are expected to promptly address all identified problems 
and deficiencies, providing the COTR with written information on how the problem shall be 
corrected and any impact to on-going work. 
 
11. Proofs of past performance 
 
The contractors are to provide a minimum of one citation of past performance to show 
successful completion of work that is similar to or directly traceable to the requirements 
outlined in this SoW.  
The citation shall include the following information at a minimum: 
- summary of work performed that is similar to or directly related to this SoW; 
- status of work; 
- outcome of above mentioned work performed; 
- date of work performance; 
- name of client or employer; 
- complete contact information for client or employer; 
- written permission to contact client or employer for reference. 

 
Past performance citations may include prior employment as a government/NGO/IO 
civilian or as a military officer, so long as the other criteria for the past performance citation 
are met. 

 
12. Contractor technical evaluation 
 
Each contractor’s submission to the invitation for international Bid shall be judged on a 
combination of pricing and technical information provided in response to this SoW. Subject to 
HQ SACT evaluation of the bids, HQ SACT may conduct technical clarification discussions 
with proposed candidates. HQ SACT reserves the right to engage in full and open competition 
after exclusion of sources. 
 
13. Furnished materials 
 
In order to perform the work required under this SoW, HQ SACT shall provide all necessary 
working space: office furniture, telephones, computers, software, peripherals and support 
equipment; office supplies, classified and unclassified storage space, access to classified and 
unclassified NATO wide area networks (WAN) – granted on an as needed basis to individuals 
with appropriate security clearances – and the Internet for work to be performed at all NATO 
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sites. The contractors are not authorized to make any permanent or non-permanent physical 
modifications to the HQ SACT facilities. 
 
14. Security 
 
a. Security clearances: the contractors shall possess a minimum NATO Secret facility security 
clearance (FSC), and all contractor employees performing work on this contract shall possess 
a minimum NATO secret personal security clearance (PSC). No waiver to these requirements 
shall be granted. 
 
b. Security policies: the contractors must adhere to all current NATO, HQ SACT and national 
security policies, directives and guidelines for the duration of the contract. 
 
c. Security restrictions: the contractors shall abide by the security restrictions regarding 
carrying and using electronic devices in HQ SACT. The contractors shall be responsible for 
satisfying the necessary security clearance from HQ SACT Security Office before bringing 
any such device, personal or contractor owned, into the HQ SACT work environment. 
 
d. Building, installation access: the contractors shall be fully responsible for ensuring that 
they have all needed vehicle passes and decals, and individual access badges and documents 
for appropriate access to the HQ SACT facility. The contractors shall submit requests for site 
access to SACT HQ, Attention Security Office and 7857 Blandy Road, suite 100, Norfolk, VA 
23551-2490. 
 
15. Export control 
 
NATO nations have regulations and laws applying to the export of defence-related 
goods/services originating from domestic commercial sources to foreign entities. Usually 
under those laws and regulations, NATO is considered a foreign entity. The following 
requirements of this SoW are provided in order to allow the bidder/contractors the opportunity 
to assess the applicability of their pertinent national laws and regulations and take action, as 
required. 
 
16. Intellectual property 
 
All services, products and intellectual property provided under this SoW will be delivered for the sole 
ownership of and the copyright by HQ SACT. 
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Annex A- Best Value Grading Matrix 
 

Contractors’ technical proposals will be assessed on the qualifications of the individual(s) proposed to 
perform the work. Individual résumés will be measured against each of the criteria specified below in order 
to ascertain whether the individuals have adequately demonstrated that they possess the required 
qualifications. Contractor shall clearly demonstrate proposed individual(s) ability to meet the criteria set 
forth in this solicitation. HQ SACT may interview nominated individual(s). 

SERIAL ITEM COMPLIANT NOT 
COMPLIANT 

1 

Currently possesses a minimum of a NATO 
Member national SECRET level security clearance. 
At start of contract, individual possesses a minimum 
NATO SECRET PSC. 

  

2 Proposed candidate is national of NATO Member 
nation   

3 

Minimum of one past performance citation within 
the last five years to show successful completion of 
work that is similar to or directly traceable to this 
SoW’s requirements. 

  

SERIAL CRITERIA RANGE 

SCORE 
COMPLIANT 
(out of 100 

pts) 

4 
Demonstrated experience in corporate, government, 
or academic environment in analysis in the area of 
international relations and security studies. 

< 3 years: 1 
3 years: 10 

4-5 years: 15 
> 6 years: 20 

 

5 Staff experience at operational and strategic level. 

< 3 years: 1 
3 years: 3 

4-5 years: 5 
> 6 years: 10 

 

6 

Bachelor’s degree, or equivalent, in business 
administration, economics, public administration, 
operations research, political science, international 
relations, strategic studies business process 
engineering or related discipline. 

4-year degree or equivalent: 
10 

Master’s degree: 25 
PhD: 30 

 

7 
A solid background in policy/strategy analysis and 
the associated staff work (8-10 years 
recommended). 

< 3 years: 1 
3-5 years: 3 
6-7 years: 5 
> 8 years: 10 

 

8 
Previous experience in an international organization 
/ governmental organization, preferably NATO 
experience (1 year or greater). 

Non NATO 
government/international 

experience: 5 
NATO/coalition experience: 

10 

 

9 Extended knowledge of capability development 
procedures. 

< 3 years in the domain: 1 
> 3 years: 10  

10 Knowledge of requirement prioritization, resource < 3 years in the domain: 1  



 

9  

management/risk management and prioritization 
methods at strategic level of a military organization. 

> 3 years: 10 
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1. Definitions. As used throughout this contract, the following terms shall have meanings 
as set forth below:  
a. “HQ SACT” means the Supreme Headquarters Allied Command Transformation, located 
at 7857, Blandy Road, Suite 100, Norfolk, Virginia, United States of America. Wherein a 
subordinate command is referred, it shall have equal meaning and representation as HQ 
SACT. (HQ SACT SEE, JALLC, JWC, JFTC).  
b. Contracting Officer means the person executing and managing this contract on behalf of 
HQ SACT.  
c. Inspector means a person appointed by the Contracting Officer for the purpose of 
determining compliance with the technical requirements of the contract.  
d. The North Atlantic Treaty Organization is hereafter referred to as “NATO”.  
e. The term "days" shall be interpreted as meaning calendar days 

2. Applicable law. Except as otherwise provided in this contract, this contract shall be 
governed, interpreted and construed with the laws of the commonwealth of Virginia of the 
United States of America.  
 
3. Assignment. This agreement is not assignable by the Contractor either in whole or in 
part unless agreed in writing by HQ SACT Contracting Officer in accordance with;  
a. Any modifications, including changes, additions or deletions and instructions under this 
contract shall not be binding unless issued in writing by the Contracting Officer  
b. Sub-contractors shall be limited to citizens or legal entities of member nations of NATO, 
unless specifically authorized by the Contracting Officer.  
c. The Contractor shall determine that any sub-contractor proposed by him for the furnishing 
of supplies or services which shall involve access to classified information in the Contractor's 
custody has been granted an appropriate facility security clearance by the sub-contractor's 
national authorities, which is still in effect, prior to being given access to such classified 
information. 

4. Acceptance  
a. Acceptance or rejection of the supplies shall be made as promptly as practicable after 
delivery, except as otherwise provided in this contract.  
b. Acceptance shall be conclusive, except for latent defects, fraud, gross mistakes 
amounting to fraud, or otherwise stated in the Contract. It is the action by which HQ SACT 
acknowledges that the Contractor has fully demonstrated that the deliveries are complete 
and operational. The formal acceptance will take place when the following requirements have 
been met:  
- Availability at final destination of all deliverables.  
- Successful completion of acceptance testing.  
- Verification of the inventory.  
- Satisfactory completion of all training or other services, if any, required by that date.  
- Agreement between the Contracting Officer and the Contractor on a discrepancy list (if 
necessary) and corresponding clearance dates.  
c. When discrepancies exist and if these do not prevent satisfactory use or operation of the 
supplies, the Contracting Officer may declare the acceptance provisional. In this case he will 
withhold from payment an amount commensurate with the importance of the discrepancies 
but in any case not less than ten (10) percent of the total contract value and this until all 
discrepancies have been cleared; at that time the acceptance becomes final. 

5. Service and Parts Availability. Unless as specified otherwise in the Technical 
Specifications, the Contractor and his subcontractors will maintain and furnish a source of an 
adequate supply of services, components, spare parts and sub-assemblies to properly 
maintain the supplies for a period of minimum five (5) years from Contract Effective Date. 
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6. Preferred Customer  
a. The Contractor warrants that the prices set forth in this contract are as favorable as those 
extended to any Government, Agency, Company, Organization or individual purchasing like 
quantities covered by the contract under similar conditions. In the event that prior to 
complete delivery under this contract the Contractor offers any of such items in substantially 
similar quantities to any customer at prices lower than those set forth herein, the Contractor 
shall so notify HQ SACT and the prices of such items shall be correspondingly reduced by a 
supplement to this contract.  
b. Prices in this sense means "Base Price" prior to applying any bonuses.  
 
7. Notice of Shipment  
a. At the time of delivery of any supplies to a carrier for transportation, the Contractor shall 
give notice of shipment to the Contracting Officer and to such other persons or installations 
as are designated by the Contracting Officer. If such instructions have not been received by 
the Contractor at least one working day prior to such delivery to a carrier, the Contractor 
shall request instructions from the Contracting Officer concerning notice of shipment to be 
given.  
b. The following information shall be included in such notification:  
(1) Contract Number  
(2) Shipping address  
From: (Name and complete address of consignor) To: (Name and complete address of 
consignee)  
(3) Listing of supplies by Contract Items(s)  
(4) Number of and marking on packages(s)  
(5) Weight and dimensions of packages(s)  
(6) Name and address of Carrier, mode and date of shipment with waybill number,  
(7) Customs documents required by Contractor (if applicable).  
 
8. Security  
a. The Contractor shall comply with all security requirements prescribed by HQ SACT and 
the National Security Authority or designated security agency of each NATO country in 
which the contract is performed.  
b. The Contractor shall be responsible for the safeguarding of NATO classified information, 
material and equipment entrusted to him or generated by him in connection with the 
performance of the contract.  
c. Any known or suspected breaches of security or other matters of security significance 
shall be reported by the Contractor to the Contracting Officer and to the National Security 
Authority or designated security agency.  
d. The Contractor shall apply to the Contracting Officer for approval before sub- contracting 
any part of the work, if the sub-contract would involve the sub-contractor in access to 
classified information. The Contractor shall place sub-contractor under security obligations 
no less stringent than those applied to his own contract. 
 
9. Inspection  
a. Unless otherwise specifically provided for in the specifications, all equipment, materials 
and articles incorporated in the work covered by this contract are to be new and of the most 
suitable grade of their respective kinds for the purposes intended. All workmanship shall be 
first class.  
b. All supplies (which terms throughout this clause includes without limitation raw materials, 
components, intermediate assemblies, and end products) shall be subject to inspection and 
test by HQ SACT, to the extent practicable at all times and places including the period of 
manufacture, and in any event prior to acceptance. 
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c. In case any supplies are defective in material or workmanship or otherwise not in 
conformity with the requirements of this contract, HQ SACT shall have the right either to 
reject them (with or without instructions as to their disposition) or to require their correction 
or to accept them against reduction in price which is equitable under the circumstances.  
d. If any inspection or test is made by HQ SACT on the premises of the Contractor or sub-
contractor, the Contractor without additional charge shall provide all reasonable facilities 
and assistance to inspectors in the performance of their duties. If HQ  
SACT inspection or test is made at a point other than the premises of the Contractor or a 
sub-contractor, it shall be at the expense of HQ SACT except as otherwise provided in this 
contract. In case of rejection HQ SACT shall not be liable for any reduction in value of 
samples used in connection with such inspection or test. HQ SACT reserves the right to 
charge to the Contractor any additional cost of HQ SACT inspection and test when supplies 
are not ready at the time such inspection, when test is requested by Contractor or when 
reinspection or retest is necessitated by prior rejection. Failure to inspect supplies shall 
neither relieve the Contractor from responsibility for such supplies as are not in accordance 
with the contract requirements nor impose liability on HQ SACT therefore.  
e. The inspection and test by HQ SACT of any supplies does not relieve the Contractor from 
any responsibility regarding defects or other failures to meet the contract requirements 
which may be discovered prior to acceptance. Except as otherwise provided in the contract, 
acceptance shall be conclusive except as regards latent defects, hidden deficiencies, fraud, 
or such gross mistakes as amount to fraud. 
 
10. Title. Unless specified elsewhere in this contract, title to supplies furnished under this 
contract shall pass to HQ SACT upon acceptance, regardless of when or where HQ SACT 
takes physical possession.  
 
11. Supply Warranty  
a. Notwithstanding inspection and acceptance by HQ SACT of supplies furnished under the 
contract or any provision of this contract concerning the conclusiveness thereof, the 
Contractor warrants that for a period of twelve (12) months following the date of 
acceptance:  
(1) All supplies furnished under this contract will be free from defects in material or 
workmanship and will conform with the specifications and all other requirements of this 
contract; and  
(2) The preservation, packaging, packing and marking and the preparation for and method 
of shipment of such supplies will conform with the requirements of this contract.  
b. The Contracting Officer shall give written notice to the Contractor of any breach of the 
warranties in paragraph a. of this clause within thirty (30) days after discovery of any defect.  
c. Within a reasonable time after such notice, the Contracting Officer may either:  
(1) By written notice require the prompt correction or replacement of any supplies or part 
thereof (including preservation, packaging, packing and marking) that do not conform with 
requirements of this contract within the meaning of Paragraph a. of this clause; or  
(2) Retain such supplies, whereupon the contract price thereof shall be reduced by an 
amount equitable under the circumstances and the Contractor shall promptly make 
appropriate payment.  
d. When return, correction or replacement is required, the Contracting Officer shall return 
the supplies and transportation charges and responsibility for such supplies while in transit 
shall be borne by the Contractor. However, the Contractor's liability for such transportation 
charges shall not exceed an amount equal to the cost of transportation by the usual 
commercial method of shipment between the designated destination point under this 
contract and the Contractor's plant and return.  
e. If the Contractor does not agree as to his responsibility to correct or replace the supplies 
delivered, he shall nevertheless proceed in accordance with the written request issued by 
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the Contracting Officer per paragraph c to correct or replace the defective or nonconforming 
supplies. In the event it is later determined that such supplies were not defective or 
nonconforming within the provisions of this clause, the contract price will be equitably 
adjusted. Failure to agree to such an equitable adjustment of price shall be a dispute 
concerning a question of fact within the meaning of the clause of this contract entitled 
"Dispute".  
f. Any supplies or parts thereof furnished in replacement pursuant to this clause shall also 
be subject to all the provisions of this clause to the same extent as supplies initially 
delivered. Corrected parts will be warranted for a period not less than six (6) months starting 
at the time the part is received back at the user’s location.  
g. In case of a provisional acceptance the warranty period starts at the date of provisional 
acceptance and ends twelve (12) months after the date of provisional acceptance.  
h. Failure to agree upon any determination to be made under this clause shall be a dispute 
concerning a question of fact within the meaning of the "Disputes" clause of this contract.  
i. The word "supplies" as used herein includes related services.  
j. The rights and remedies of HQ SACT provided in this clause are in addition to and do not 
limit any rights afforded to HQ SACT by any other clause of the contract. 
 
12. Invoices  
a. The contractor shall submit an original invoice and three (3) copies (or electronic invoice, 
if authorized) to the address designated in the contract to received invoices. All invoices 
shall be submitted no later than 30 days upon completion of work or services performed. 
Standard Payment Terms are NET 30 days. An invoice must include: 1) Name and address 
of the Contractor; 2) Invoice date; 3) Purchase Order number and Purchase Order or 
Contract line item number; 4) Description, quantity, unit of measure, unit price and extended 
price of the items delivered; 5) Shipping number and date of shipment including the bill of 
lading number and weight of shipment if shipped on a bill of lading; 6) Terms of any prompt 
payment discount offered; 7) Name and address of official to whom payment is to be sent: 
and 8) Name, title, and phone number of person to be notified in event of defective invoice. 
All invoices shall be certified by the signature of a duly authorized company representative. 
Invoices for Contractor Travel shall include: 1) Contractor name; 2) Date of Travel; 3) 
Number of days; 4) Destinations. All invoices shall be submitted to:  
HQ SACT  
Accounts Payable 7857 Blandy Road  
Suite 100, SR-82,  
Norfolk, VA 23551-2490  
b. Electronic Fund Transfer is the prescribed method of payment for HQ SACT. Contractors 
are requested to submit copies of banking information available at 
(http://www.act.nato.int/organization/contracting/forms-contractor-travel). Such information 
shall be submitted to HQ SACT 14 days prior to any contract award. 
 
13. Payment. Payment shall be made for items accepted by HQ SACT that have been 
delivered to the delivery destinations set forth in this contract. Payments under this contract 
may be made by HQ SACT by electronic funds transfer payments or (check in exceptional 
cases) and shall submit this designation to the contracting officer as directed. In the event 
the Contractor, during the performance of this contract, elects to designate a different 
financial institution for receipt of any payment made using electronic funds transfer procedures, 
notification of such change and the required information must be obtained by HQ SACT thirty 
(30) days prior to the date such change is to become effective. The documents furnishing the 
information required in this clause must be dated and contain the signature, title, and telephone 
number of the Contractor official authorized to provide it, as well as the Contractor’s name and 
Purchase Order number. Contractor failure to properly designate a financial institution or to 
provide appropriate payee bank account information may delay payments of amounts otherwise 
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properly due. Discount time will be computed from date of delivery at place of acceptance or 
from receipt of correct invoice at the office specified by HQ SACT, whichever is later. For the 
purpose of computing the discount earned, payment shall be considered to have been made on 
the date which appears on the payment check or the specified payment date if an electronic 
funds transfer payment is made. 
 
14. Taxes. The contract excludes all applicable Federal, State, and local taxes and duties. 
HQ SACT is a tax-exempt organization.  
 
15. Excusable Delays. The Contractor shall be liable for default unless nonperformance is 
caused by an occurrence beyond the reasonable control of the Contractor and without its 
fault or negligence such as, acts of God or the public enemy, acts of HQ SACT in its 
sovereign or contractual capacity, fires, floods, epidemics, quarantine restrictions, strikes, 
unusually severe weather, and delays of common carriers. The Contractor shall notify the 
contracting Officer in writing as soon as is reasonably possible after the commencement of 
any excusable delay, setting forth the full particulars in connection therewith, shall remedy 
such occurrence with all reasonable dispatch, and shall promptly give written notice to the 
Contracting Officer of the cessation of such occurrence. 
 
16. Indemnity. The contractor shall indemnify HQ SACT and its officers, employees and 
agents against liability, including costs for actual or alleged direct or contributory 
infringement of or inducement to infringe, any United States or foreign patent, trademark, 
copyright, or other intellectual property right, arising out of the performance of this contract, 
provided the Contractor is reasonably notified of such claims and proceedings. 
 
17. Disputes. Except as otherwise provided, during the period of performance, any dispute 
between the parties arising out of the performance of this contract which is not disposed of 
by agreement shall be decided by the HQ SACT Contracting Officer, who shall reduce his 
decision to writing and mail or otherwise furnish a copy thereof to the Contractor. The 
decision of HQ SACT shall be final and conclusive unless, within thirty  
(30) days from the date of receipt of such copy, the Contractor mails or otherwise furnishes 
to HQ SACT a written appeal. In connection with any appeal of HQ SACT decision under 
this paragraph, the Contractor shall be afforded an opportunity to be heard and to offer 
evidence in support of its appeal. A decision shall be rendered within thirty (30) days of 
receipt of appeal. HQ SACT FC decision is final. 
 
 
18. Termination for Convenience. HQ SACT reserves the right to terminate this contract, 
or any part hereof, for its sole convenience. In the event of such termination, the Contractor 
shall immediately stop all work hereunder and shall immediately cause any and all of its 
suppliers and subcontractors to cease work. Subject to the terms of this contract, the 
Contractor shall be paid a percentage of the contract price reflecting the percentage of the 
work performed prior to the notice of termination, plus reasonable charges the Contractor 
can demonstrate to the satisfaction of HQ SACT using its standard record keeping system 
have resulted from the termination. In the event of the failure of the Contractor and the 
Contracting Officer to agree as provided in paragraph d. upon the whole amount to be paid 
to Contractor by reason of the termination of work pursuant to this clause, the Contracting 
Officer shall pay to the Contractor the amounts determined by the Contracting Officer. The 
Contractor shall not be required to comply with the cost accounting standards or contract 
cost principles for this purpose. This paragraph does not give SACT any right to audit the 
Contractor’s records. The Contractor shall not be paid for any work performed or costs 
incurred which reasonably could have been avoided. 
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19. Termination for Default  
a. HQ SACT may, subject to the provisions or paragraph c. below, by written notice of 
default to the Contractor, terminate the whole or any part of this contract in any one of the 
following circumstances:  
(1) If the Contractor fails to make delivery of the supplies or to perform the Services within 
the time specified herein or any extension thereof; or  
(2) If the Contractor fails to perform any of the other provisions of this contract, or so fails to 
make progress as to endanger performance of this contract in accordance with its terms 
and in either of these two circumstances does not cure such failure within a period of ten 
days (or such longer period as the Contracting Officer may authorize in writing) after receipt 
of notice from the Contracting Officer specifying such failure.  
b. In the event HQ SACT terminates this contract in whole or in part as provided in 
paragraph a. of this clause, HQ SACT may procure supplies or services similar to those so 
terminated and the Contractor shall be liable to HQ SACT for any excess costs for such 
similar supplies or services. The Contractor shall continue the performance of this contract 
to the extent not terminated under the provisions of this clause. 
c. Except with respect to defaults of sub-contractors, the Contractor shall not be liable for any 
excess costs if the failure to perform the contract arises out of causes beyond the control and 
without the fault or negligence of the contractor. If the failure to perform is caused by the default 
of a sub-contractor, and if such default arises out of causes beyond the control of both the 
Contractor and sub-contractor, without the fault or negligence of either of them, the Contractor 
shall not be liable for any excess costs for failure to perform unless the supplies or services to 
be furnished by the sub-contractor were obtainable from other sources in sufficient time to 
permit the Contractor to meet the required delivery schedule.  
d. If this contract is terminated as provided in paragraph a. of this clause, HQ SACT, in 
addition to any other rights provided in the clause, may require the Contractor to transfer 
title and deliver to HQ SACT in the manner and to the extent directed by the Contracting 
Officer:  
(1) Any completed supplies and  
(2) Such partially completed supplies and materials, parts, tools, die, jigs, Fixtures, plans, 
drawings, information and contract rights (hereinafter called "Manufacturing materials") as 
the Contractor has specifically produced or Specifically acquired for the performance of 
such part of this contract as has been terminated; and the Contractor shall, upon direction 
of the Contracting Officer, protect and preserve property in the possession of the Contractor 
in which HQ SACT has an interest. Payment for completed supplies delivered to and 
accepted by HQ SACT shall be at the contract price. Payment for manufacturing materials 
delivered to and accepted by HQ SACT and for the protection and preservation of property 
shall be in an amount agreed upon by the Contractor and Contracting Officer; failure to 
agree such amount shall be a dispute concerning a question of fact within the meaning of 
the clause of this contract entitled "Dispute". HQ SACT may withhold from amounts 
otherwise due the Contractor for such completed supplies or manufacturing materials such 
sum as the Contracting Officer determines to be necessary to protect HQ SACT against 
loss because of outstanding liens or claims of former lien holders. 
e. If, after notice of termination of this contract under the provisions of this clause, it is 
determined for any reason that the Contractor was not in default under the provisions of this 
clause, or that the default was excusable under the provisions of this clause, the rights and 
obligations of the parties shall, if the contract contains a clause providing for termination for 
convenience of HQ SACT, be the same as if the notice of termination had been issued 
pursuant to such clause. If, after such notice of termination of this contract under the 
provisions of this clause, it is determined for any reason that the Contractor was not in 
default under the provisions of this clause, and if this contract does not contain a clause 
providing for termination for convenience of HQ SACT the contract shall be equitably 
adjusted to compensate for such termination and the contract modified accordingly; failure 
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to agree to any such adjustment shall be a dispute concerning a question of fact within the 
meaning of the clause of this contract entitled "Disputes". 
 
20. Limitation of Liability. Except as otherwise provided by an express or implied 
warranty, the Contractor will not be liable to HQ SACT for consequential damages resulting 
from any defects or deficiencies in accepted items. 
 
21. Export Control. Contractor warrants that, if applicable all necessary technical 
assistance agreements (TAA), export control or other associated arrangements shall be 
valid prior to contract award. Should a Contractor require export pre-approval HQ SACT 
legal staff will be provided a preview of said companies request PRIOR to the companies 
submission to a Government entity. Upon validation of request by HQ SACT Legal staff, 
subject agreement or request may be submitted to appropriate authority. (Please note: 
There are no specified time delays regarding TAA, aor export control request being 
processed. However, experience has shown request can take anywhere from 30 days to 90 
days depending on complexity of request, and administrative preparedness). 
 
22. Risk of Loss. Unless the contract specifically provides otherwise, risk of loss or 
damage to the supplies provided under this contract shall remain with the Contractor until, 
and shall pass to HQ SACT upon: 1) Delivery of the supplies to a carrier, if transportation is 
f.o.b. origin; or 2) Delivery of the supplies to HQ SACT at the destination specified in the 
contract, if transportation is f.o.b. destination. 
 
23. Authorization to Perform. The Contractor warrants that he and his sub- contractors 
have been duly authorized to operate and do business in the country or countries in which 
this contract is to be performed; that he and his sub-contractors have obtained all necessary 
licenses and permits required in connection with the contract; that he and the sub-
contractors will fully comply with all the laws, decrees, labor standards and regulations of 
such country or countries during the performance of this contract; and that no claim for 
additional moneys with respect to any authorizations to perform will be made upon HQ 
SACT. 
 
24. Performance. Candidates/contractors who accept HQ SACT issued contracts, shall, at 
a minimum, serve in a designated capacity for no less than 180 calendar days from 
commencement of contract period of performance. Contracts’ with performance periods 
having less than 180 days in totality shall require contractors to serve a minimum of 50% of 
estimated performance period. Should a candidate vacate the contract in less time than 
described, HQ SACT reserves the right to cancel the contract in whole or part. Replacement 
candidates, if acceptable to HQ SACT, shall be reviewed by HQ SACT for compliance, and, 
or technical acceptance per the original Statement of Work and final acceptance by HQ 
SACT Contracting Officer. 
 
25. Travel. In accordance with AFM Section 24, Contractor Travel, travel by contractors in 
support of the HQ SACT mission will only be performed when a member of the approved 
International HQ SACT Peacetime Establishment is unable to perform the mission.  
Once contractor travel has been established under a contract and a contractor is tasked to 
travel, the HQ SACT Contractor Travel Request form must be filled out and approved prior to 
any travel being conducted. This form may be found at: 
http://www.act.nato.int/organization/contracting/forms- contractor-travel. The in-house Travel 
Agency will set the Transport Ceiling Cost and at that time the contractor may elect to book their 
transportation with the in-house travel agency. (Please refer to Clause Number 7 above).  
Transport tickets purchased through the in-house travel agency will be reimbursed by the 
HQ SACT entity directly to the in-house travel agency, and the applicable travel line of the 
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contract will be charged. These costs will not be invoiced by, or paid to, the contractor 
company. When transport tickets are purchased through another source only the ceiling 
cost allocated by the in-house travel agency will be reimbursed to the contractor company. 
Per Diem is based on the NATO Group One subsistence allowance, which covers meals, 
lodging, incidental expenses and any applicable overhead and/or fees. Per Diem 
Reimbursement will only be made at these rate amounts. NATO Group III daily subsistence 
allowances are posted on HQ SACT website at 
http://www.act.nato.int/organization/contracting/forms- contractor-travel. 
 
26. Proposed Candidates. No proposals shall be accepted or considered for candidates 
already assigned to an existing contract with HQ SACT, without the prior permission of the 
Contracting Officer. 
 
27. Partial awards will be allowed when determined in the best interests of NATO. The 
Contracting Awards Board and the Contracting Officer, when deemed prudent and 
necessary have the authority to make this determination. Partial bidding shall be consistent 
with released solicitation. 
 
28. Competition. HQ SACT reserves the right to engage in Full and Open Competition 
after exclusion of sources.  
 
29. Contractor Notice Regarding Delay. In the event the Contractor encounters difficulty 
in meeting performance requirements, or when he anticipates difficulty in complying with the 
contract delivery schedule or date, he shall immediately notify the Contracting Officer in 
writing, giving pertinent details; provided, however, that this data shall be informational only 
in character and that this provision shall not be construed as a waiver by HQ SACT of any 
delivery schedule or date, or of any rights or remedies provided by law or under this 
contract. 
 
30. Notice and Assistance regarding Patent and Copyright Infringement  
a. The Contractor shall report to the Contracting Officer, promptly and in reasonable written 
detail, each notice or claim of patent or copyright infringement based on the performance of this 
contract of which the Contractor has knowledge.  
b. In the event of any claim or suit against HQ SACT on account of any alleged patent or 
copyright infringement arising out of the performance of this contract or out of the use of any 
supplies furnished or work or services performed hereunder, the Contractor shall furnish to 
HQ SACT, when requested by the Contracting Officer, all evidence and information in 
possession of the Contractor pertaining to such suit or claim. Such evidence and 
information shall be furnished at the expense of HQ SACT except where the Contractor has 
agreed to indemnify HQ SACT. 
 
31. Health, Safety and Accident Prevention. If the Contracting Officer notifies the 
Contractor in writing of any non-compliance in the performance of this contract, with safety 
and health rules and requirements prescribed on the date of this contract by applicable 
national or local laws, ordinances and codes, and the Contractor fails to take immediate 
corrective action, the Contracting Officer may order the Contractor to stop all or part of the 
work until satisfactory corrective action has been taken. Such an order to stop work shall 
not entitle the Contractor to an adjustment of his contract price or other reimbursement for 
resulting increased costs, or to an adjustment of the delivery or performance schedule. 
 
32. Patent Indemnity. If the amount of this contract is in excess of $1,000,000 , the 
Contractor shall indemnify HQ SACT and its officers, agents and employees against liability, 
including costs, for infringement of any letters patent (except letters patent issued upon an 
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application which is now or may hereafter be kept secret or otherwise withheld from issue 
by order of the government which issued the letters patent) arising out of the manufacture 
or delivery of supplies under this contract, or out of the use or disposal by or for the account 
of HQ SACT of such supplies. The foregoing indemnity shall not apply unless the 
Contractor shall have been informed as soon as practicable by HQ SACT of the suit or 
action alleging such infringement and shall have been given such opportunity as is afforded 
by applicable laws, rules, or regulations to participate in the defense thereof; and further, 
such indemnity shall not apply to:  
a. An infringement resulting from compliance with specific written instructions of the 
Contracting Officer directing a change in the supplies to be delivered or in the materials or 
equipment to be used or directing a manner of performance of the Contract not normally 
used by the Contractor; 
b. An infringement resulting from an addition to, or change in, such supplies or components 
furnished which addition or change was made subsequent to delivery or performance by the 
Contractor; or 
c. A claimed infringement which is settled without the consent of the Contractor, unless required 
by a court of competent jurisdiction. 
 
33. Rights in Technical Data and Computer Software  
a. Ownership of Work Product. HQ SACT is and shall be the sole and exclusive owner of all 
right, title, and interest throughout the world in and to all the results and proceeds of the 
Research performed under this Agreement, including but not limited to inventions, derivative 
works, documents, reports, summaries, raw data, algorithms, charts, graphs, research 
results, methods, models, maps or drawings, tools, software (including source code), and 
other works which are created due to or as part of the Research by the Foundation, and 
including all patents, copyrights, trademarks, trade secrets and other Work Product (all of 
the above-described results and proceeds of the Research are herein referred to as “Work 
Product”) and shall be deemed to be work made for hire. Accordingly, Sponsor may modify, 
protect, publish, incorporate into other documents, share with others, or otherwise use 
without restriction all aspects of the Work Product as HQ SACT deems fit in its sole 
discretion. The Foundation will not in any way use, license, or allow third parties to use the 
Work Product or any portion thereof without the express prior written consent of Sponsor. 
b. Technical data and software delivered under this contract shall be marked with the 
number of this contract, name of Contractor and the rights transferred to HQ SACT.  
 
34. Software Releases and Updates.  
a. All software implemented on or delivered with the supplies shall be at the start of 
acceptance, the most recent versions or releases as available.  
b. The Contractor shall for a duration of minimum five (5) years after acceptance, and upon 
their availability, offer to HQ SACT all software changes, fixes and new releases. These 
shall be offered at no cost when they are offered free of charge on the commercial market. 
 
35. Inconsistency between English Version and Translation of Contract. In the event of 
inconsistency between any terms of this contract and any translation thereof into another 
language, the English language meaning shall control. 
 
36. Contract Effective Date (CED). The effective date of the contract is the date of last 
signature by the contracting parties, or a specific date set forth in the Contract. 
 
37. Enforcement. Failure by either party to enforce any provision of this contract will not be 
deemed a waiver of future enforcement of that or any other provision. The invalidity or 
unenforceability of any provision of this contract shall not affect the other provisions hereof, 
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and this contract shall be construed in all respects if such invalid or unenforceable 
provisions were omitted. 
 
38. Order of Precedence. Any inconsistencies in the solicitation or contract shall be 
resolved by giving precedence in the following order: (1) Special Terms and Conditions;  
(2) General Terms and Conditions and Purchase Order terms; (3) solicitation provisions if this is 
a solicitation; (4) the specification/statement of work; (5) other HQ SACT documents, exhibits 
and attachments; (6) addenda to this solicitation or contract, including any license agreements 
for computer software, or other Contract agreements. 
 
39. Entire Agreement. This contract sets for the entire agreement between the parties with 
respect to the subject matter hereof, and supersedes all prior agreements or 
representations, oral or written, regarding such subject matter. HQ SACT shall not be bound 
by, and specifically objects to any term, condition, or other provision inconsistent with or in 
addition to any provision of this contract that is submitted by Contractor in any 
correspondence or any document unless HQ SACT specifically agrees to such provision in 
a written instrument signed by an authorized representative of HQ SACT.  
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HQ SACT Special Terms and Conditions for Personnel Services Contracts 10/08  
 
1. Scope. These special terms and conditions address all issues pertaining to the 
Commercial Personnel Services to be rendered by the Contractor to HQ SACT under this 
Contract, thereby taking precedence over the HQ SACT General Terms and Conditions. 
 
2. Type of Contract. As far as the Commercial Personnel Services under this Contract are 
concerned this is a Level of Effort Contract with a not to exceed limit presented by the man 
years or fraction thereof, as provided in the SOW. This Contract establishes a contractual 
relationship strictly between the Contractor and HQ SACT. All employer responsibilities for 
the Contractor Personnel performing under this Contract shall lie with the Contractor.  
 
3. Definitions.  
a. Billable Hours. As further specified in these Special Terms and Conditions, hours spent 
by Contractor Personnel in the immediate performance of this Contract for which the 
Contractor may bill HQ SACT at the hourly rate set out in this contract.  
b. Commercial Personnel Services. As specified in the SOW, the continuous performance 
to be provided by Contractor Personnel. The amount of Commercial Personnel Services is 
calculated on the basis of Man Years or a fraction thereof.  
c. Contractor Personnel. An individual employed by the Contractor to perform the services 
required under this Contract for HQ SACT.  
d. HQ SACT Work Days. Mondays through Fridays with the exception of HQ SACT 
Holidays. The number of HQ SACT Holidays may vary from year to year. A list may be 
obtained through the Contracting Officer.  
e. HQ SACT Working Hours. On HQ SACT Work Days, 7.5 hours daily between 0800 and 
1700 hours.  
f. Man Year. 1800 hours of service to be rendered by one Contractor Personnel within one 
calendar year. The basis of this calculation is 46 weeks of contract performance at 37.5 
hours assuming 5 HQ SACT work days per week. As a baseline the further assumption 
is:15 days of HQ SACT holidays and 15 days as the minimum individual leave, thus 
allowing for the allocation of a minimum of 75 hours per year as possible overtime. As, in 
particular, the number of individual leave days may be greater and the number of HQ SACT 
holidays may vary, the allowable overtime figure will change accordingly. In no event shall 
the ceiling of 1800 hours per man year or corresponding fraction thereof be exceeded.  
g. Overtime. Hours within the contracted man year or fraction thereof (1800 hours maximum 
for full year’s service) served by Contractor Personnel outside of the limitations of the 
Delivery of Service stated in paragraph 4 and the SOW, as for each occasion requested by 
the COTR in writing.  
h. Products. Any item, document, writing, study, briefing, data base, piece of software or 
any other physical or intellectual result of the performance of the  
commercial personnel service or the associated interaction with NATO staff which may be 
subject to ownership rights. 
 
4. Delivery of Service. All Commercial Personnel Services under this Contract will be 
performed only on HQ SACT Work Days and during HQ SACT Working Hours to total no 
more than 7.5 hours per HQ SACT Work Day.  
 
5. Exceptions from Delivery of Service. Under exceptional circumstances Commercial 
Personnel Services may be provided outside of the limitations for the Delivery of Services 
stated in paragraph 4.  
a. Overtime requires a specific written request to the Contractor by the COTR.  
b. Permanent deviation has to be in writing in the SOW with the signature of the Contracting 
Officer. 



 

2  

 
6. Coordination of Delivery of Service and Personal Leave. In order to ensure a balanced 
professional performance of the Contractor Personnel employed by the Contractor, during 
their performance for HQ SACT, the Contractor shall ensure that each Contractor Personnel 
will take a minimum of 15 and not more than 30 HQ SACT Work Days as personal leave 
during the course of a calendar year. 
 
7. Coordination of Absences. To ensure the uninterrupted flow of HQ SACT projects, any 
absence by Contractor Personnel requires earliest possible coordination with the COTR. 
Generally, such absence requires the approval by the COTR. 
a. Personal Leave. At the beginning of the Contract the Contractor and the COTR will 
establish a leave plan for each Contractor Personnel.  
b. Sickness. Should absences caused by sickness affect the performance of an HQ SACT 
project, the Contractor, upon request by the Contracting Officer, shall immediately replace 
the incapacitated Contractor Personnel with an equally qualified individual.  
c. Other Absences. Unless otherwise arranged for, the Contractor shall ensure the full 
presence of the Contractor Personnel in accordance with the Delivery of the Service set out 
in paragraph 4. 
 
8. Billable Hours. Only time spent by Contractor Personnel in the immediate performance of 
this Contract.  
a. Billable hours on travel. Billable hours for travel performed as a service under this 
Contract will be any time spent away from the primary location of duty, between 0800 and 
1700 hours local time up to a maximum total of 7.5 hours for any given work day at the 
destination of the travel.  
b. Overtime. All overtime within the limit of the contracted manyear or fraction thereof (total 
of 1800 hours for full year’s service) shall be billed at the normal hourly rate set out in this 
contract.  
c. Non-performance. Personal leave, closing of the Headquarters by the order of the HQ 
SACT Chief of Staff, sickness, company coordination, company reports,  
training, lunch, breaks or any other activity not immediately related to the performance of 
the services required under this Contract do not constitute billable hours. 
 
9. Commitment of Contractor Personnel. The Contractor warrants that the Contractor 
Personnel initially presented for the performance of this Contract will perform this Contract 
for its duration. Any exchanges of Contractor Personnel shall meet the requirements of the 
SOW and be performed only with written consent by the Contracting Officer. 
 
10. Deficient performance. Should committed Contractor Personnel perform unsatisfactorily 
the Contractor will exchange such Contractor Personnel, at the request of HQ SACT 
Contracting Officer for Contractor Personnel meeting the quality requirements set out in the 
SOW. 
 
11. Contractor Responsibility for Contractor Personnel.  
11.1 The Contractor, and in the case being, the sole proprietor, as the employer of the 
Contractor Personnel performing the services under this Contract shall be fully responsible 
for all insurances, emoluments as well as taxes and payments to the health, social security 
and workmen’s compensation schemes due. 
 
11.2 The Contractor shall be responsible for the professional and technical competence of 
the personnel it assigns to perform work under the Contract, and will select reliable and 
competent individuals who will be able to effectively perform the obligations under the 
Contract and who, while doing so, will respect the laws and customs of the host nation and 
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other nations in which he might be present on duty, and will observe a high standard of 
moral and ethical conduct.  
 
11.3 Contractor personnel shall be professionally qualified and, if required to work with 
officials or staff of HQ SACT/NATO, and shall be able to do so effectively. The qualifications 
of the personnel proposed by the Contractor may be reviewed by HQ SACT prior to such 
person’s performing any obligations under the contract, and HQ SACT may refuse to accept 
any such person offered by the Contractor for any reason permitted by law.  
 
11.4 Within one working day after learning that any Contractor Personnel have been 
arrested or charged by law enforcement authorities with any offense other than a traffic 
infraction, as that term is defined by Virginia law, the Contractor shall provide written notice 
to inform HQ SACT about the particulars of the charges or offenses then known and shall 
continue to inform HQ SACT concerning all substantial developments regarding the 
disposition of such charges. If an arrest or charged offense implicates conduct indicating a 
security risk, in the sole discretion of SACT or his designee, the Contractor shall replace the 
Contractor Personnel in accordance with para 10 of these Special Terms and Conditions.  
 
12. Billing. The Contractor shall bill time for Contractor Personnel at the hourly rate set out 
in this contract ONLY for billable hours.  
 
13. Billing for Travel. Travel by Contractor Personnel shall be authorised and reimbursed in 
accordance with ACT Financial Manual Section 24, “Contractor Travel”.  
a. The in-house Travel Agency will set the transport ceiling cost.  
b. Transport tickets purchased through the in-house travel agency will be reimbursed by HQ 
SACT directly to the in-house travel agency. These costs will not be invoiced by, or paid to, 
the contractor company. When transport tickets are purchased by the Contractor through 
another source only the ceiling cost allocated by the in-house travel agency will be 
reimbursed to the Contractor.  
c. All incidental expenses to include overhead for the performance of travel will be 
reimbursed through a flat NATO Civilian subsistence allowance as posted on 
http://www.act.nato.int/organization/contracting/forms-contractor-travel.  
 
14. Invoices. All invoices shall be provided by the Contractor in accordance with the 
General Terms and Conditions to this Contract. Additionally, the invoices for Commercial 
Personnel Services shall contain, at a minimum,  
a. A breakdown of the Contractor Personnel;  
b. The billable hours performed by each of them by day; and also 
c. Indicating travel, absences our other relevant information; as well as 
d. Any overtime shall be provided together with the requisite COTR request. 
 
15. Instructions for safety and management of the HQ. The Contractor shall ensure that the 
Contractor Personnel honour all HQ SACT Directives and further guidance by the Chief of 
Staff regarding the safety and management of HQ SACT. 
 
16. Work Space. If provided for in the SOW, HQ SACT will provide working spaces for the 
Contractor Personnel. Should these spaces not be considered adequate by the Contractor, 
the Contractor will at its own expense ensure working spaces in the immediate vicinity of 
the identified location of performance.  
 
17. Representation of HQ SACT/NATO. When dealing with third parties during the 
execution of this Contract, the Contractor Personnel shall present themselves as 
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representatives of the Contractor working under contract for HQ SACT/NATO.Contractor 
Personnel shall not take decisions or commitments for HQ SACT/NATO. 
 
18. Ownership of Work Products. All Products created by Contractor Personnel under this 
contract are to be original and are the property and under the copyright of HQ SACT, unless 
otherwise specifically stated in this Contract.  
 
19.1. Subject to this clause each party shall;  
(a) Treat in confidence all information it receives from the other party;  
(b) Agree not to disclose any of that Information to any third party without the prior written 
consent of the other party, which consent shall not unreasonably be withheld, except that 
the Contractor may disclose Information in confidence, without prior consent, to such 
persons and to such extent as may be necessary for the performance of the Contract. 
c) shall, upon request from the other party, return any Information or erase any electronic 
files in its possession.  
(d) shall not use any of that Information otherwise than for the purpose of the Contract  
(e) shall not copy any of that Information except to the extent necessary for the  
19.2 The Contractor shall take all reasonable precautions necessary to ensure that all 
Information disclosed to the Contractor by or on behalf of HQ SACT under or in connection 
with the Contract:  
(a) Is disclosed to its employees and sub-contractors, only to the extent necessary for the 
performance of the Contract.  
(b) Is treated in confidence by them and not disclosed except with prior written consent or 
used otherwise than for the purpose of performing work or having work performed for HQ 
SACT under the Contract or any sub-contract under it.  
19.3 The Contractor shall ensure that his employees are aware of his arrangements for 
discharging the obligations of this Clause before they receive Information and take such 
steps as may be reasonably practical to enforce such arrangements.  
19.4 Neither party shall be in breach of this Clause where it can show that any disclosure of 
Information was made solely and to the extent necessary to comply with a statutory or judicial 
obligation. Where such a disclosure is made, the party making the disclosure shall ensure 
that the recipient of the Information is made aware of and asked to respect its confidentiality. 
Such disclosure shall in no way diminish the obligations of the parties under the terms of this 
Clause. 

20. Assigning, Transferring, Pledging or Making Dispositions. Under the Contract. The 
Contractor may not assign, transfer, pledge or make any other disposition of the Contract, or 
any part of the Contract, or any of the rights, claims or obligation under the Contract except 
with the prior written authorization of an authorized HQ SACT representative with authority to 
accept or execute a modification to the Contract (“authorized HQ SACT representative”). Any 
such unauthorized assignment, transfer, pledge or other disposition, or any attempt to do so, 
without authority, shall not be binding on HQ SACT. Except as permitted with respect to any 
approved subcontractors, the Contractor shall not delegate any of its obligations under this 
Contract, except with the prior written consent of an authorized HQ SACT representative. Any 
such unauthorized delegation, or attempt to do so, shall not be binding on HQ SACT. 

21. Subcontractors. In the event the Contractor requires the services of subcontractors to 
perform any obligations under the Contract, the Contractor shall obtain the prior written 
approval of an authorized HQ SACT representative. HQ SACT shall be entitled, in its sole 
discretion, to review the qualifications of any subcontractors and to reject any proposed 
subcontractor that HQ SACT reasonably considers is not qualified to perform obligations 
under the Contract or presents an unacceptable safety or security risk to the command. HQ 
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SACT shall have the right to require any subcontractor’s removal from HQ SACT premises 
without having to give any justification. Any such rejection or request for removal shall not, in 
and of itself, entitle the Contractor to claim any delays in the performance, or to assert any 
excuses for the non-performance of any of its obligations under the Contract, and the 
Contractor shall be solely responsible for all services and obligations performed by its 
subcontractors. The terms of any subcontract shall be subject to, and shall be construed in a 
manner that is fully in accordance with, all of the terms and condition of the Contract. 

22. Indemnification.  
(a) The Contractor shall indemnify, defend, and hold and save harmless, HQ SACT and its 
officials, agents and employees, from and against all suits, proceedings, claims, demands 
losses and liability of any kind or nature brought by any third party against HQ SACT 
including but not limited to all litigation costs and expenses, attorney’s fees, settlement 
payments and damages, based on, arising from, or relating to allegation or claims that the 
possession or use by HQ SACT of any patented device, any copyrighted material, or any 
other goods, property or services provided or licensed to HQ SACT under the terms of the 
Contract, in whole or in part, separately or in a combination contemplated by the 
Contractors published specifications therefor, or otherwise specifically approved by the 
Contractor, constitutes an infringement of any patent, copyright, trademark, or other 
intellectual property right of any third party, or any actors of omissions of the Contractors or 
of any subcontractor or anyone directly or indirectly employed by them in the performance 
of the Contract, which give rise to legal liability to anyone not a party to the Contract, 
including, without limitation, claims and liability in the nature of a claim for worker’s 
compensation.  
(b) The Contractor also shall be obligated, at its sole expense, to defend HQ SACT and its 
officials, agents and employees, regardless of whether the suits, proceedings, claims and 
demands in question actually give rise to or otherwise result in any loss or liability. The 
Contractor shall have sole control of the defence of any such suit, proceeding, claim or 
demand and of all negotiations in connection with the settlement or compromise thereof, 
except with respect to the assertion or defence of the privileges and immunities of NATO, 
any subordinate NATO command, activity or agency, and HQ SACT or any matter relating 
thereto, for which only NATO and HQ SACT is authorized to assert and maintain. HQ SACT 
shall have the right, at its own expense, to be represented in any such suit, proceeding, 
claim or demand by independent counsel of its own choosing. 
(c) In the event the use by HQ SACT of any goods, property or services provided or 
licensed to HQ SACT by the Contractor, in whole or in part, in any suit or proceeding, is for 
any reason enjoined, temporarily or permanently, or is found to infringe on any patent, 
copyright, trademark or other intellectual property right, or in the event of a settlement, is 
enjoined, limited or otherwise interfered with, then the Contractor, at its sole cost and 
expense, shall promptly procure for HQ SACT the unrestricted right to continue using such 
goods or services provided to HQ SAC, replace or modify the goods or services provided to 
HQ SACT, or part thereof, with the equivalent or better goods or services, or part thereof, 
that is non-infringing, or refund to HQ SACT the full price paid by HQ SACT for the right to 
have or use such goods, property or services, or part thereof.  
 
23. Insurance and Liability. The Contractor shall pay HQ SACT promptly for all loss, 
destruction, or damage to the property of HQ SACT caused by the Contractor’s personnel 
or by any of its subcontractors or anyone else directly or indirectly employed by the 
Contractor or any of its subcontractors in the performance of the Contract. Unless otherwise 
provided in the Contract, prior to commencement of performance of any other obligations 
under the Contract, and subject to any limits set forth in the Contract, the Contractor shall 
take out and shall maintain for the entire term of the Contract, for any extension thereof, and 
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for a period following any termination of the Contract reasonably adequate to deal with 
losses, insurance against all risks in respect of its property and any equipment used for the 
performance of the Contract; workers’ compensation insurance, or its equivalent, or 
employer’s liability insurance, or its equivalent, with respect to the Contractor’s personnel 
sufficient to cover all claims for injury, death and disability, or any other benefits required to 
be paid by law, in connection with the performance of the Contract; liability insurance in an 
adequate amount to cover all claims, including, but not limited to, claims for death and 
bodily injury, products and completed operations liability, loss of or damage to property, and 
personal and advertising injury, arising from or in connection with the Contractor’s 
performance under the Contract, including, but not limited to, liability arising out of or in 
connection with the acts or omissions of the Contractor, its personnel, agents, or in invitees, 
or the use, during the performance of the Contract, of any vehicles or other transportation 
vehicles and equipment, whether or not owned by the Contractor; and, such other insurance 
as may be agreed upon in writing between HQ SACT and the Contractor. The Contractor’s 
liability policies shall also cover subcontractors and all defence costs and shall contain a 
standard “cross liability” clause. The Contractor acknowledges and agrees that HQ SACT 
accepts no responsibility for providing life, health, accident, travel or any other insurance 
coverage which may be necessary or desirable in respect of any personnel performing 
services for the Contractor in connection with the Contract. Except for the workers’ 
compensation insurance or any self-insurance program maintained by the Contractor and 
approved by HQ SACT, in its sole discretion, for purposes of fulfilling the Contractor’s 
requirements for providing insurance under the Contract, the insurance policies required 
under the Contract shall: name HQ SACT as an additional insured under the liability 
policies, including, if required, as a separate endorsement under the policy; include a waiver 
of subrogation of the Contractor’s insurance carrier’s rights against HQ SACT; provide that 
HQ SACT shall receive written notice from the Contractor’s insurance carrier not less than 
thirty (30) days prior to any cancellation or material change of coverage; and, include a 
provision for response on a primary and non-contributing basis with respect to any other 
insurance that may be available to HQ SACT. The Contractor shall be responsible to fund 
all amounts within any policy deductible or retention. Except for any self-insurance program 
maintained by the Contractor and approved by HQ SACT for purposes of fulfilling the 
Contractor’s requirements for maintaining insurance under the Contract, the Contractor 
shall maintain the insurance taken out under the Contract with reputable insurers that are in 
good financial standing and that are acceptable to HQ SACT. Prior to the commencement 
of any obligations under the Contract, the Contractor shall provide HQ SACT with evidence, 
in the form of certificate of insurance or such other form as HQ SACT may reasonably 
require, that demonstrates that the Contractor has taken out insurance in accordance with 
the requirements of the Contract. HQ SACT reserves the right, upon written notice to the 
Contractor, to obtain copies of any insurance policies or insurance program descriptions 
required to be maintained by the Contractor under the Contract. Notwithstanding the 
provisions of Article 6.5.3, abo e, the Contractor shall promptly notify HQ SACT concerning 
any cancellation or material change of insurance coverage required under the Contract. The 
Contractor acknowledges and agrees that neither the requirement for taking out and 
maintaining insurance as set forth in the Contract nor the amount of any such insurance, 
including, but not limited to, any deductible or retention relating thereto, shall in any way be 
construed as limiting the Contractor’s liability arising under or relating to the Contract. 
 
24. Equipment furnished by HQ SACT to the Contractor. Title to any equipment and 
supplies that may be furnished by HQ SACT to the Contractor for the performance of any 
obligations under the Contract shall rest with HQ SACT, and any such equipment shall be 
returned to HQ SACT at the conclusion of the Contract or when no longer needed by the 
Contractor. Such equipment, when returned to HQ SACT, shall be in the same condition as 
when delivered to the Contractor, subject to normal wear and tear, and the Contractor shall 
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be liable to compensate HQ SACT for the actual costs of any loss of, damage to, or 
degradation of the equipment that is beyond normal wear and tear. 
 
25. Publicity and the Use of the Name, Emblem or Official Seal or HQ SACT. The 
Contractor shall not advertise or otherwise make public for purposes of commercial 
advantage or goodwill that it has a contractual relationship with HQ SACT, nor shall the 
Contractor, in any manner whatsoever use the name, emblem or official seal of HQ SACT, 
or any abbreviation of the name of HQ SACT in connection with its business or otherwise 
without the written permission HQ SACT. 
 
26. Privileges and Immunities. Nothing in or relating to the Contract shall be deemed a 
waiver, express or implied, of any of the privileges and immunities of HQ SACT, including 
its subsidiary commands or activities. 
 
27. Force Majeure, and Other Changes in Conditions. In the event of and as soon as 
possible after the occurrence of any cause constituting force majeure, the affected Party 
shall give notice and full particulars in writing to the other Party, of such occurrence or 
cause if the affected Party is thereby rendered unable, wholly or in part, to perform its 
obligations and meet its responsibilities under the Contract. The affected Party shall also 
notify the other Party of any other changes in condition or the occurrence of any event 
which interferes or threatens to interfere with its performance of the Contract. Not more than 
fifteen (15) days following the provision of such notice of force majeure or other changes in 
condition or occurrence, the affected Party shall also submit a statement to the other Party 
of estimated expenditures that will likely be incurred for the duration of the change in 
condition or the event of force majeure. On receipt of the notice or notices required 
hereunder, the Party not affected by the occurrence of a cause constituting force majeure 
shall take such action as it reasonably considers to be appropriate or necessary in the 
circumstances, including the granting to the affected Party of a reasonable extension of time 
in which to perform any obligations under the Contract. If the Contractor is rendered unable, 
wholly or in part, by reason of force majeure to perform its obligations and meet its 
responsibilities under the Contract, HQ SACT shall ha e the right to suspend or terminate 
the Contract on the same terms and conditions as are provided for in Paragraph pertaining 
to termination rights, except that the period of notice shall be seven (7) days instead of thirty 
(30) days. In any case, HQ SACT shall be entitled to consider the Contractor permanently 
unable to perform its obligations under the Contract in case the Contractor is unable to 
perform its obligations, wholly or in part, by reason of force majeure for any period in excess 
of ninety (90) days. Force majeure as used herein means any unforeseeable and irresistible 
act of nature or destructive weather, a cataclysmic environmental event, any act of war 
(whether declared or not), invasion, revolution, insurrection, terrorism, or any other acts of a 
similar nature or force, 
provided that such acts arise from causes beyond the control and without the fault or 
negligence of the Contractor. The Contractor acknowledges and agrees that, with respect to 
any obligations under the Contract that the Contractor must perform in areas in which HQ 
SACT is engaged in, preparing to engage in, or disengaging from any peacekeeping, 
humanitarian or similar operations, any delays or failure to perform such obligations arising 
from or relating to harsh conditions within such areas, or to any incidents of civil unrest 
occurring in such areas, shall not, in and of itself, constitute force majeure under the 
Contract. 
 
28. Nonwaiver of Rights. The failure by either Party to exercise any rights available to it, 
whether under the Contract or otherwise, shall not be deemed for any purposes to 
constitute a waiver by the other Party of any such right or any remedy associated therewith, 
and shall not relieve the Parties of any of their obligations under the Contract. 
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29. Non-exclusivity. Unless otherwise specified in the Contract, HQ SACT shall ha e no 
obligation to purchase any minimum quantities of goods or services from the Contractor, 
and HQ SACT shall have no limitation on its right to obtain goods or services of the same 
kind, quality and quantity described in the Contract, from any other source at any time. 
 
30. Modifications. Only the HQ SACT Contracting Officer or his designee, or such other 
Contracting authority as HQ SACT has made known to the Contractor in writing, possesses 
the authority to agree on behalf of HQ SACT to any modification of or change in the 
Contract, to a waiver of any of its provisions or to any additional contractual relationship of 
any kind with the Contractor. Accordingly, no modification or change in the Contract shall be 
valid and enforceable against HQ SACT unless provided by a valid written amendment to 
the Contract signed by the Contractor and the HQ SACT Contracting Officer or his 
designee. A Contracting Officer’s Technical Representative does not have authority to 
modify the terms or conditions of the Contract in any manner, but may only administer the 
Contract according to its terms. If the Contract shall be extended for additional periods in 
accordance with the terms and conditions of the Contract, the terms and conditions 
applicable to any such extended term of the Contract shall be the same terms and 
conditions as set forth in the Contract, unless the Parties shall have agreed otherwise 
pursuant to a valid amendment concluded in accordance with the procedures for 
amendments established herein. The terms or conditions of any supplemental undertakings, 
licenses, or other forms of agreement concerning any goods or services provided under the 
Contract shall not be valid and enforceable against HQ SACT nor in any way shall 
constitute an agreement by HQ SACT thereto unless any such undertakings, licenses or 
other forms are the subject of a valid amendment concluded in accordance with the terms of 
the Contract. 
 
31. Audits and Investigations. Each invoice paid by HQ SACT shall be subject to a post-
payment audit by auditors, whether internal or external, of HQ SACT or by other authorized 
and qualified agents of HQ SACT at any time during the term of the Contract and for a 
period of three (3) years following the expiration or prior termination of the Contract. HQ 
SACT shall be entitled to a refund from the Contractor for any amounts shown by such 
audits to ha e been paid by HQ SACT other than in accordance with the terms and 
conditions of the Contract. HQ SACT may conduct investigations relating to any aspect of 
the Contract or the award thereof, the obligations performed under the Contract, and the 
operations of the Contractor generally relating to performance of the Contract at any time 
during the term of the Contract and for a period of three (3) years following the expiration or 
prior termination of the Contract. The Contractor shall provide its full and timely cooperation 
with any such inspections, post-payment audits or investigations. Such cooperation shall 
include, but shall not be limited to, the Contractor’s obligation to make available its 
personnel and any relevant documentation for such purposes at reasonable times and on 
reasonable conditions and to grant to HQ SACT access to the Contractor’s premises at 
reasonable times and on reasonable conditions in connection with such access to the 
Contractor’s personnel and relevant documentation. The Contractor shall require its agents, 
including, but not limited to, the Contractor’s attorneys, accountants, auditors, or other 
mangers, employees or advisers, to reasonably cooperate with any inspections, post-
payment audits or investigations carried out by HQ SACT hereunder. 
 
32. Source of Instructions. The Contractor shall neither seek nor accept instructions from 
any authority external to HQ SACT in connection with the performance of its obligations 
under the Contract, except as otherwise required by law. Should any authority external to 
HQ SACT seek to impose any instructions concerning or restrictions on the Contractor’s 
performance under the Contract, the Contractor shall promptly notify HQ SACT and provide 
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all reasonable assistance required by HQ SACT. The Contractor shall not take any action in 
respect of the performance of its obligations under the Contract that may adversely affect 
the interests of HQ SACT, and the Contractor shall perform its obligations under the 
Contract with the fullest regard to the interests of HQ SACT. 
 
33. Lawful Conduct and Officials Not to Benefit Personally. The Contractor warrants that it 
has not and shall not offer to any representative, official, employee, or other agent of HQ 
SACT any direct or indirect benefit arising from or related to the performance of the 
Contract or of any other contract with HQ SACT or the award thereof or for any other 
purpose intended to gain an advantage for the Contractor. Any such offer discovered post-
award shall result in immediate termination of the contract, disqualification from future 
business with HQ SACT, and provision of information pertaining to the transaction or 
attempted transaction to law enforcement authorities. The Contractor shall comply with all 
laws, ordinances, rules, and regulations bearing upon the performance of its obligations 
under the Contract. 
 

34. Child Labour and Sexual Exploitation of Others. The Contractor represents and warrants 
that neither it, its parent entities (if any), nor any of the Contractor’s subsidiary or affiliated 
entities (if any) is engaged in any practice inconsistent with or violation of state or federal child 
labour laws or international human rights law, which, inter alia, requires that a child shall be 
protected from performing any work that is likely to be hazardous or to interfere with the child’s 
education, or to be harmful to the child’s health or physical, mental, spiritual, moral, or social 
development. The Contractor shall take all appropriate measures to prevent sexual 
exploitation or abuse in violation of state or federal law or international human rights 
obligations of anyone by its employees or any other persons engaged and controlled by the 
Contractor to perform any services under the Contract. In addition, the Contractor shall refrain 
from, and shall take all reasonable and appropriate measures to prohibit its employees or 
other persons engaged and controlled by it from exchanging any money, goods, services, or 
other things of value, for sexual favours or activities, or from engaging any sexual activities 
that are exploitive or degrading to any person. 

35. Termination. Either Party may terminate the Contract for cause, in whole or in part, upon 
thirty (30) day’s notice, in writing, to the other Party. The initiation of conciliation or arbitral 
proceedings in accordance with Article 16 “Settlement of Disputes,” below, shall not be 
deemed to be a “cause” for or otherwise to be in itself a termination of the Contract. 
 
36. HQ SACT may terminate the Contract. HQ SACT may terminate the Contract at any 
time by providing written notice to the Contractor in any case in which the mandate of HQ 
SACT applicable to the performance of the Contract or the funding of HQ SACT applicable 
to the Contract is curtailed or terminated, whether in whole or in part. In addition, unless 
otherwise provided by the Contract, upon sixty (60) day’s advance written notice to the 
Contractor, HQ SACT may terminate the Contract without having to pro ide any justification 
therefor. 
 
37. In the event of any termination. In the event of any termination of the Contract, upon 
receipt of notice of termination that has been issued by HQ SACT, the Contractor shall, 
except as may be directed by HQ SACT in the notice of termination or otherwise in writing, 
take immediate steps to bring the performance of any obligations under the Contract to a 
close in a prompt and orderly manner, and in doing so, reduce expenses to a minimum; 
refrain from undertaking any further or additional commitments under the Contract as of and 
following the date of receipt of such notice; place no further subcontracts or orders for 
materials, services, or facilities, except as HQ SACT and the Contractor agree in writing are 
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necessary to complete any portion of the Contract that is not terminated; terminate all 
subcontracts or orders to the extent they relate to the portion of the Contract terminated; 
transfer title and deliver to HQ SACT the fabricated or un-fabricated parts, work in process, 
completed work, supplies, and other material produced or acquired for the portion of the 
Contract terminated; deliver all completed or partially completed plans, drawings, 
information, and other property that, if the Contract had been completed, would be required 
to be furnished to HQ SACT thereunder; complete performance of the work not terminated; 
and, take any other action that may be necessary, or that HQ SACT may direct in writing, 
for the minimization of losses and for the protection and preservation of any property, 
whether tangible or intangible, related to the Contract that is in the possession of the 
Contractor and in which HQ SACT has or may be reasonably expected to acquire an 
interest. In the event of any termination of the Contract, HQ SACT shall be entitled to obtain 
reasonable written accountings from the Contractor concerning all obligations performed or 
pending in accordance with the Contract. In addition, HQ SACT shall not be liable to pay the 
Contractor except for those goods delivered and services provided to HQ SACT in 
accordance with the requirements of the Contract, but only if such goods or services were 
ordered, requested or otherwise provided prior to the Contractor’s receipt of notice of 
termination from HQ SACT or prior to the Contractor’s tendering of notice of termination to 
HQ SACT. HQ SACT may, without prejudice to any other right or remedy available to it, 
terminate the Contract forthwith in the event that the Contractor is adjudged bankrupt, or is 
liquidated, or becomes insolvent, or applies for a moratorium or stay on any payment or 
repayment obligations, or applies to be declared insolvent; the Contractor is granted a 
moratorium or a stay, or is declared insolvent; the Contractor makes an assignment for the 
benefit of one or more of its creditors; a Receiver is appointed on account of the insolvency 
of the Contractor; the Contractor offers a settlement in lieu of bankruptcy or receivership; or 
HQ SACT reasonably determines that the Contractor has become subject to a materially 
adverse change in its financial condition that threatens to substantially affect the ability of 
the Contractor to perform any of its obligations under the Contract. Except as prohibited by 
law, the Contractor shall be bound to compensate HQ SACT for all damages and costs, 
including, but not limited to, all costs incurred by HQ SACT in any legal or non-legal 
proceedings, as a result of any of the events specified above pertaining to insolvency and 
resulting from or relating to a termination of the Contract, even if the Contractor is adjudged 
bankrupt, or is granted a moratorium or stay or is declared insolvent. The Contractor shall 
immediately inform HQ SACT of the occurrence of any of the events specified above, and 
shall provide HQ SACT with any information pertinent thereto. The provisions of this 
paragraph are without prejudice to any other rights or remedies of HQ SACT under the 
Contract or otherwise. 
 
38. Immunity from Taxation. The Paris Protocol, an international agreement, provides HQ 
SACT, including its subsidiary and affiliated agencies, commands, organizations and 
activities, is exempt from all direct taxes, and is exempt from customs restrictions, duties, 
and charges of a similar nature in respect of articles imported or exported for its official use. 
In the event any governmental authority refuses to recognize the exemptions of HQ SACT 
from such taxes, restrictions, duties, or charges, the Contractor shall immediately consult 
with HQ SACT to determine a mutually acceptable procedure. The Contractor authorizes 
HQ SACT to deduct from the Contractor’s invoices any amount representing such taxes, 
duties or charges, unless the Contractor has consulted with HQ SACT before the payment 
thereof and HQ SACT has, in each instance, specifically authorized the Contractor to pay 
such taxes, duties, or charges under written protest. In that event, the Contractor shall 
provide HQ SACT with written evidence that payment of such taxes, duties or charges has 
been made and appropriately authorized, and HQ SACT shall reimburse the Contractor for 
any such taxes, duties, or charges so authorized by HQ SACT and paid by the Contractor 
under written protest. 
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